JUN 18, 2002 02:55 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING & RESURFACING.

4 SECTIONS OF NC-32.

CHOWAN, WASHINGTON
6.031009R, 6.141009R

3.950 Ml

10:00AM

JUN 18 2002

001

C200481

BARNHILL CONTRACTING CO.

ROSE BROTHERS PAVING CO.,

INC.
TARBORO, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51000.00 40000.00
0002 0318000000-E 300 FNDATION MATL, MINOR STRS 40 TON 30.00 1200.00 20.00 800.00
0003 0396000000-E 310 42" RCPIPE CULV IlI 76 LF 80.00 6080.00 120.00 9120.00
0004 0402000000-E 310 48" RC PIPE CULV IlI 180 LF 98.00 17640.00 160.00 28800.00
0005 1245000000-E SP  SHOULDER RECONSTRUCTION 7.9 SMI 2970.00 23463.00 2200.00 17380.00
0006 1297000000-E 607 MILL ASP PVMT *** DTH 52,800 SY 1.25 66000.00 0.86 45408.00
(2-1/2")
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 4,027 TON 28.50 114769.50 30.00 120810.00
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 11,958 TON 27.20 325257.60 30.00 358740.00
0009  1519000000-E 610 ASP CONC SURF CRS S9.5B 6,064 TON 26.40 160089.60 30.00 181920.00
0010 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,128 TON 168.00 189504.00 175.00 197400.00
0011 1693000000-E 654 ASPH PM PAVEMENT REPAIR 56 TON 100.00 5600.00 125.00 7000.00
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 166 TON 100.00 16600.00 125.00 20750.00
0013 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1400.00 1400.00 1000.00 1000.00
0014 2352000000-N 840 FRAME W/GRATE 840 STD 1 EA 300.00 300.00 350.00 350.00
(840.16)
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 42,502 LF 0.35 14875.70 0.36 15300.72
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 26,070 LF 0.45 11731.50 0.46 11992.20
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 94,642 LF 0.14 13249.88 0.15 14196.30
0018 4900000000-N 1252 PERM RAISED PVMT MARKERS 522 EA 4.50 2349.00 5.00 2610.00
0019  6084000000-E 1660 SEEDING AND MULCHING 5.13 ACR 1020.00 5232.60 1020.00 5232.60
CONTRACT TOTAL TOTAL 1026342.38 TOTAL 1078809.82
ROADWAY ITEMS SUB-TOTAL 1026342.38  SUB-TOTAL 1078809.82
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 1026342.38

ROSE BROTHERS PAVING CO., INC.

2 1078809.82



JUN 18, 2002 02:55 PM

TIP NO

R-2600

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GREENE
6.181004

0.482 Ml

10:00AM

JUN 18 2002

1/9 002

C200474

S. T. WOOTEN CORPORATION BARRUS CONSTRUCTION CO., DIV.

MOYE CONSTRUCTION COMPANY,

OF APAC-CAROLINA, INC. INC.
WILSON, NC KINSTON, NC AYDEN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 56000.00 55000.00 57195.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 19500.00 34500.00
0003 0043000000-N 226 GRADING Lump Sum 208000.00 167500.00 241522.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 5625.00 5625.00 5000.00 5000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 4.50 4500.00 11.25 11250.00 10.00 10000.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 164 TON 19.45 3189.80 28.00 4592.00 25.00 4100.00
0007 0342000000-E 310 :I;S%IDE DRAIN PIPE 68 LF 17.80 1210.40 19.50 1326.00 20.00 1360.00
0008 0342000000-E 310 :I'B%IDE DRAIN PIPE 60 LF 20.00 1200.00 21.50 1290.00 22.00 1320.00
0009 0366000000-E 310 15" RCPIPE CULV I 488 LF 18.00 8784.00 19.50 9516.00 17.00 8296.00
0010 0372000000-E 310 18"RC PIPE CULV IlI 228 LF 25.75 5871.00 21.50 4902.00 18.50 4218.00
0011 0378000000-E 310 24" RCPIPE CULV I 428 LF 26.00 11128.00 26.50 11342.00 23.50 10058.00
0012 0402000000-E 310 48"RC PIPE CULV III 164 LF 63.25 10373.00 67.00 10988.00 60.00 9840.00
0013 0408000000-E 310 54" RCPIPE CULV I 104 LF 81.50 8476.00 87.75 9126.00 78.00 8112.00
0014 0995000000-E 340 PIPE REMOVAL 605 LF 8.50 5142.50 11.25 6806.25 10.00 6050.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 23.50 4700.00 22.50 4500.00 20.00 4000.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,815 TON 38.50 146877.50 38.50 146877.50 38.50 146877.50
0017 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,220 TON 36.00 151920.00 36.00 151920.00 36.00 151920.00
0018 1523000000-E 610 ASP CONC SURF CRS $9.5C 3,075 TON 34.00 104550.00 34.00 104550.00 34.00 104550.00
0019 1560000000-E 620 ASP FOR PLANT MIX PG64-22 363 TON 220.00 79860.00 220.00 79860.00 220.00 79860.00
0020 1565000000-E 620 ASP FOR PLANT MIX PG70-22 200 TON 225.00 45000.00 225.00 45000.00 225.00 45000.00
0021 1693000000-E 654 ASPHPM PAVEMENT REPAIR 175 TON 80.00 14000.00 100.00 17500.00 168.00 29400.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 43 EA 120.00 5160.00 105.00 4515.00 120.00 5160.00
0023 2209000000-E 838 ENDWALLS 6 CY 710.00 4260.00 310.00 1860.00 275.00 1650.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 850.00 5100.00 1035.00 6210.00 961.00 5766.00
0025 2308000000-E 840 MASNRY DRAINAGE STRUCT 6 LF 225.00 1350.00 135.00 810.00 115.00 690.00
0026 2363000000-N 840 Fsigl\;l-g)W/ZGRTS 8407+ STD 2 EA 340.00 680.00 495.00 990.00 440.00 880.00
0027 2374000000-N 840 FSAME-GRT-HD 840.03 ** 1 EA 340.00 340.00 365.00 365.00 325.00 325.00
0028 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 2 EA 340.00 680.00 365.00 730.00 325.00 650.00
0029 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 235.00 470.00 340.00 680.00 300.00 600.00
0030 2535000000-E 846 :;:X;*;BCE;)NCRETE CURB 242 LF 14.15 3424.30 24.00 5808.00 11.00 2662.00
0031 2549000000-E 846 2'-6"CONC CURB & GUTTER 1,636 LF 9.45 15460.20 12.50 20450.00 11.40 18650.40
0032 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 196 SY 35.80 7016.80 29.00 5684.00 50.60 9917.60
0033 2830000000-N 858 ADJMANHOLES 1 EA 450.00 450.00 200.00 200.00 300.00 300.00
0034 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 300.00 1500.00 150.00 750.00 200.00 1000.00
0035 3628000000-E 876 PLAIN RIP RAP, CLASS | 40 TON 32.50 1300.00 48.50 1940.00 45.00 1800.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 40 TON 32.00 1280.00 45.00 1800.00 40.00 1600.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 120 SY 2.00 240.00 4.00 480.00 3.50 420.00



JUN 18, 2002 02:55 PM
TIP NO R-2600

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GREENE
6.181004

0.482 Ml

10:00AM 2/ 9 002

JUN 18 2002 C200474

S. T. WOOTEN CORPORATION

BARRUS CONSTRUCTION CO., DIV.

MOYE CONSTRUCTION COMPANY,

OF APAC-CAROLINA, INC. INC.
WILSON, NC KINSTON, NC AYDEN, NC
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 120 SF 8.65 1038.00 8.35 1002.00 7.95 954.00
0039 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 10.00 960.00 5.20 499.20 3.75 360.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 80 SF 5.65 452.00 5.20 416.00 3.99 319.20
0041 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1500.00 3000.00 2762.06 5524.12 3995.00 7990.00
0042 4430000000-N 1130 DRUMS 150 EA 30.00 4500.00 58.50 8775.00 4450 6675.00
0043 4435000000-N 1135 CONES 150 EA 15.00 2250.00 13.00 1950.00 16.50 2475.00
0044 4445000000-E 1145 BARRICADES (TYPE IIl) 360 LF 8.00 2880.00 16.00 5760.00 10.50 3780.00
0045 4455000000-N 1150 FLAGGER 120 MD 115.00 13800.00 185.00 22200.00 150.00 18000.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 210.00 420.00 90.00 180.00 65.00 130.00
0047 4510000000-N SP POLICE 16 HR 25.00 400.00 50.00 800.00 20.00 320.00
0048 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,437 LF 0.45 3796.65 0.48 4049.76 0.45 3796.65
0049 4686000000-E 1205 THERMO PVT MKG LINES 4120 13,726 LF 0.50 6863.00 0.53 7274.78 0.50 6863.00
0050 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,132 LF 1.00 1132.00 1.05 1188.60 1.00 1132.00
0051 4710000000-E 1205 24"WIDE THERMO 120 MILS 176 LF 5.00 880.00 5.25 924.00 5.00 880.00
0052 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 35 EA 80.00 2800.00 62.30 2180.50 80.00 2800.00
0053 4810000000-E 1205 PAINT PVMT MARKINGS 4" 44,325 LF 0.15 6648.75 0.16 7092.00 0.15 6648.75
0054  4820000000-E 1205 PAINT PVMT MARKINGS 8" 640 LF 0.35 224.00 0.37 236.80 0.35 224.00
0055 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,624 LF 0.55 893.20 0.53 860.72 0.50 812.00
0056 4835000000-E 1205 PAINT PVT MKG LINES 24" 352 LF 2.00 704.00 2.10 739.20 2.00 704.00
0057 4845000000-N 1205 PAINT PVT MKG SYMBOL 70 EA 30.00 2100.00 31.50 2205.00 30.00 2100.00
0058 5300000000-E 1505 (F\;\:)D CONDIT MAT CL *iesk 62 TON 19.50 1209.00 21.00 1302.00 14.00 868.00
0059 5306000000-E SP I(E;\E)DDING MATL, CL ke 62 TON 19.50 1209.00 21.00 1302.00 18.00 1116.00
0060 5444000000-E 1510 6"PVC WATER PIPE ¥tk 150 LF 20.00 3000.00 9.45 1417.50 10.00 1500.00
(SDR 21, 200# WP)
0061 5456000000-E 1510 10"PVC WATER PIPE**iiix 1,021 LF 15.50 15825.50 21.00 21441.00 15.50 15825.50
(SDR 21, 200# WP)
0062 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,340 LB 2.80 3752.00 3.15 4221.00 3.85 5159.00
0063 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 425.00 1275.00 603.75 1811.25 575.00 1725.00
0064 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 775.00 775.00 1470.00 1470.00 705.00 705.00
0065 6000000000-E 1605 TEMPORARY SILT FENCE 2,370 LF 2.10 4977.00 1.68 3981.60 2.10 4977.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 270 TON 32.00 8640.00 22.00 5940.00 40.00 10800.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 27.25 1090.00 32.50 1300.00 20.00 800.00
0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 300 LF 20.00 6000.00 12.25 3675.00 15.00 4500.00
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 500 LF 3.00 1500.00 3.75 1875.00 3.00 1500.00
0070 6084000000-E 1660 SEEDING AND MULCHING 12 ACR 1245.00 14940.00 2525.26 30303.12 980.00 11760.00
0071 6087000000-E 1660 MOWING 12 ACR 30.00 360.00 50.05 600.60 35.00 420.00
0072  6090000000-E 1661 SEED FOR REPAIR SEEDING 4,000 LB 0.25 1000.00 6.07 24280.00 4.00 16000.00
0073 6093000000-E 1661 FERT FOR REPAIR SEEDING 10 TON 20.00 200.00 505.51 5055.10 500.00 5000.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 400.00 800.00 505.05 1010.10 390.00 780.00
0075 7060000000-E 1705 SIGNAL CABLE 1,450 LF 2.00 2900.00 2.00 2900.00 2.00 2900.00



JUN 18, 2002 02:55 PM GREENE
TIP NO R-2600 6.181004 10:00AM 3/9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.
INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

S. T. WOOTEN CORPORATION BARRUS CONSTRUCTION CO., DIV. = MOYE CONSTRUCTION COMPANY,

OF APAC-CAROLINA, INC. INC.
WILSON, NC KINSTON, NC AYDEN, NC
0076 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 5 EA 879.00 4395.00 879.00 4395.00 879.00 4395.00
0077 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1337.00 4011.00 1337.00 4011.00 1337.00 4011.00
0078 7264000000-E 1710 MESSENGER CABLE (3/8") 680 LF 2.00 1360.00 2.00 1360.00 2.00 1360.00
0079 7288000000-E 1715 TRENCHING (PAVED) 85 LF 14.40 1224.00 14.40 1224.00 14.40 1224.00
0080 7300000000-E 1715 TRENCHING (UNPAVED) 1,055 LF 4.40 4642.00 4.40 4642.00 4.40 4642.00
0081 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 164.00 1476.00 164.00 1476.00 164.00 1476.00
0082 7360000000-N 1720 WOOD POLE 5 EA 565.00 2825.00 565.00 2825.00 565.00 2825.00
0083 7372000000-N 1721 GUY ASSEMBLY 8 EA 176.00 1408.00 1.00 8.00 176.00 1408.00
0084 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 198.00 198.00 198.00 198.00 198.00 198.00
0085 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 287.00 1435.00 287.00 1435.00 287.00 1435.00
0086 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,550 LF 4.40 6820.00 4.40 6820.00 4.40 6820.00
0087 7456000000-E 1726 LEAD-IN CABLE 2,950 LF 1.00 2950.00 1.00 2950.00 1.00 2950.00
0088 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 187.00 561.00 187.00 561.00 187.00 561.00
0089 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 497.00 497.00 497.00 497.00 497.00 497.00
0090 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 10950.00 10950.00 10950.00 10950.00 10950.00 10950.00
0091 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 13 EA 184.00 2392.00 184.00 2392.00 184.00 2392.00
0092 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 2 EA 1200.00 2400.00 1200.00 2400.00 1200.00 2400.00
CONTRACT TOTAL TOTAL 1114731.60 TOTAL 1158129.70 TOTAL 1218092.60

ROADWAY ITEMS SUB-TOTAL 1114731.60 SUB-TOTAL 1158129.70 SUB-TOTAL 1218092.60



JUN 18, 2002 02:55 PM

TIP NO
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FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.
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419 002

C200474

LANIER CONSTRUCTION

COMPANY., INC.

SNOW HILL, NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE, NC

ALLEN GRADING COMPANY, INC.

GOLDSBORO, NC

0001
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0021
0022
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0024
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0032
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0034
0035
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0000100000-N
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0043000000-N
0050000000-E
0057000000-E
0318000000-E
0342000000-E

0342000000-E

0366000000-E
0372000000-E
0378000000-E
0402000000-E
0408000000-E
0995000000-E
1220000000-E
1491000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
1693000000-E
2000000000-N
2209000000-E
2286000000-N
2308000000-E
2363000000-N

2374000000-N

2374000000-N

2396000000-N
2535000000-E

2549000000-E
2655000000-E
2830000000-N
2845000000-N
3628000000-E
3649000000-E
3656000000-E

800
801
226
226
226
300
310

310

310
310
310
310
310
340
545
610
610
610
620
620
654
806
838
840
840
840

840

840

840
846

846
852
858
858
876
876
876

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
FNDATION MATL, MINOR STRS
** S|DE DRAIN PIPE

(15")

** S|DE DRAIN PIPE

(18")

15" RC PIPE CULV III

18" RC PIPE CULV III

24" RC PIPE CULV III

48" RC PIPE CULV Il

54" RC PIPE CULV III

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PM PAVEMENT REPAIR
RIGHT OF WAY MARKERS
ENDWALLS

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.%*** STD
(840.16)

FRAME-GRT-HD 840,03 **

E

I(ZREAME—GRT—HD 840.03 **

F

I(ZR)’AME W/COVER STD 840.54
*rx CONCRETE CURB

(8" X 18"

2"-6"CONC CURB & GUTTER

5" MONO CONC ISLDS (KEY IN)
ADJ MANHOLES

ADJ METER OR VALVE BOXES
PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

Lump Sum
Lump Sum
Lump Sum

1 ACR

1,000 CY

164 TON

68 LF

60 LF

488 LF
228 LF
428 LF
164 LF
104 LF
605 LF
200 TON
3,815 TON
4,220 TON
3,075 TON
363 TON
200 TON
175 TON
43 EA
CcYy
EA
LF
EA

N O O O

1 EA
2 EA

2 EA
242 LF

1,636 LF
196 SY
1 EA

5 EA

40 TON
40 TON
120 SY

6500.00
8.50
19.00
15.00

18.00

15.00
18.00
22.75
62.50
78.25
8.00
16.00
41.75
41.00
39.00
223.00
228.50
125.00
150.00
675.00
1050.00
250.00
300.00

350.00

350.00

250.00
24.50

12.70
29.50
225.00
125.00
42.50
38.00
2.00

58273.00
30500.00
200500.00
6500.00
8500.00
3116.00
1020.00

1080.00

7320.00
4104.00
9737.00
10250.00
8138.00
4840.00
3200.00
159276.25
173020.00
119925.00
80949.00
45700.00
21875.00
6450.00
4050.00
6300.00
1500.00
600.00

350.00

700.00

500.00
5929.00

20777.20
5782.00
225.00
625.00
1700.00
1520.00
240.00

13128.00
7.45
13.74
19.80

21.41

19.70
21.50
27.48
71.93
85.74
8.52
17.94
44.05
42.76
40.70
251.44
268.75
166.20
144.00
1152.50
1042.52
268.01
245.27

258.05

258.05

187.76
25.01

14.00
77.82
308.50
188.50
54.78
54.18
3.19

65024.00
24200.00
183884.40
13128.00
7450.00
2253.36
1346.40

1284.60

9613.60
4902.00
11761.44
11796.52
8916.96
5154.60
3588.00
168050.75
180447.20
125152.50
91272.72
53750.00
29085.00
6192.00
6915.00
6255.12
1608.06
490.54

258.05

516.10

375.52
6052.42

22904.00
15252.72
308.50
942.50
2191.20
2167.20
382.80

1800.00
6.50
25.00
24.00

32.00

22.00
26.00
31.00
65.00
76.00
7.00
18.00
45.00
45.00
45.00
160.00
160.00
200.00
120.00
650.00
1600.00
200.00
400.00

500.00

500.00

400.00
25.00

12.50
40.00
350.00
210.00
65.00
65.00
2.00

26500.00
21500.00
310000.00
1800.00
6500.00
4100.00
1632.00

1920.00

10736.00
5928.00
13268.00
10660.00
7904.00
4235.00
3600.00
171675.00
189900.00
138375.00
58080.00
32000.00
35000.00
5160.00
3900.00
9600.00
1200.00
800.00

500.00

1000.00

800.00
6050.00

20450.00
7840.00
350.00
1050.00
2600.00
2600.00
240.00
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SNOW HILL, NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE, NC

ALLEN GRADING COMPANY, INC.

GOLDSBORO, NC

0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058

0059

0060

0061

0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4430000000-N
4435000000-N
4445000000-E
4455000000-N
4460000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E
4825000000-E
4835000000-E
4845000000-N
5300000000-E

5306000000-E

5444000000-E

5456000000-E

5480000000-E
5540000000-E
5672000000-N
6000000000-E
6009000000-E
6012000000-E
6024000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6108000000-E
7060000000-E

1110
1110
1110
1115
1130
1135
1145
1150
1155
SP

1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1505

SP

1510

1510

1510
1510
1510
1605
1610
1610
1622
1632
1660
1660
1661
1661
1665
1705

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE
FLASHING ARROW PNL TYPE C
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
POLICE

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4120
8"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVYMT MARKINGS 12"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL

END CONDIT MAT CL **%kxsk
(V1)

BEDDING MATL, CL *irikkk
(v)

6"PVC WATER PIPE ¥k
(SDR 21, 200# WP)

10"PVC WATER PIPE**xtksik
(SDR 21, 200# WP)

DI H20 FITTINGS 250# MIN

6" GATE V&VB 200# WP
RELOCATE EXIST FIRE HYD
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY SLOPE DRAINS
1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
FERTILIZER TOPDRESSING
SIGNAL CABLE

120
96
80

150
150
360
120

16
8,437
13,726
1,132
176

35
44,325
640
1,624
352

70

SF
SF
SF
EA
EA
EA
LF
MD
EA
HR
LF
LF
LF
LF
EA
LF
LF
LF
LF
EA

62 TON

62 TON

150
1,021

1,340
3
1
2,370

LF

LF

LB
EA
EA
LF

270 TON
40 TON

300
500

LF
LF

12 ACR
12 ACR

4,000

LB

10 TON
2 TON

1,450

LF

12.50 1500.00
10.00 960.00
10.00 800.00
2500.00 5000.00
60.00 9000.00
20.00 3000.00
10.00 3600.00
150.00 18000.00
150.00 300.00
55.00 880.00
0.46 3881.02
0.51 7000.26
1.02 1154.64
5.08 894.08
81.20 2842.00
0.15 6648.75
0.36 230.40
0.52 844.48
2.04 718.08
30.45 2131.50
19.00 1178.00
19.00 1178.00
12.00 1800.00
18.00 18378.00
2.00 2680.00
500.00 1500.00
850.00 850.00
3.50 8295.00
30.00 8100.00
27.00 1080.00
15.00 4500.00
4.50 2250.00
1400.00 16800.00
150.00 1800.00
2.75 11000.00
350.00 3500.00
350.00 700.00
2.05 2972.50

12.10
7.90
7.90

5592.00

46.49

13.92

11.18

180.00
104.88

36.00
0.49
0.55
1.10
5.50

88.00
0.16
0.38
0.55
2.20

33.00

19.14

19.14

9.64

17.17

6.43
675.00
1745.00
2.52
24.43
28.44
12.64
3.60
1078.00
38.50
4.40
550.00
429.00
2.20

1452.00
758.40
632.00

11184.00

6973.50

2088.00

4024.80

21600.00
209.76
576.00

4134.13

7549.30

1245.20
968.00

3080.00

7092.00
243.20
893.20%
774.40

2310.00

1186.68

1186.68
1446.00
17530.57

8616.20
2025.00
1745.00
5972.40
6596.10
1137.60
3792.00
1800.00
12936.00
462.00
17600.00
5500.00
858.00
3190.00

12.00 1440.00
8.00 768.00
8.00 640.00

4200.00 8400.00

45.00 6750.00

12.00 1800.00

12.00 4320.00

110.00 13200.00
120.00 240.00

80.00 1280.00
0.50 4218.50
0.55 7549.30
1.10 1245.20
5.50 968.00

88.00 3080.00
0.20 8865.00
0.40 256.00
0.55 893.20
2.20 774.40

33.00 2310.00

30.00 1860.00

30.00 1860.00
7.50 1125.00

12.00 12252.00
3.00 4020.00

550.00 1650.00
1250.00 1250.00
2.10 4977.00

32.00 8640.00

60.00 2400.00
9.00 2700.00
3.00 1500.00

2500.00 30000.00

50.00 600.00

6.00 24000.00
500.00 5000.00
500.00 1000.00

2.20 3190.00



JUN 18, 2002 02:55 PM

TIP NO

R-2600

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GREENE
6.181004

0.482 Ml

10:00AM 6/9 002

JUN 18 2002 C200474

LANIER CONSTRUCTION
COMPANY., INC.

SNOW HILL, NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE, NC

ALLEN GRADING COMPANY, INC.

GOLDSBORO, NC

0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092

7120000000-E
7144000000-E
7264000000-E
7288000000-E
7300000000-E
7324000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7444000000-E
7456000000-E
7636000000-N
7684000000-N
7828000000-N
7852000000-N
7948000000-N

1705
1705
1710
1715
1715
1716
1720
1721
1722
1722
1725
1726
1745
1750
1751
1751
SP

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
MESSENGER CABLE (3/8")
TRENCHING (PAVED)

TRENCHING (UNPAVED)
JUNCTION BOX (STANDARD SIZE)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD

2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION
CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
DETECTOR CHANNEL (NEMA TS-2)
TRAFFIC SIGNAL REMOVAL

CONTRACT TOTAL

ROADWAY ITEMS

680
85
1,055

g 0 U1 ©

1,550
2,950

EA
EA
LF
LF
LF
EA
EA
EA
EA
EA
LF
LF
EA
EA
EA
EA
EA

900.00 4500.00
1370.00 4110.00
2.05 1394.00
14.75 1253.75
4.50 4747.50
168.25 1514.25
579.00 2895.00
180.00 1440.00
203.00 203.00
295.00 1475.00
4.50 6975.00
1.05 3097.50
191.75 575.25
509.50 509.50
11220.00 11220.00
188.50 2450.50
1230.00 2460.00
TOTAL 1223838.41

SUB-TOTAL 1223838.41

966.90 4834.50
1470.70 4412.10
2.20 1496.00
15.84 1346.40
4.84 5106.20
180.40 1623.60
621.50 3107.50
193.60 1548.80
217.80 217.80
315.70 1578.50
4.84 7502.00
1.10 3245.00
205.70 617.10
546.70 546.70
12045.00 12045.00
202.40 2631.20
1320.00 2640.00

TOTAL 1300740.30%

SUB-TOTAL 1300740.30

970.00 4850.00
1470.00 4410.00
2.20 1496.00
16.00 1360.00
5.00 5275.00
180.00 1620.00
620.00 3100.00
190.00 1520.00
215.00 215.00
315.00 1575.00
5.00 7750.00
1.20 3540.00
205.00 615.00
550.00 550.00
12000.00 12000.00
210.00 2730.00
1350.00 2700.00
TOTAL 1351780.60
SUB-TOTAL 1351780.60



JUN 18, 2002 02:55 PM
TIP NO R-2600

FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GREENE
6.181004

0.482 Ml

10:00AM

JUN 18 2002

002

C200474

GLOBAL CONSTRUCTION INC. OF

PLT CONSTRUCTION CO., INC.

KINSTON

KINSTON, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 28000.00 79260.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 22000.00 50000.00
0003 0043000000-N 226 GRADING Lump Sum 302400.00 685376.16
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5250.00 5250.00 1500.00 1500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 14.70 14700.00 10.00 10000.00
0006 0318000000-E 300 FNDATION MATL, MINOR STRS 164 TON 14.70 2410.80 16.45 2697.80
0007 0342000000-E 310 *(*;%IDE DRAIN PIPE 68 LF 28.00 1904.00 14.75 1003.00
0008 0342000000-E 310 *(*I"B%IDE DRAIN PIPE 60 LF 30.00 1800.00 18.76 1125.60
0009 0366000000-E 310 15"RC PIPE CULV IlI 488 LF 30.50 14884.00 16.00 7808.00
0010 0372000000-E 310 18" RC PIPE CULV IlI 228 LF 31.50 7182.00 18.35 4183.80
0011 0378000000-E 310 24"RCPIPE CULV IlI 428 LF 37.80 16178.40 24.10 10314.80
0012 0402000000-E 310 48" RC PIPE CULV IlI 164 LF 86.60 14202.40 62.95 10323.80
0013 0408000000-E 310 54" RC PIPE CULV IlI 104 LF 94.50 9828.00 79.00 8216.00
0014 0995000000-E 340 PIPE REMOVAL 605 LF 5.25 3176.25 5.50 3327.50
0015 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 14.70 2940.00 13.75 2750.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,815 TON 43.17 164693.55 38.50 146877.50
0017 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,220 TON 40.25 169855.00 2.00 8440.00
0018 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,075 TON 39.11 120263.25 34.00 104550.00
0019 1560000000-E 620 ASP FOR PLANT MIX PG64-22 363 TON 288.25 104634.75 363.00 131769.00
0020 1565000000-E 620 ASP FOR PLANT MIX PG70-22 200 TON 288.00 57600.00 225.00 45000.00
0021 1693000000-E 654 ASPH PM PAVEMENT REPAIR 175 TON 288.00 50400.00 71.00 12425.00
0022 2000000000-N 806 RIGHT OF WAY MARKERS 43 EA 110.00 4730.00 120.00 5160.00
0023 2209000000-E 838 ENDWALLS 6 CY 598.00 3588.00 508.33 3049.98
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 2830.00 16980.00 591.50 3549.00
0025 2308000000-E 840 MASNRY DRAINAGE STRUCT 6 LF 735.00 4410.00 565.08 3390.48
0026 2363000000-N 840 Fg%l\:g)W/ZGRTS 840.***** STD 2 EA 315.00 630.00 295.04 590.08
0027 2374000000-N 840 |(:EF§AME-GRT-H0840.03** 1 EA 315.00 315.00 319.42 319.42
0028 2374000000-N 840 l(=FF§AME-GRT—HD 840.03 ** 2 EA 315.00 630.00 319.42 638.84
0029 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 210.00 420.00 229.32 458.64
0030 2535000000-E 846 :;':x;*l;;)NCRETE CURB 242 LF 25.50 6171.00 9.98 2415.16
0031 2549000000-E 846 2'-6"CONC CURB & GUTTER 1,636 LF 18.62 30462.32 12.06 19730.16
0032 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 196 SY 30.45 5968.20 30.71 6019.16
0033 2830000000-N 858 ADJMANHOLES 1 EA 420.00 420.00 500.00 500.00
0034 2845000000-N 858 ADJMETER OR VALVE BOXES 5 EA 367.00 1835.00 400.00 2000.00
0035 3628000000-E 876 PLAIN RIP RAP, CLASS | 40 TON 42.00 1680.00 25.00 1000.00
0036 3649000000-E 876 PLAIN RIP RAP, CLASS B 40 TON 25.00 1000.00 24.50 980.00
0037 3656000000-E 876 FILTER FABRIC FOR DRAINGE 120 SY 2.10 252.00 10.00 1200.00



JUN 18, 2002 02:55 PM
TIP NO R-2600

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GREENE
6.181004

0.482 Ml

10:00AM

JUN 18 2002

002

C200474

GLOBAL CONSTRUCTION INC. OF

PLT CONSTRUCTION CO., INC.

KINSTON

KINSTON, NC WILSON, NC
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 120 SF 7.88 945.60 8.95 1074.00
0039  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 96 SF 10.50 1008.00 4.75 456.00
0040 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 80 SF 11.55 924.00 4.99 399.20
0041 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 3150.00 6300.00 4234.70 8469.40
0042 4430000000-N 1130 DRUMS 150 EA 57.75 8662.50 35.24 5286.00
0043 4435000000-N 1135 CONES 150 EA 13.65 2047.50 17.49 2623.50
0044 4445000000-E 1145 BARRICADES (TYPE IIl) 360 LF 15.75 5670.00 10.50 3780.00
0045 4455000000-N 1150 FLAGGER 120 MD 283.00 33960.00 100.10 12012.00
0046 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 525.00 1050.00 65.00 130.00
0047 4510000000-N SP POLICE 16 HR 53.00 848.00 100.00 1600.00
0048 4685000000-E 1205 THERMO PVT MKG LINES 4"90 8,437 LF 0.53 4471.61 0.45 3796.65
0049 4686000000-E 1205 THERMO PVT MKG LINES 4120 13,726 LF 0.54 7412.04 0.50 6863.00
0050 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,132 LF 1.05 1188.60 1.00 1132.00
0051 4710000000-E 1205 24"WIDE THERMO 120 MILS 176 LF 5.60 985.60 5.00 880.00
0052 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 35 EA 88.00 3080.00 80.00 2800.00
0053 4810000000-E 1205 PAINT PVMT MARKINGS 4" 44,325 LF 0.16 7092.00 0.15 6648.75
0054 4820000000-E 1205 PAINT PVMT MARKINGS 8" 640 LF 0.37 236.80 0.35 224.00
0055 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,624 LF 0.53 860.72 0.50 812.00
0056  4835000000-E 1205 PAINT PVT MKG LINES 24" 352 LF 2.10 739.20 2.00 704.00
0057 4845000000-N 1205 PAINT PVT MKG SYMBOL 70 EA 31.50 2205.00 30.00 2100.00
0058 5300000000-E 1505 (F\;\:)D CONDIT MAT CL *itk 62 TON 13.65 846.30 16.45 1019.90
0059 5306000000-E SP I(E;\E)DDING MATL, CL ke 62 TON 17.85 1106.70 12.95 802.90
0060 5444000000-E 1510 6"PVC WATER PIPE ¥tk 150 LF 9.50 1425.00 10.40 1560.00

(SDR 21, 200# WP)
0061 5456000000-E 1510 10"PVC WATER PIPE**tii 1,021 LF 14.70 15008.70 17.05 17408.05
(SDR 21, 200# WP)

0062 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,340 LB 3.67 4917.80 4.00 5360.00
0063 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 546.00 1638.00 465.35 1396.05
0064 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 672.00 672.00 1100.00 1100.00
0065 6000000000-E 1605 TEMPORARY SILT FENCE 2,370 LF 3.15 7465.50 2.10 4977.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 270 TON 25.20 6804.00 22.50 6075.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 18.90 756.00 18.00 720.00
0068 6024000000-E 1622 TEMPORARY SLOPE DRAINS 300 LF 9.50 2850.00 12.00 3600.00
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 500 LF 5.25 2625.00 3.00 1500.00
0070 6084000000-E 1660 SEEDING AND MULCHING 12 ACR 1260.00 15120.00 1200.00 14400.00
0071 6087000000-E 1660 MOWING 12 ACR 79.00 948.00 150.00 1800.00
0072 6090000000-E 1661 SEED FOR REPAIR SEEDING 4,000 LB 6.30 25200.00 8.00 32000.00
0073  6093000000-E 1661 FERT FOR REPAIR SEEDING 10 TON 420.00 4200.00 325.00 3250.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 525.00 1050.00 325.00 650.00
0075 7060000000-E 1705 SIGNAL CABLE 1,450 LF 2.10 3045.00 2.00 2900.00
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TIP NO
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FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.
INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.
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6.181004

0.482 Ml

10:00AM
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002

C200474

GLOBAL CONSTRUCTION INC. OF

PLT CONSTRUCTION CO., INC.

KINSTON
KINSTON, NC WILSON, NC
0076 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 5 EA 923.00 4615.00 879.00 4395.00
0077 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1403.00 4209.00 1337.00 4011.00
0078 7264000000-E 1710 MESSENGER CABLE (3/8") 680 LF 2.10 1428.00 2.00 1360.00
0079 7288000000-E 1715 TRENCHING (PAVED) 85 LF 15.75 1338.75 14.40 1224.00
0080 7300000000-E 1715 TRENCHING (UNPAVED) 1,055 LF 5.25 5538.75 4.40 4642.00
0081 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 172.00 1548.00 164.00 1476.00
0082 7360000000-N 1720 WOOD POLE 5 EA 593.00 2965.00 565.00 2825.00
0083 7372000000-N 1721 GUY ASSEMBLY 8 EA 185.00 1480.00 176.00 1408.00
0084 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 208.00 208.00 198.00 198.00
0085 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 301.00 1505.00 287.00 1435.00
0086 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,550 LF 5.25 8137.50 4.40 6820.00
0087 7456000000-E 1726 LEAD-IN CABLE 2,950 LF 1.05 3097.50 1.00 2950.00
0088 7636000000-N 1745 SIGN FOR SIGNALS 3 EA 196.00 588.00 187.00 561.00
0089 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 521.00 521.00 497.00 497.00
0090 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 1 EA 11550.00 11550.00 10950.00 10950.00
0091 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2) 13 EA 193.00 2509.00 184.00 2392.00
0092 7948000000-N SP  TRAFFIC SIGNAL REMOVAL 2 EA 1260.00 2520.00 1200.00 2400.00
CONTRACT TOTAL TOTAL 1432917.59 TOTAL 1589802.28
ROADWAY ITEMS SUB-TOTAL 1432917.59 SUB-TOTAL 1589802.28
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 1114731.60
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 2 1158129.70
INC.
MOYE CONSTRUCTION COMPANY, INC. 3 1218092.60
LANIER CONSTRUCTION COMPANY., INC. 4 1223838.41
GREENVILLE PAVING & CONTRACTING, INC. 5 1300740.30%
ALLEN GRADING COMPANY, INC. 6 1351780.60
*  GLOBAL CONSTRUCTION INC. OF KINSTON 7 1432917.59
** CHANGE IMPROPERLY MADE
** DID NOT INITIAL
PLT CONSTRUCTION CO., INC. 8 1589802.28

* DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM DUPLIN
TIP NO B-3165 8.1242203 10:00AM 1/ 6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GOLDSBORO, NC ORANGEBURG, SC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55000.00 35268.48 40345.00
0002 0029000000-N SP  REINF BRG APPR ##stkictis Lump Sum 5300.00 14000.00 8629.00
(15+93.00)
0003 0043000000-N 226 GRADING Lump Sum 116500.00 116500.00 56000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1800.00 1800.00 1800.00 1800.00 5500.00 5500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 6.00 1200.00 6.00 1200.00 19.25 3850.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 12.00 6000.00 12.00 6000.00 10.00 5000.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 300 SY 5.50 1650.00 5.50 1650.00 1.75 525.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 20 TON 60.00 1200.00 60.00 1200.00 42.00 840.00
0009 0366000000-E 310 15" RC PIPE CULV IlI 180 LF 26.00 4680.00 26.00 4680.00 33.00 5940.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,900 TON 37.30 70870.00 37.30 70870.00 39.00 74100.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,150 TON 34.50 39675.00 34.50 39675.00 40.00 46000.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,900 TON 30.20 238580.00 30.20 238580.00 38.00 300200.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 650 TON 170.68 110942.00 156.06 101439.00 200.00 130000.00
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1450.00 10150.00 1450.00 10150.00 850.00 5950.00
0015 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 7 EA 300.00 2100.00 300.00 2100.00 225.00 1575.00
0016 2556000000-E 846 SHOULDER BERM GUTTER 840 LF 18.00 15120.00 18.00 15120.00 14.00 11760.00
0017 3030000000-E 862 STL BM GUARDRAIL 600 LF 10.00 6000.00 8.75 5250.00 8.75 5250.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00 30.00 150.00
0019 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 900.00 3600.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1400.00 5600.00 1400.00 5600.00
0021 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 60.00 420.00 60.00 420.00 55.00 385.00
0022 3656000000-E 876 FILTER FABRIC FOR DRAINGE 185 SY 6.00 1110.00 6.00 1110.00 1.50 277.50
0023 4400000000-E 1110 WORK ZONE SIGNS (STAT) 405 SF 10.00 4050.00 15.00 6075.00 8.00 3240.00
0024 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 208 SF 12.00 2496.00 15.00 3120.00 10.00 2080.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 168 SF 8.00 1344.00 15.00 2520.00 7.00 1176.00
0026 4425000000-N 1125 WARNING FLAG SETS 4 EA 15.00 60.00 20.00 80.00 100.00 400.00
0027 4430000000-N 1130 DRUMS 21 EA 45.00 945.00 65.00 1365.00 60.00 1260.00
0028 4435000000-N 1135 CONES 76 EA 30.00 2280.00 35.00 2660.00 25.00 1900.00
0029 4445000000-E 1145 BARRICADES (TYPE IlI) 144 LF 11.00 1584.00 20.00 2880.00 12.00 1728.00
0030 4455000000-N 1150 FLAGGER 75 MD 80.00 6000.00 160.00 12000.00 195.00 14625.00
0031 4685000000-E 1205 THERMO PVT MKG LINES 4"90 21,712 LF 0.49 10638.88 0.49 10638.88 0.45 9770.40
0032 4686000000-E 1205 THERMO PVT MKG LINES 4120 25,261 LF 0.49 12377.89 0.49 12377.89 0.50 12630.50
0033  4695000000-E 1205 8"WIDE THERMO 90 MILS 204 LF 1.00 204.00 1.00 204.00 1.35 275.40
0034 4710000000-E 1205 24"WIDE THERMO 120 MILS 76 LF 5.00 380.00 5.00 380.00 5.00 380.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 100.00 300.00 100.00 300.00 100.00 300.00
0036 4900000000-N 1252 PERM RAISED PVMT MARKERS 217 EA 5.00 1085.00 5.00 1085.00 5.25 1139.25
0037 6000000000-E 1605 TEMPORARY SILT FENCE 200 LF 3.50 700.00 3.50 700.00 2.00 400.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 48.00 3600.00 48.00 3600.00 60.00 4500.00

0039 6009000000-E 1610 EROS CONTRL STONE CL B 150 TON 48.00 7200.00 48.00 7200.00 60.00 9000.00



JUN 18, 2002 02:55 PM DUPLIN
TIP NO B-3165 8.1242203 10:00AM 2/ 6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GOLDSBORO, NC ORANGEBURG, SC KINSTON, NC
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 21.00 2100.00 21.00 2100.00 60.00 6000.00
0041 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 500.00 2250.00 450.00 2025.00 450.00 2025.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00 3.50 700.00 3.50 700.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 1000.00 750.00 800.00 600.00 575.00 431.25
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 25 LF 20.00 500.00 20.00 500.00 18.00 450.00
0045 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 200.00 200.00 200.00 200.00 375.00 375.00
0046  6030000000-E 1630 SILT EXCAVATION 540 CY 6.00 3240.00 6.00 3240.00 8.00 4320.00
0047 6033000000-E 1631 SYNTHETIC ROVING 400 SY 1.00 400.00 2.10 840.00 2.00 800.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 200 SY 2.00 400.00 2.00 400.00 2.00 400.00
0049  6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 2.50 375.00 7.00 1050.00 450 675.00
0050 6048000000-E SP  FLOAT TURBIDITY CURTAIN 50 SY 42.00 2100.00 25.00 1250.00 42.00 2100.00
0051 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 1500.00 7500.00 1850.00 9250.00 1050.00 5250.00
0052 6087000000-E 1660 MOWING 2.5 ACR 50.00 125.00 60.00 150.00 100.00 250.00
0053 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 8.00 400.00 7.00 350.00
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1400.00 350.00 850.00 212.50
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 2.25 225.00 3.00 300.00
0056  6102000000-E 1664 SODDING 350 SY 8.00 2800.00 8.50 2975.00 450 1575.00
0057 6105000000-E 1664 WATER 5.9 M/G 200.00 1180.00 120.00 708.00 80.00 472.00
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 3.75 TON 400.00 1500.00 350.00 1312.50 400.00 1500.00
0059  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 25.00 50.00 60.00 120.00 100.00 200.00
0060 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 75.00 600.00 100.00 800.00
STRUCTURE ITEMS
0061 8035000000-N 402 REMV EXIST STR ##wirsin Lump Sum 40000.00 39978.12 38000.00
(15+93.00-L-)
0062 8119000000-E 412 UNCLASSIFIED STR EXCAV 375 CY 9.25 3468.75 28.55 10706.25 14.25 5343.75
0063 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 53 CY 585.00 31005.00 519.76 27547.28 585.00 31005.00
0064 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 15000.00 24705.25 15000.00
(15+93.00-L-)
0065 8217000000-E 425 REINF STEEL (BRIDGE) 9,675 LB 0.50 4837.50 0.91 8804.25 0.50 4837.50
0066 8364000000-E 450 HP12X53 PILES 750 LF 25.00 18750.00 21.53 16147.50 25.00 18750.00
0067 8384000000-E 450 HP14X73 PILES 1,520 LF 23.00 34960.00 27.35 41572.00 23.00 34960.00
0068 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 19000.00 18675.91 19000.00
(15+93.00-L-)
0069 8503000000-E 460 CONCRETE BARRIER RAIL 31575 LF 36.00 11367.00 53.88 17012.61 36.00 11367.00
0070 8608000000-E 876 PLAIN RIP RAP Il (2-0") 373 TON 41.00 15293.00 35.44 13219.12 41.00 15293.00
0071 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 411 SY 1.80 739.80 1.82 748.02 1.80 739.80
0072 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3500.00 4105.15 3500.00
0073 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,731.13 LF 88.00 152339.44 85.98 148842.56 88.00 152339.44
0074 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 1 EA 1200.00 1200.00 473.07 473.07 1200.00 1200.00

DYNAMIC LOAD TEST



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 3/6 003
FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.
CONTRACT TOTAL TOTAL 1133597.26 TOTAL 1145080.84 TOTAL 1156802.29
ROADWAY ITEMS SUB-TOTAL 782136.77 SUB-TOTAL 772543.75 SUB-TOTAL 805466.80

STRUCTURE ITEMS SUB-TOTAL 351460.49 SUB-TOTAL 372537.09 SUB-TOTAL 351335.49



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO BRSTP-241(2)

B-3165

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

DUPLIN
8.1242203

0.180 Ml

10:00AM 4/ 6 003

JUN 18 2002 C200456

S. T. WOOTEN CORPORATION

BARNHILL CONTRACTING CO.

DANE CONSTRUCTION, INC.

WILSON, NC TARBORO, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 58177.00 52000.00 63400.00
0002 0029000000-N SP  REINF BRG APPR ##stkictis Lump Sum 8350.00 10000.00 13000.00
(15+93.00)
0003 0043000000-N 226 GRADING Lump Sum 152000.00 170000.00 125001.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3000.00 3000.00 1.00 1.00 1800.00 1800.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00 17.00 3400.00 6.00 1200.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 15.00 7500.00 15.00 7500.00 12.00 6000.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 300 SY 3.00 900.00 2.50 750.00 5.50 1650.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 20 TON 55.00 1100.00 35.00 700.00 60.00 1200.00
0009 0366000000-E 310 15" RC PIPE CULV IlI 180 LF 25.00 4500.00 33.00 5940.00 26.00 4680.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,900 TON 37.30 70870.00 37.30 70870.00 37.30 70870.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,150 TON 34.50 39675.00 34.50 39675.00 34.50 39675.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,900 TON 30.20 238580.00 30.20 238580.00 30.20 238580.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 650 TON 156.06 101439.00 156.06 101439.00 156.06 101439.00
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1400.00 9800.00 1200.00 8400.00 1450.00 10150.00
0015 2363000000-N 840 Fg%l\gg)W/ZGRTS 840+ STD 7 EA 400.00 2800.00 300.00 2100.00 300.00 2100.00
0016 2556000000-E 846 SHOULDER BERM GUTTER 840 LF 12.68 10651.20 14.00 11760.00 18.00 15120.00
0017 3030000000-E 862 STL BM GUARDRAIL 600 LF 8.75 5250.00 8.75 5250.00 12.04 7224.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 31.00 155.00
0019 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 750.00 3000.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1400.00 5600.00 1400.00 5600.00 1550.00 6200.00
0021 3649000000-E 876 PLAIN RIP RAP, CLASS B 7 TON 70.00 490.00 33.00 231.00 60.00 420.00
0022 3656000000-E 876 FILTER FABRIC FOR DRAINGE 185 SY 3.00 555.00 2.50 462.50 6.00 1110.00
0023 4400000000-E 1110 WORK ZONE SIGNS (STAT) 405 SF 7.45 3017.25 9.00 3645.00 10.00 4050.00
0024 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 208 SF 12.89 2681.12 6.25 1300.00 10.00 2080.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 168 SF 4.95 831.60 6.25 1050.00 10.00 1680.00
0026 4425000000-N 1125 WARNING FLAG SETS 4 EA 15.00 60.00 19.00 76.00 15.00 60.00
0027 4430000000-N 1130 DRUMS 21 EA 65.20 1369.20 42.00 882.00 50.00 1050.00
0028 4435000000-N 1135 CONES 76 EA 26.90 2044.40 12.50 950.00 10.00 760.00
0029 4445000000-E 1145 BARRICADES (TYPE IIl) 144 LF 8.00 1152.00 28.50 4104.00 10.00 1440.00
0030 4455000000-N 1150 FLAGGER 75 MD 164.67 12350.25 140.00 10500.00 150.00 11250.00
0031 4685000000-E 1205 THERMO PVT MKG LINES 4"90 21,712 LF 0.49 10638.88 0.49 10638.88 0.49 10638.88
0032 4686000000-E 1205 THERMO PVT MKG LINES 4120 25,261 LF 0.49 12377.89 0.49 12377.89 0.49 12377.89
0033  4695000000-E 1205 8"WIDE THERMO 90 MILS 204 LF 1.00 204.00 1.00 204.00 1.00 204.00
0034 4710000000-E 1205 24"WIDE THERMO 120 MILS 76 LF 5.00 380.00 5.00 380.00 5.00 380.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 3 EA 100.00 300.00 100.00 300.00 100.00 300.00
0036 4900000000-N 1252 PERM RAISED PVMT MARKERS 217 EA 5.00 1085.00 5.00 1085.00 5.00 1085.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 200 LF 2.31 462.00 3.00 600.00 3.50 700.00
0038 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 59.05 4428.75 36.00 2700.00 48.00 3600.00
0039  6009000000-E 1610 EROS CONTRL STONE CL B 150 TON 59.05 8857.50 33.00 4950.00 48.00 7200.00



JUN 18, 2002 02:55 PM DUPLIN
TIP NO B-3165 8.1242203 10:00AM 5/ 6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. DANE CONSTRUCTION, INC.
WILSON, NC TARBORO, NC MOORESVILLE, NC
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 54.13 5413.00 27.00 2700.00 21.00 2100.00
0041 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 500.00 2250.00 500.00 2250.00 450.00 2025.00
0042 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00 5.00 1000.00 3.50 700.00
0043  6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 986.67 740.00 1000.00 750.00 800.00 600.00
0044  6024000000-E 1622 TEMPORARY SLOPE DRAINS 25 LF 30.00 750.00 12.00 300.00 20.00 500.00
0045 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 300.00 300.00 135.00 135.00 200.00 200.00
0046  6030000000-E 1630 SILT EXCAVATION 540 CY 5.45 2943.00 8.00 4320.00 6.00 3240.00
0047 6033000000-E 1631 SYNTHETIC ROVING 400 SY 1.00 400.00 1.00 400.00 2.10 840.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 200 SY 2.00 400.00 2.00 400.00 2.00 400.00
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 4.65 697.50 4.50 675.00 6.00 900.00
0050 6048000000-E SP  FLOAT TURBIDITY CURTAIN 50 SY 43.40 2170.00 135.00 6750.00 17.50 875.00
0051 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 1500.00 7500.00 1500.00 7500.00 1850.00 9250.00
0052 6087000000-E 1660 MOWING 2.5 ACR 50.00 125.00 50.00 125.00 60.00 150.00
0053 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 6.00 300.00 8.00 400.00
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1400.00 350.00
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 2.00 200.00 2.25 225.00
0056  6102000000-E 1664 SODDING 350 SY 8.00 2800.00 8.00 2800.00 8.50 2975.00
0057 6105000000-E 1664 WATER 5.9 M/G 200.00 1180.00 200.00 1180.00 120.00 708.00
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 3.75 TON 393.60 1476.00 400.00 1500.00 350.00 1312.50
0059  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 25.00 50.00 25.00 50.00 60.00 120.00
0060 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 100.00 800.00 75.00 600.00
STRUCTURE ITEMS
0061 8035000000-N 402 REMV EXIST STR ##wirsin Lump Sum 24000.00 20000.00 35150.00
(15+93.00-L-)
0062 8119000000-E 412 UNCLASSIFIED STR EXCAV 375 CY 10.54 3952.50 6.00 2250.00 10.00 3750.00
0063 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 53 CY 670.00 35510.00 900.00 47700.00 1375.00 72875.00
0064 8210000000-N 422 BRG APPR SLAB *tksines Lump Sum 20000.00 22000.00 21050.00
(15+93.00-L-)
0065 8217000000-E 425 REINF STEEL (BRIDGE) 9,675 LB 0.53 5127.75 0.75 7256.25 0.78 7546.50
0066 8364000000-E 450 HP12X53 PILES 750 LF 22.22 16665.00 25.00 18750.00 26.50 19875.00
0067 8384000000-E 450 HP14X73 PILES 1,520 LF 27.35 41572.00 30.00 45600.00 30.00 45600.00
0068 8405000000-N SP  PNTING STL PILES @ ***** Lump Sum 20000.00 18000.00 26250.00
(15+93.00-L-)
0069 8503000000-E 460 CONCRETE BARRIER RAIL 31575 LF 51.00 16103.25 46.00 14524.50 39.50 12472.13
0070 8608000000-E 876 PLAIN RIP RAP Il (2-0") 373 TON 34.50 12868.50 40.00 14920.00 55.00 20515.00
0071 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 411 SY 3.00 1233.00 1.00 411.00 3.50 1438.50
0072 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3000.00 3250.00
0073 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,731.13 LF 82.00 141952.66 78.00 135028.14 125.00 216391.25
0074 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 1 EA 2400.00 2400.00 1500.00 1500.00 980.00 980.00

DYNAMIC LOAD TEST



JUN 18, 2002 02:55 PM DUPLIN
TIP NO B-3165 8.1242203 10:00AM 6/ 6 003
FED AID NO BRSTP-241(2) 0.180 Ml JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.
CONTRACT TOTAL TOTAL 1165756.20 TOTAL 1179476.16 TOTAL 1288443.65
ROADWAY ITEMS SUB-TOTAL 821371.54 SUB-TOTAL 828536.27 SUB-TOTAL 801300.27
STRUCTURE ITEMS SUB-TOTAL 344384.66 SUB-TOTAL 350939.89 SUB-TOTAL 487143.38
BIDDERS IN ORDER CONTRACT TOTAL
T. A. LOVING COMPANY 1 1133597.26
CAROLINA BRIDGE COMPANY, INC. 2 1145080.84
BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA, 3 1156802.29
INC.
S. T. WOOTEN CORPORATION 4 1165756.20
BARNHILL CONTRACTING CO. 5 1179476.16
DANE CONSTRUCTION, INC. 6 1288443.65



JUN 18, 2002 02:55 PM
TIP NO R-1030AB

FED AID NO NHS-117(3)
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM 1/ 18 004

JUN 18 2002 C200278

BARNHILL CONTRACTING CO.

PLT CONSTRUCTION CO., INC.

BMCO CONSTRUCTION, INC.

TARBORO, NC WILSON, NC LUMBERTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 735000.00 750000.00 743252.00
0002 0000700000-N SP  FIELD OFFICE Lump Sum 20000.00 25000.00 30000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 900000.00 640000.00 1200000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.6 HA 5500.00 8800.00 6000.00 9600.00 10000.00 16000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 1000.00 5000.00 600.00 3000.00 800.00 4000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 355,000 M3 3.81 1352550.00 3.00 1065000.00 2.30 816500.00
0007 0029000000-N SP  REINF BRG APPR sk Lump Sum 30200.00 12000.00 10000.00
(108+68.389-RT-)
0008 0029000000-N SP  REINF BRG APPR sk Lump Sum 33800.00 12000.00 10000.00
(108+68.625-LT-)
0009 0029000000-N SP  REINF BRG APPR sk Lump Sum 33300.00 13000.00 10000.00
(138+42.550-RT-)
0010 0029000000-N SP  REINF BRG APPR *+ssskieix Lump Sum 32000.00 13000.00 10000.00
(138+52.350-LT-)
0011 0029000000-N SP  REINF BRG APPR sk Lump Sum 33000.00 13000.00 10000.00
(15+22.550-Y14-)
0012 0029000000-N SP  REINF BRG APPR **ssssieix Lump Sum 30700.00 14000.00 10000.00
(18+73.040-Y13-)
0013 0036000000-M 225 UNDERCUT EXCAVATION 48,500 M3 3.81 184785.00 3.50 169750.00 432 209520.00
0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 10.00 5000.00 16.50 8250.00 16.00 8000.00
0015 0106000000-M 230 BORROW EXCAVATION 1,260,000 M3 2.66 3351600.00 3.65 4599000.00 3.50 4410000.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,700 M3 2.00 23400.00 3.00 35100.00 3.80 44460.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 400 M 2.00 800.00 12.00 4800.00 10.00 4000.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 8,140 M2 2.60 21164.00 1.30 10582.00 2.50 20350.00
0019 0177000000-M 250 BREAKING OF EXT ASPH PVMT 8,830 M2 0.65 5739.50 0.85 7505.50 2.00 17660.00
0020 0192000000-N 260 PROOF ROLLING 535 HR 140.00 7490.00 150.00 8025.00 150.00 8025.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 48,000 M3 2.66 127680.00 450 216000.00 4.90 235200.00
0022 0196000000-M 270 SOIL STABILIZATION FABRIC 44,000 M2 1.25 55000.00 1.10 48400.00 1.80 79200.00
0023 0300000000-M 300 SELECT MATERIAL Il 463 MTN 2.00 926.00 3.20 1481.60 12.00 5556.00
0024 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,090 MTN 23.00 48070.00 19.65 41068.50 24.00 50160.00
0025 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 1152 M 43.70 5034.24 53.15 6122.88 48.00 5529.60
0026 0342000000-M 310 :;’;Q/IMMM?IDE DRAIN PIPE 1152 M 53.68 6183.94 59.60 6865.92 59.00 6796.80
0027 0342000000-M 310 *(*;’S*Q/IMMM?IDE DRAIN PIPE 54 M 69.83 3770.82 74.20 4006.80 75.50 4077.00
0028 0360000000-M 310 300MM RCP CULV CLASS I 558 M 48.45 27035.10 56.80 31694.40 53.00 29574.00
0029 0366000000-M 310 375MM RCP CULV CLASS Il 1,3124 M 49.40 64832.56 57.65 75659.86 54.00 70869.60
0030 0372000000-M 310 450MM RCP CULV CLASS I 1,2144 M 56.05 68067.12 66.20 80393.28 62.00 75292.80
0031 0378000000-M 310 600MM RCP CULV CLASS Il 1,386.4 M 72.20 100098.08 86.80 120339.52 79.00 109525.60
0032 0384000000-M 310 750MM RCP CULV CLASS I 7776 M 93.10 72394.56 111.25 86508.00 102.00 79315.20
0033 0390000000-M 310 900MM RCP CULV CLASS Il 4176 M 115.90 48399.84 142.80 59633.28 125.00 52200.00
0034 0396000000-M 310 1050MM RCP CULV CLASS Ii 312 M 144.40 4505.28 173.85 5424.12 165.00 5148.00
0035 0402000000-M 310 1200MM RCP CULV CLASS Il 1116 M 178.60 19931.76 227.00 25333.20 188.00 20980.80



JUN 18, 2002 02:55 PM WAYNE
TIP NO R-1030AB 8.1330505 10:00AM 27/ 18 004

FED AID NO NHS-117(3) 9.462 KM JUN 18 2002 C200278
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. BMCO CONSTRUCTION, INC.
TARBORO, NC WILSON, NC LUMBERTON, NC
0036  0408000000-M 310 1350MM RCP CULV CLASS llI 1932 M 228.95 44233.14 284.95 55052.34 251.00 48493.20
0037 0684000000-M 310 ***MM BCCSP B **** 456 M 51.30 2339.28 58.40 2663.04 60.00 2736.00
(300MM, 1.63MM)
0038 0708000000-M 310 400MM BCCSP B 1.63 3072 M 57.00 17510.40 64.90 19937.28 62.00 19046.40
0039 0714000000-M 310 450MM BCCSP B 1.63 6 M 64.60 387.60 74.10 444.60 75.00 450.00
0040 0726000000-M 310 800MM BCCSP B 2.01 564 M 99.75 5625.90 121.30 6841.32 115.00 6486.00
0041 0804000000-M 310 **MM BCCSP ELB B **** 4 EA 114.95 459.80 111.95 447.80 150.00 600.00
(300MM, 1.63MM)
0042 0806000000-M 310 400MM BCCSP ELB B 1.63 24 EA 138.70 3328.80 149.15 3579.60 170.00 4080.00
0043 0809000000-M 310 800MM BCCSP ELB B 2.01 4 EA 291.65 1166.60 317.85 1271.40 350.00 1400.00
0044 0995000000-M 340 PIPE REMOVAL 408 M 10.00 4080.00 19.85 8098.80 20.00 8160.00
0045 1011000000-N 500 FINE GRADING Lump Sum 700000.00 150000.00 270000.00
0046 1121000000-M 520 AGGREGATE BASE COURSE 12,500 MTN 15.04 188000.00 17.50 218750.00 14.70 183750.00
0047 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 20.00 4000.00 25.00 5000.00 15.00 3000.00
0048 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,460 MTN 42.00 103320.00 42.00 103320.00 43.00 105780.00
0049 1498000000-M 610 ASP CONC INTR CRS 119.0B 4,850 MTN 34.00 164900.00 34.00 164900.00 35.00 169750.00
0050 1519000000-M 610 ASP CONC SURF CRS S9.5B 5,105 MTN 37.00 188885.00 37.00 188885.00 38.00 193990.00
0051 1560000000-M 620 ASP FOR PLANT MIX PG64-22 666 MTN 235.00 156510.00 235.00 156510.00 235.00 156510.00
0052 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 200 MTN 100.00 20000.00 90.00 18000.00 80.00 16000.00
0053 2022000000-M 815 SUBDRAIN EXCAVATION 1,905 M3 8.00 15240.00 9.00 17145.00 8.00 15240.00
0054 2033000000-M 815 SUBDR FINE AGGREGATE 953 M3 26.00 24778.00 23.00 21919.00 26.00 24778.00
0055 2044000000-M 815 150MM PERF SUBDR PIPE 2,300 M 9.50 21850.00 8.50 19550.00 9.50 21850.00
0056 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 230 EA 0.50 115.00 6.50 1495.00 0.50 115.00
0057 2066000000-N 815 CONC PAD SUBDRN OUTLET 16 EA 140.00 2240.00 160.00 2560.00 140.00 2240.00
0058 2077000000-M 815 150MM OUTLET PIPE (SD) 32 M 9.50 304.00 35.00 1120.00 9.50 304.00
0059 2209000000-M 838 ENDWALLS 354 M3 875.00 30975.00 900.00 31860.00 1000.00 35400.00
0060 2220000000-M 838 REINFORCED ENDWALLS 11.4 M3 855.00 9747.00 900.00 10260.00 950.00 10830.00
0061 2264000000-M 840 PIPE PLUGS 0.1 M3 675.00 67.50 8800.00 880.00 1000.00 100.00
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 94 EA 925.00 86950.00 750.00 70500.00 950.00 89300.00
0063 2308000000-M 840 MASONRY DRAINAGE STRS 345 M 705.00 2432.25 500.00 1725.00 700.00 2415.00
0064 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 28 EA 243.00 6804.00 200.00 5600.00 250.00 7000.00
0065 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ STD 66 EA 243.00 16038.00 200.00 13200.00 250.00 16500.00
0066 2462000000-M SP (37l\él\’\: S)LUICE GATE 1 EA 2745.00 2745.00 3795.00 3795.00 3000.00 3000.00
0067 2462000000-M SP (75'\3'\1\: S)LUICE GATE 1 EA 5685.00 5685.00 7119.25 7119.25 5685.00 5685.00
0068 2556000000-M 846 SHLDR BERM GUTTER 320 M 34.00 10880.00 35.00 11200.00 36.00 11520.00
0069 2619000000-M 850 100MM CONC PAVED DITCH 26 M2 36.00 936.00 75.00 1950.00 65.00 1690.00
0070 3030000000-M 862 STL BM GRDRAIL 97536 M 27.90 27212.54 27.90 27212.54 27.90 27212.54
0071 3045000000-M 862 STL BM GRDRAIL SHOP CURV 19.05 M 39.40 750.57 39.40 750.57 39.40 750.57

0072 3105000000-N 862 SBGRTERM SECT 20 EA 30.00 600.00 30.00 600.00 30.00 600.00
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TARBORO, NC WILSON, NC LUMBERTON, NC
0073  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 20.00 200.00 20.00 200.00
0074 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00 350.00 350.00 350.00 350.00
0075 3270000000-N SP  GR ANCHOR TYPE 350 11 EA 1500.00 16500.00 1500.00 16500.00 1500.00 16500.00
0076 3300000000-N 862 GR ANCHOR TYPE X 8 EA 1000.00 8000.00 1000.00 8000.00 1000.00 8000.00
0077 3503000000-M 866 WW WIRE FENCE 1200MM FABR 20011 M 5.90 118064.90 6.40 128070.40 5.90 118064.90
0078 3509000000-M 866 100MM FENCE POSTS 2.30M 4,508 EA 14.00 63112.00 15.00 67620.00 14.00 63112.00
0079 3515000000-M 866 125MM FENCE POSTS 2.50M 338 EA 30.00 10140.00 30.00 10140.00 30.00 10140.00
0080 3557000000-M 866 ADDITIONAL BARBED WIRE 330 M 2.45 808.50 3.30 1089.00 2.45 808.50
0081 3564000000-M 866 SGL GATE **HIGH, *WIDE, *OPEN 1 EA 600.00 600.00 400.00 400.00 600.00 600.00
(1200MM, 3600MM, 3600MM)
0082  3628000000-M 876 PLNRIPRAPCLI 475 MTN 35.00 16625.00 37.00 17575.00 38.00 18050.00
0083 3649000000-M 876 PLNRIP RAP, CLASS B 935 MTN 33.00 30855.00 35.00 32725.00 34.00 31790.00
0084 3656000000-M 876 FILTER FABRIC FOR DRAINGE 4500 M2 1.20 5400.00 2.75 12375.00 3.10 13950.00
0085 4400000000-M 1110 WORK ZONE SIGNS (STAT) 150 M2 79.00 11850.00 100.00 15000.00 300.00 45000.00
0086 4405000000-M 1110 WORK ZONE SIGNS (PORT) 30 M2 125.00 3750.00 350.00 10500.00 300.00 9000.00
0087 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 30 M2 65.00 1950.00 110.00 3300.00 300.00 9000.00
0088 4425000000-N 1125 WARNING FLAG SETS 16 EA 20.00 320.00 10.00 160.00 100.00 1600.00
0089  4430000000-N 1130 DRUMS 125 EA 38.00 4750.00 60.00 7500.00 40.00 5000.00
0090 4435000000-N 1135 CONES 75 EA 20.00 1500.00 25.00 1875.00 20.00 1500.00
0091 4445000000-M 1145 BARRICADES (TYPE Ill) 70 M 34.00 2380.00 75.00 5250.00 45.00 3150.00
0092  4450000000-N 1150 FLAGGER 2,200 HR 13.00 28600.00 15.00 33000.00 10.00 22000.00
0093  4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 125.00 1000.00 300.00 2400.00 400.00 3200.00
0094 4650000000-N 1251 TEMP RAISED PVMT MRKS 650 EA 4.25 2762.50 4.25 2762.50 4.25 2762.50
0095 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 10,400 M 1.28 13312.00 1.28 13312.00 1.28 13312.00
0096 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 10,600 M 132 13992.00 132 13992.00 132 13992.00
0097 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 15.00 1500.00 15.00 1500.00 15.00 1500.00
0098 4810000000-M 1205 PAINT PVT MKG LINES 100MM 62,500 M 0.45 28125.00 0.45 28125.00 0.45 28125.00
0099  4835000000-M 1205 PAINT PVT MKG LINES 600MM 200 M 5.00 1000.00 5.00 1000.00 5.00 1000.00
0100 4850000000-M 1205 REMVL OF 100MM LINES 100 M 5.00 500.00 5.00 500.00 5.00 500.00
0101 4900000000-N 1252 PERM RAISED PVMT MARKERS 300 EA 4.25 1275.00 4.25 1275.00 4.25 1275.00
0102  4915000000-M 1264 2.1M U-CHANNEL POSTS 6 EA 25.00 150.00 20.00 120.00 70.00 420.00
0103 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 80.00 480.00 80.00 480.00 100.00 600.00
0104 5300000000-M 1505 (F\;\:)D CONDIT MAT'L *eeees 136 MTN 23.00 3128.00 16.50 2244.00 23.00 3128.00
0105 5306000000-M sP E\E)DDN MAT'L CL wrmwer 136 MTN 23.00 3128.00 14.50 1972.00 23.00 3128.00
0106 5318000000-M 1505 PVMT REP FOR UTILITY WORK 55 MTN 103.00 5665.00 90.00 4950.00 103.00 5665.00
0107 5342000000-M 1510 300MM DI WP CL¥eriries 84 M 53.00 4452.00 86.25 7245.00 53.00 4452.00
(52, 1.38MPA WP)
0108 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 2 M 32.00 704.00 60.50 1331.00 32.00 704.00
0109 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 170 M 50.00 8500.00 78.50 13345.00 50.00 8500.00
0110 5420000000-M 1510 25MM CU WATER PIPE TYPE K 79 M 31.00 2449.00 34.70 2741.30 31.00 2449.00
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0111 5444000000-M 1510 150MM PVC H20 P SD21 1.38 1,790 M 32.00 57280.00 34.40 61576.00 32.00 57280.00

0112 5462000000-M 1510 300MM PVC H20 P SD21 1.38 893 M 47.00 41971.00 69.20 61795.60 47.00 41971.00

0113 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 2,212 KG 8.00 17696.00 8.80 19465.60 8.00 17696.00

0114 5510000000-M 1510 20MM CORPORATION STOP 13 EA 68.00 884.00 122.40 1591.20 68.00 884.00

0115 5516000000-M 1510 25MM CORPORATION STOP 4 EA 75.00 300.00 128.75 515.00 75.00 300.00

0116 5540000000-M 1510 150MM GATE V & V BX 10 EA 518.10 5181.00 511.90 5119.00 518.10 5181.00

0117 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 1755.00 3510.00 1846.60 3693.20 1755.00 3510.00
(150MM X 150MM, 1.38MPA WP)

0118 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 162.00 324.00 165.00 330.00 162.00 324.00
(150MM X 20MM)

0119 5582000000-M 1510 *** X **MM TAPPING SADDL 4 EA 162.00 648.00 160.35 641.40 162.00 648.00
(150MM X 25MM)

0120 5582000000-M 1510 *** X **MM TAPPING SADDL 11 EA 225.00 2475.00 245.50 2700.50 225.00 2475.00
(300MM X 20MM)

0121 5648000000-N 1510 RELOCATE EXIST WAT METER 14 EA 425.00 5950.00 330.00 4620.00 425.00 5950.00

0122 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 3 EA 1285.00 3855.00 1430.00 4290.00 1285.00 3855.00
(1.38MPA WP)

0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 1112.00 3336.00 1210.00 3630.00 1112.00 3336.00

0124 5696000000-M 1520 200MM PVC SS PIPE SDR 35 144 M 161.00 23184.00 102.50 14760.00 161.00 23184.00

0125 5726000000-M 1520 200MM DI SS PIPE PC 2.41 242 M 200.00 48400.00 119.50 28919.00 200.00 48400.00

0126 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 4 EA 1154.00 4616.00 1416.65 5666.60 1154.00 4616.00
(1200MM)

0127 5780000000-M 1525 STD PC MH WALL ****MM 2+ 6 M 646.00 3876.00 541.25 3247.50 646.00 3876.00
(1200MM)

0128 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 7 EA 575.00 4025.00 1100.00 7700.00 575.00 4025.00

0129 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2245.00 2245.00 2200.00 2200.00 2245.00 2245.00

0130 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1201.00 3603.00 2337.50 7012.50 1201.00 3603.00
1200MM DIA PRECAST CONC FALSE BOTTOM SEWER
MANHOLE 0-2M DEPTH

0131 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 48.00 384.00 48.50 388.00 48.00 384.00
150MM RESTRAINED RETAINER GLAND

0132 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 721.50 1443.00 440.00 880.00 721.50 1443.00
INSTALL WATER METER

0133 5888000000-M SP  GENERIC UTILITY ITEM (M) 61 M 86.00 5246.00 137.50 8387.50 86.00 5246.00
200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC
2.41MPA

0134 5889000000-M 1510 GENERIC UTILITY ITEM (M) 1510 365 M 23.50 8577.50 21.70 7920.50 23.50 8577.50
20MM PE WATER PIPE, SDR 7, 1.10MPA WP

0135 6000000000-M 1605 TEMPORARY SILT FENCE 5900 M 5.35 31565.00 7.50 44250.00 7.00 41300.00

0136 6006000000-M 1610 EROS CONTRL STONE CL A 2,500 MTN 31.50 78750.00 19.00 47500.00 28.00 70000.00

0137 6009000000-M 1610 EROS CONTRL STONE CL B 19,350 MTN 32.50 628875.00 18.50 357975.00 30.00 580500.00

0138 6012000000-M 1610 SEDIMENT CONTROL STONE 7,090 MTN 24.00 170160.00 13.50 95715.00 28.00 198520.00

0139  6015000000-M 1615 TEMPORARY MULCHING 98 HA 725.00 71050.00 725.00 71050.00 725.00 71050.00

0140 6018000000-M 1620 SEED FOR TEMP SEEDING 5,350 KG 4.00 21400.00 3.50 18725.00 3.50 18725.00

0141 6021000000-M 1620 FERT FOR TEMP SEEDING 43 MTN 400.00 17200.00 400.00 17200.00 400.00 17200.00

0142 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,480 M 22.00 54560.00 32.00 79360.00 35.00 86800.00
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0143  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 204 EA 95.00 19380.00 85.00 17340.00 50.00 10200.00
0144 6030000000-M 1630 SILT EXCAVATION 96,775 M3 0.50 48387.50 0.25 24193.75 1.35 130646.25
0145  6033000000-M 1631 SYNTHETIC ROVING 9,400 M2 1.20 11280.00 1.40 13160.00 1.40 13160.00
0146 6036000000-M 1631 MATTING FOR EROS CONTROL 4,700 M2 1.60 7520.00 1.40 6580.00 1.40 6580.00
0147  6042000000-M 1632 6.4MM HARDWARE CLOTH 175 M 10.00 1750.00 20.00 3500.00 100.00 17500.00
0148 6045000000-M sP :Z;%MJ)EMPORARY PIPE 180 M 35.00 6300.00 35.00 6300.00 80.00 14400.00
0149 6069000000-M 1638 STILLING BASINS 200 M3 25.00 5000.00 25.00 5000.00 40.00 8000.00
0150 6084000000-M 1660 SEEDING & MULCHING 127 HA 2862.00 363474.00 3685.00 467995.00 4075.00 517525.00
0151 6087000000-M 1660 MOWING 53 HA 95.00 5035.00 95.00 5035.00 95.00 5035.00
0152 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,150 KG 12.00 13800.00 24.00 27600.00 11.00 12650.00
0153 6093000000-M 1661 FERT FOR REPAIR SEEDING 3.75 MTN 800.00 3000.00 1100.00 4125.00 500.00 1875.00
0154 6096000000-M 1662 SEED FOR SUPP SEEDING 3,550 KG 4.00 14200.00 4.00 14200.00 4.00 14200.00
0155 6102000000-M 1664 SODDING 1,065 M2 425 4526.25 3.90 4153.50 3.90 4153.50
0156  6105000000-M 1664 WATER 320 KL 20.00 6400.00 18.00 5760.00 18.00 5760.00
0157 6108000000-M 1665 FERTILIZER TOPDRESSING 2135 MTN 250.00 53375.00 250.00 53375.00 250.00 53375.00
0158  6111000000-M SP  IMPERVIOUS DIKE 70 M 25.00 1750.00 25.00 1750.00 25.00 1750.00
0159 6114000000-N SP  SPECIALIZED HAND MOWING 7 HR 40.00 280.00 40.00 280.00 40.00 280.00
0160 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 50.00 1600.00 100.00 3200.00 100.00 3200.00
0161 6126000000-M SP  STREAMBANK REFORESTATION 0.3 HA 5000.00 1500.00 5000.00 1500.00 5000.00 1500.00
CULVERT ITEMS
0162 8126000000-N 414 CULV EXCAV @ **+ronnnseek Lump Sum 10525.00 10525.00 10525.00
(17+41.760 -Y13-)
0163 8126000000-N 414 CULV EXCAV @ **+ronnnsnrk Lump Sum 9925.00 9925.00 9925.00
(78+34.220 -L-)
0164 8133000000-M 414 FND COND MATL BOX CULV 359 MTN 26.22 9412.98 26.22 9412.98 26.22 9412.98
0165 8196000000-M 420 CL A CONC, CULVERT 566.9 M3 322.47 182808.24 322.47 182808.24 322.47 182808.24
0166 8245000000-M 425 REINF STL CULV 56,330 KG 1.00 56330.00 1.00 56330.00 1.00 56330.00
STRUCTURE ITEMS
0167 8091000000-N 410 FND EXCAV B** STA *xeeees Lump Sum 1450.00 10000.00 1450.00
(1,82+15.759 -L-)
0168 8091000000-N 410 FND EXCAV B** STA *xeeees Lump Sum 1475.00 8.00 1475.00
(1,94+06.813 -L-)
0169 8091000000-N 410 FND EXCAV B** STA *xeeees Lump Sum 1500.00 5000.00 1500.00
(2,94+06.813 -L-)
0170 8147000000-M 420 REINF CONC DECK SLAB 3,740.3 M2 187.00 699436.10 175.00 654552.50 187.00 699436.10
0171 8161000000-M 420 GROOVING BRIDGE FLOORS 3,548.7 M2 2.50 8871.75 3.70 13130.19 2.50 8871.75
0172 8182000000-M 420 CL A CONC, BRIDGE 4301 M3 529.00 227522.90 810.00 348381.00 529.00 227522.90
0173 8210000000-N 422 BRG APPR SLAB *rrhriek Lump Sum 13000.00 20000.00 13000.00
(108+68.488 -L-LT)
0174 8210000000-N 422 BRG APPR SLAB *trhrieik Lump Sum 16250.00 20000.00 16250.00

(108+68.488 -L-RT)
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0175 8210000000-N 422 BRG APPR SLAB *tiioik Lump Sum 13500.00 35000.00 13500.00
(138+47.499 -L-LT)

0176 8210000000-N 422 BRG APPR SLAB *tiioiik Lump Sum 14000.00 35000.00 14000.00
(138+47.499 -L-RT)

0177 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 18750.00 20000.00 18750.00
(82+15.759 -L-)

0178 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 19000.00 28000.00 19000.00
(94+06.813 -L-)

0179 8217000000-M 425 REINF STEEL (BRIDGE) 55,906 KG 1.10 61496.60 0.95 53110.70 1.10 61496.60

0180 8238000000-M 425 SPIRAL COL REINF STL STR 1,435 KG 2.80 4018.00 1.70 2439.50 2.80 4018.00

0181 8265000000-M 430 1372MM PRESTR CONC GIRDER 268.4 M 375.00 100650.00 420.00 112728.00 375.00 100650.00

0182 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1104000.00 897000.00 1104000.00

0183  8364000000-M 450 HP310X79 STL PILE 3,628 M 50.00 181400.00 58.00 210424.00 50.00 181400.00

0184 8503000000-M 460 CONC BARRIER RAIL 683.548 M 137.00 93646.08 144.00 98430.91 137.00 93646.08

0185 8531000000-M 462 100MM SLOPE PROTECTION 2,564 M2 54.00 138456.00 60.00 153840.00 54.00 138456.00

0186 8650000000-N SP POT BEARINGS Lump Sum 50000.00 45000.00 50000.00

0187 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 16000.00 13000.00 16000.00

0188 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 9750.00 10800.00 9750.00
(108+68.488 -L-LT)

0189 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 9750.00 10800.00 9750.00
(108+68.488 -L-RT)

0190 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 10000.00 11400.00 10000.00
(138+47.499 -L-LT)

0191 8727000000-N SP  ELEC CONDUIT SYS #tirsiek Lump Sum 10000.00 11400.00 10000.00
(138+47.499 -L-RT)
CONTRACT TOTAL TOTAL 14739282.98 TOTAL 14788927.97 TOTAL 15608299.91
ROADWAY ITEMS SUB-TOTAL 11646359.33 SUB-TOTAL 11700481.95 SUB-TOTAL 12515376.26
CULVERT ITEMS SUB-TOTAL 269001.22 SUB-TOTAL 269001.22 SUB-TOTAL 269001.22
STRUCTURE ITEMS SUB-TOTAL 2823922.43 SUB-TOTAL 2819444.80 SUB-TOTAL 2823922.43
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S. T. WOOTEN CORPORATION

TRIANGLE GRADING & PAVING,

BRANCH HIGHWAYS, INC.

INC.
WILSON, NC BURLINGTON, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 803165.00 830000.00 625000.00
0002 0000700000-N SP  FIELD OFFICE Lump Sum 30000.00 50000.00 50000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1383000.00 1010000.00 325000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.6 HA 5500.00 8800.00 10000.00 16000.00 15000.00 24000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 1300.00 6500.00 675.00 3375.00 2500.00 12500.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 355,000 M3 2.05 727750.00 5.25 1863750.00 4.00 1420000.00
0007 0029000000-N SP  REINF BRG APPR sk Lump Sum 6400.00 15000.00 4500.00
(108+68.389-RT-)
0008 0029000000-N SP  REINF BRG APPR sk Lump Sum 6400.00 15000.00 4400.00
(108+68.625-LT-)
0009 0029000000-N SP  REINF BRG APPR s Lump Sum 8250.00 15000.00 5300.00
(138+42.550-RT-)
0010 0029000000-N SP  REINF BRG APPR *+sssseiix Lump Sum 8250.00 15000.00 13400.00
(138+52.350-LT-)
0011 0029000000-N SP  REINF BRG APPR sk Lump Sum 8000.00 15000.00 12800.00
(15+22.550-Y14-)
0012 0029000000-N SP  REINF BRG APPR sk Lump Sum 8500.00 15000.00 7300.00
(18+73.040-Y13-)
0013 0036000000-M 225 UNDERCUT EXCAVATION 48,500 M3 435 210975.00 3.25 157625.00 455 220675.00
0014 0080000000-M SP CLASS IV SUBGRD STABILIZATION 500 MTN 14.35 7175.00 18.00 9000.00 14.00 7000.00
0015 0106000000-M 230 BORROW EXCAVATION 1,260,000 M3 3.75 4725000.00 3.60 4536000.00 455 5733000.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,700 M3 2.70 31590.00 3.50 40950.00 8.00 93600.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 400 M 3.10 1240.00 6.00 2400.00 10.00 4000.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 8,140 M2 1.45 11803.00 2.25 18315.00 2.00 16280.00
0019 0177000000-M 250 BREAKING OF EXT ASPH PVMT 8,830 M2 1.10 9713.00 1.00 8830.00 1.50 13245.00
0020 0192000000-N 260 PROOF ROLLING 535 HR 205.00 10967.50 150.00 8025.00 150.00 8025.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 48,000 M3 4.20 201600.00 475 228000.00 6.00 288000.00
0022 0196000000-M 270 SOIL STABILIZATION FABRIC 44,000 M2 2.00 88000.00 1.50 66000.00 1.20 52800.00
0023 0300000000-M 300 SELECT MATERIAL Il 463 MTN 5.60 2592.80 6.50 3009.50 13.00 6019.00
0024 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,090 MTN 21.85 45666.50 22.00 45980.00 23.00 48070.00
0025 0342000000-M 310 *(*;’;*E/IMMM?IDE DRAIN PIPE 1152 M 43.70 5034.24 64.00 7372.80 46.00 5299.20
0026 0342000000-M 310 :;’;Q/IMMM?IDE DRAIN PIPE 1152 M 53.68 6183.94 69.00 7948.80 56.00 6451.20
0027 0342000000-M 310 *(*;’S*Q/IMMM?IDE DRAIN PIPE 54 M 69.83 3770.82 98.00 5292.00 74.00 3996.00
0028 0360000000-M 310 300MM RCP CULV CLASS I 558 M 48.45 27035.10 56.00 31248.00 51.00 28458.00
0029 0366000000-M 310 375MM RCP CULV CLASS Il 1,3124 M 49.40 64832.56 56.00 73494.40 52.00 68244.80
0030 0372000000-M 310 450MM RCP CULV CLASS I 1,214.4 M 56.05 68067.12 64.00 77721.60 59.00 71649.60
0031 0378000000-M 310 600MM RCP CULV CLASS Il 1,386.4 M 72.20 100098.08 84.00 116457.60 76.00 105366.40
0032 0384000000-M 310 750MM RCP CULV CLASS I 7776 M 93.10 72394.56 117.00 90979.20 98.00 76204.80
0033 0390000000-M 310 900MM RCP CULV CLASS Il 4176 M 115.90 48399.84 142.00 59299.20 122.00 50947.20
0034 0396000000-M 310 1050MM RCP CULV CLASS II 312 M 144.40 4505.28 177.00 5522.40 152.00 4742.40
0035 0402000000-M 310 1200MM RCP CULV CLASS Il 1116 M 178.60 19931.76 212.00 23659.20 188.00 20980.80
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TRIANGLE GRADING & PAVING,
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INC.

WILSON, NC BURLINGTON, NC ROANOKE, VA
0036 0408000000-M 310 1350MM RCP CULV CLASS Il 1932 M 228.95 44233.14 257.00 49652.40 241.00 46561.20
0037 0684000000-M 310 **MM BCCSP B **+ 456 M 51.30 2339.28 49.00 2234.40 54.00 2462.40

(300MM, 1.63MM)
0038  0708000000-M 310 400MM BCCSP B 1.63 3072 M 57.00 17510.40 57.00 17510.40 60.00 18432.00
0039  0714000000-M 310 450MM BCCSP B 1.63 6 M 64.60 387.60 62.00 372.00 68.00 408.00
0040  0726000000-M 310 800MM BCCSP B 2.01 56.4 M 99.75 5625.90 129.00 7275.60 105.00 5922.00
0041 0804000000-M 310 **MM BCCSP ELB B ***+ 4 EA 114.95 459.80 167.00 668.00 121.00 484.00
(300MM, 1.63MM)

0042 0806000000-M 310 400MM BCCSP ELB B 1.63 24 EA 138.70 3328.80 211.00 5064.00 146.00 3504.00
0043  0809000000-M 310 800MM BCCSP ELB B 2.01 4 EA 291.65 1166.60 345.00 1380.00 307.00 1228.00
0044  0995000000-M 340 PIPE REMOVAL 408 M 31.50 12852.00 30.00 12240.00 17.00 6936.00
0045 1011000000-N 500 FINE GRADING Lump Sum 99170.00 200000.00 200000.00
0046 1121000000-M 520 AGGREGATE BASE COURSE 12,500 MTN 18.85 235625.00 17.00 212500.00 24.00 300000.00
0047 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 13.40 2680.00 40.00 8000.00 16.00 3200.00
0048 1489000000-M 610 ASP CONC BASE CRS B25.08 2,460 MTN 36.70 90282.00 38.00 93480.00 42.00 103320.00
0049  1498000000-M 610 ASP CONC INTR CRS [19.0B 4,850 MTN 34.35 166597.50 32,50 157625.00 38.00 184300.00
0050 1519000000-M 610 ASP CONC SURF CRS S9.5B 5,105 MTN 32.45 165657.25 35.00 178675.00 42.00 214410.00
0051  1560000000-M 620 ASP FOR PLANT MIX PG64-22 666 MTN 181.75 121045.50 220.00 146520.00 235.00 156510.00
0052  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 200 MTN 234.00 46800.00 150.00 30000.00 200.00 40000.00
0053 2022000000-M 815 SUBDRAIN EXCAVATION 1,905 M3 8.00 15240.00 8.00 15240.00 10.00 19050.00
0054 2033000000-M 815 SUBDR FINE AGGREGATE 953 M3 26.00 24778.00 26.00 24778.00 28.00 26684.00
0055 2044000000-M 815 150MM PERF SUBDR PIPE 2,300 M 9.50 21850.00 9.50 21850.00 15.00 34500.00
0056 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 230 EA 0.50 115.00 0.50 115.00 10.00 2300.00
0057 2066000000-N 815 CONC PAD SUBDRN OUTLET 16 EA 140.00 2240.00 140.00 2240.00 140.00 2240.00
0058 2077000000-M 815 150MM OUTLET PIPE (SD) 32 M 9.50 304.00 9.50 304.00 32.00 1024.00
0059 2209000000-M 838 ENDWALLS 35.4 M3 831.25 29426.25 675.00 23895.00 875.00 30975.00
0060 2220000000-M 838 REINFORCED ENDWALLS 11.4 M3 812.25 9259.65 675.00 7695.00 855.00 9747.00
0061 2264000000-M 840 PIPE PLUGS 01 M3 641.30 64.13 910.00 91.00 675.00 67.50
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 94 EA 878.75 82602.50 915.00 86010.00 925.00 86950.00
0063 2308000000-M 840 MASONRY DRAINAGE STRS 345 M 669.75 2310.64 864.00 2980.80 705.00 2432.25
0064 2363000000-N 840 (Fsli'gl\gg)W/ZGRTS 840,44+ STD 28 EA 230.85 6463.80 300.00 8400.00 243.00 6804.00
0065 2363000000-N 840 (Fsli'gl\gg)W/ZGRTS 8404+ STD 66 EA 230.85 15236.10 275.00 18150.00 243.00 16038.00
0066 2462000000-M sp (371\21\’\: S)LUICE GATE 1 EA 2607.75 2607.75 1269.00 1269.00 2745.00 2745.00
0067 2462000000-M sp (75'\(% S)LUICE GATE 1 EA 5400.75 5400.75 1970.00 1970.00 5685.00 5685.00
0068 2556000000-M 846 SHLDR BERM GUTTER 320 M 36.13 11561.60 75.00 24000.00 34.00 10880.00
0069 2619000000-M 850 100MM CONC PAVED DITCH 26 M2 48.96 1272.96 65.00 1690.00 60.00 1560.00
0070 3030000000-M 862 STL BM GRDRAIL 97536 M 27.90 27212.54 28.70 27992.83 28.00 27310.08
0071 3045000000-M 862 STL BM GRDRAIL SHOP CURV 19.05 M 39.40 750.57 29.52 562.36 40.00 762.00
0072 3105000000-N 862 SBGR TERM SECT 20 EA 30.00 600.00 30.00 600.00 30.00 600.00
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S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, BRANCH HIGHWAYS, INC.
INC.
WILSON, NC BURLINGTON, NC ROANOKE, VA
0073 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 30.00 300.00 20.00 200.00
0074 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00 300.00 300.00 350.00 350.00
0075 3270000000-N SP  GR ANCHOR TYPE 350 11 EA 1500.00 16500.00 1600.00 17600.00 1500.00 16500.00
0076 3300000000-N 862 GR ANCHOR TYPE XI 8 EA 1000.00 8000.00 900.00 7200.00 1000.00 8000.00
0077 3503000000-M 866 WW WIRE FENCE 1200MM FABR 20,011 M 5.90 118064.90 5.90 118064.90 6.00 120066.00
0078 3509000000-M 866 100MM FENCE POSTS 2.30M 4,508 EA 14.00 63112.00 14.00 63112.00 14.00 63112.00
0079 3515000000-M 866 125MM FENCE POSTS 2.50M 338 EA 30.00 10140.00 30.00 10140.00 30.00 10140.00
0080 3557000000-M 866 ADDITIONAL BARBED WIRE 330 M 2.45 808.50 2.45 808.50 2.50 825.00
0081 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 600.00 600.00 600.00 600.00 600.00 600.00
(1200MM, 3600MM, 3600MM)
0082 3628000000-M 876 PLNRIP RAPCL | 475 MTN 33.00 15675.00 40.00 19000.00 40.00 19000.00
0083 3649000000-M 876 PLNRIP RAP, CLASS B 935 MTN 31.50 29452.50 40.00 37400.00 30.00 28050.00
0084 3656000000-M 876 FILTER FABRIC FOR DRAINGE 4,500 M2 1.75 7875.00 1.50 6750.00 1.00 4500.00
0085 4400000000-M 1110 WORK ZONE SIGNS (STAT) 150 M2 78.44 11766.00 85.00 12750.00 80.00 12000.00
0086 4405000000-M 1110 WORK ZONE SIGNS (PORT) 30 M2 270.00 8100.00 75.00 2250.00 45.00 1350.00
0087 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 30 M2 47.50 1425.00 75.00 2250.00 48.00 1440.00
0088  4425000000-N 1125 WARNING FLAG SETS 16 EA 31.00 496.00 35.00 560.00 13.00 208.00
0089  4430000000-N 1130 DRUMS 125 EA 59.00 7375.00 55.00 6875.00 75.00 9375.00
0090 4435000000-N 1135 CONES 75 EA 21.00 1575.00 31.00 2325.00 27.00 2025.00
0091 4445000000-M 1145 BARRICADES (TYPE Ill) 70 M 36.00 2520.00 60.00 4200.00 62.00 4340.00
0092 4450000000-N 1150 FLAGGER 2,200 HR 12.50 27500.00 15.00 33000.00 18.00 39600.00
0093 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 410.00 3280.00 300.00 2400.00 132.00 1056.00
0094  4650000000-N 1251 TEMP RAISED PVMT MRKS 650 EA 4.25 2762.50 4.25 2762.50 6.00 3900.00
0095 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 10,400 M 1.28 13312.00 1.28 13312.00 1.30 13520.00
0096 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 10,600 M 1.32 13992.00 1.32 13992.00 1.40 14840.00
0097 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 100 M 15.00 1500.00 15.00 1500.00 15.00 1500.00
0098 4810000000-M 1205 PAINT PVT MKG LINES 100MM 62,500 M 0.45 28125.00 0.45 28125.00 0.45 28125.00
0099 4835000000-M 1205 PAINT PVT MKG LINES 600MM 200 M 5.00 1000.00 5.00 1000.00 5.00 1000.00
0100 4850000000-M 1205 REMVL OF 100MM LINES 100 M 5.00 500.00 5.00 500.00 5.00 500.00
0101 4900000000-N 1252 PERM RAISED PVMT MARKERS 300 EA 4.25 1275.00 4.25 1275.00 5.00 1500.00
0102 4915000000-M 1264 2.1M U-CHANNEL POSTS 6 EA 19.00 114.00 55.00 330.00 20.00 120.00
0103 4955000000-N 1264 OBJECT MARKERS (END OF RD 6 EA 78.90 473.40 90.00 540.00 80.00 480.00
0104 5300000000-M 1505 (F\;\:)D CONDIT MAT'L stk 136 MTN 21.85 2971.60 28.00 3808.00 23.00 3128.00
0105 5306000000-M SP 35)!3DN MAT'L CL itk 136 MTN 21.85 2971.60 28.00 3808.00 23.00 3128.00
0106 5318000000-M 1505 PVMT REP FOR UTILITY WORK 55 MTN 97.85 5381.75 131.00 7205.00 103.00 5665.00
0107 5342000000-M 1510 300MM DI WP CL*#¥rkiii 84 M 50.35 4229.40 102.00 8568.00 53.00 4452.00
(52, 1.38MPA WP)
0108 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 22 M 30.40 668.80 71.00 1562.00 32.00 704.00
0109 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 170 M 47.50 8075.00 83.00 14110.00 50.00 8500.00

0110 5420000000-M 1510 25MM CU WATER PIPE TYPE K 79 M 29.45 2326.55 34.00 2686.00 31.00 2449.00
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S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, BRANCH HIGHWAYS, INC.
INC.
WILSON, NC BURLINGTON, NC ROANOKE, VA
0111 5444000000-M 1510 150MM PVC H20 P SD21 1.38 1,790 M 30.40 54416.00 37.00 66230.00 32.00 57280.00
0112 5462000000-M 1510 300MM PVC H20 P SD21 1.38 893 M 44.65 39872.45 84.00 75012.00 47.00 41971.00
0113 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 2,212 KG 7.60 16811.20 9.00 19908.00 8.00 17696.00
0114 5510000000-M 1510 20MM CORPORATION STOP 13 EA 64.60 839.80 118.00 1534.00 68.00 884.00
0115 5516000000-M 1510 25MM CORPORATION STOP 4 EA 71.25 285.00 122.00 488.00 75.00 300.00
0116 5540000000-M 1510 150MM GATE V & V BX 10 EA 492.20 4922.00 487.00 4870.00 500.00 5000.00
0117 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 1667.25 3334.50 2600.00 5200.00 1755.00 3510.00
(150MM X 150MM, 1.38MPA WP)
0118 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 153.90 307.80 211.00 422.00 162.00 324.00
(150MM X 20MM)
0119 5582000000-M 1510 *** X **MM TAPPING SADDL 4 EA 153.90 615.60 212.00 848.00 162.00 648.00
(150MM X 25MM)
0120 5582000000-M 1510 *** X **MM TAPPING SADDL 11 EA 213.75 2351.25 294.00 3234.00 225.00 2475.00
(300MM X 20MM)
0121 5648000000-N 1510 RELOCATE EXIST WAT METER 14 EA 403.75 5652.50 428.00 5992.00 425.00 5950.00
0122 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 3 EA 1220.75 3662.25 2140.00 6420.00 1285.00 3855.00
(1.38MPA WP)
0123 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 1056.40 3169.20 465.00 1395.00 1100.00 3300.00
0124 5696000000-M 1520 200MM PVC SS PIPE SDR 35 144 M 152.95 22024.80 59.00 8496.00 160.00 23040.00
0125 5726000000-M 1520 200MM DI SS PIPE PC 2.41 242 M 190.00 45980.00 85.00 20570.00 200.00 48400.00
0126 5774000000-M 1525 STD ***MM DIA PC MH 0-2M 4 EA 1096.30 4385.20 1217.00 4868.00 1150.00 4600.00
(1200MM)
0127 5780000000-M 1525 STD PC MH WALL ***MM 2+ 6 M 613.70 3682.20 414.00 2484.00 650.00 3900.00
(1200MM)
0128 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 7 EA 546.25 3823.75 1042.00 7294.00 575.00 4025.00
0129 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2132.75 2132.75 3750.00 3750.00 2250.00 2250.00
0130 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1140.95 3422.85 3125.00 9375.00 1200.00 3600.00
1200MM DIA PRECAST CONC FALSE BOTTOM SEWER
MANHOLE 0-2M DEPTH
0131 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 45.60 364.80 126.00 1008.00 48.00 384.00
150MM RESTRAINED RETAINER GLAND
0132 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 685.43 1370.86 915.00 1830.00 720.00 1440.00
INSTALL WATER METER
0133 5888000000-M SP  GENERIC UTILITY ITEM (M) 61 M 81.70 4983.70 225.00 13725.00 86.00 5246.00
200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC
2.41MPA
0134 5889000000-M 1510 GENERIC UTILITY ITEM (M) 1510 365 M 22.33 8150.45 8.50 3102.50 24.00 8760.00
20MM PE WATER PIPE, SDR 7, 1.10MPA WP
0135 6000000000-M 1605 TEMPORARY SILT FENCE 5900 M 5.35 31565.00 6.24 36816.00 5.50 32450.00
0136 6006000000-M 1610 EROS CONTRL STONE CL A 2,500 MTN 32.69 81725.00 40.00 100000.00 42.00 105000.00
0137  6009000000-M 1610 EROS CONTRL STONE CL B 19,350 MTN 31.31 605848.50 40.00 774000.00 42.00 812700.00
0138 6012000000-M 1610 SEDIMENT CONTROL STONE 7,090 MTN 26.16 185474.40 40.00 283600.00 40.00 283600.00
0139 6015000000-M 1615 TEMPORARY MULCHING 98 HA 888.00 87024.00 741.00 72618.00 725.00 71050.00
0140 6018000000-M 1620 SEED FOR TEMP SEEDING 5,350 KG 9.29 49701.50 3.09 16531.50 4.00 21400.00
0141 6021000000-M 1620 FERT FOR TEMP SEEDING 43 MTN 248.00 10664.00 650.00 27950.00 400.00 17200.00

0142 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,480 M 46.46 115220.80 32.00 79360.00 42.00 104160.00
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S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING, BRANCH HIGHWAYS, INC.
INC.
WILSON, NC BURLINGTON, NC ROANOKE, VA
0143  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 204 EA 78.68 16050.72 120.00 24480.00 160.00 32640.00
0144 6030000000-M 1630 SILT EXCAVATION 96,775 M3 3.85 372583.75 1.00 96775.00 1.00 96775.00
0145  6033000000-M 1631 SYNTHETIC ROVING 9,400 M2 450 42300.00 1.48 13912.00 1.20 11280.00
0146 6036000000-M 1631 MATTING FOR EROS CONTROL 4,700 M2 450 21150.00 1.48 6956.00 1.60 7520.00
0147  6042000000-M 1632 6.4MM HARDWARE CLOTH 175 M 5.25 918.75 11.40 1995.00 5.00 875.00
0148 6045000000-M sP EZ;ASMI\-/II—)EMPORARY PIPE 180 M 1.14 205.20 35.00 6300.00 35.00 6300.00
0149 6069000000-M 1638 STILLING BASINS 200 M3 34.00 6800.00 25.00 5000.00 10.00 2000.00
0150 6084000000-M 1660 SEEDING & MULCHING 127 HA 2088.00 265176.00 2223.00 282321.00 2075.00 263525.00
0151 6087000000-M 1660 MOWING 53 HA 78.00 4134.00 99.00 5247.00 95.00 5035.00
0152 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,150 KG 62.00 71300.00 12.13 13949.50 12.00 13800.00
0153 6093000000-M 1661 FERT FOR REPAIR SEEDING 3.75 MTN 648.00 2430.00 938.00 3517.50 800.00 3000.00
0154 6096000000-M 1662 SEED FOR SUPP SEEDING 3,550 KG 10.08 35784.00 2.70 9585.00 4.00 14200.00
0155 6102000000-M 1664 SODDING 1,065 M2 9.00 9585.00 479 5101.35 4.20 4473.00
0156  6105000000-M 1664 WATER 320 KL 23.00 7360.00 16.00 5120.00 20.00 6400.00
0157 6108000000-M 1665 FERTILIZER TOPDRESSING 2135 MTN 248.00 52948.00 264.00 56364.00 250.00 53375.00
0158  6111000000-M SP  IMPERVIOUS DIKE 70 M 110.00 7700.00 25.00 1750.00 25.00 1750.00
0159 6114000000-N SP  SPECIALIZED HAND MOWING 7 HR 50.00 350.00 38.00 266.00 40.00 280.00
0160 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 1.00 32.00 100.00 3200.00 50.00 1600.00
0161 6126000000-M SP  STREAMBANK REFORESTATION 03 HA 6888.00 2066.40 6000.00 1800.00 5000.00 1500.00
CULVERT ITEMS
0162 8126000000-N 414 CULV EXCAV @ **+ronnnsnek Lump Sum 33250.00 10525.00 15200.00
(17+41.760 -Y13-)
0163 8126000000-N 414 CULV EXCAV @ **+ronnnsnek Lump Sum 15300.00 9925.00 11000.00
(78+34.220 -L-)
0164 8133000000-M 414 FND COND MATL BOX CULV 359 MTN 30.80 11057.20 26.22 9412.98 28.00 10052.00
0165 8196000000-M 420 CL A CONC, CULVERT 566.9 M3 315.00 178573.50 322.47 182808.24 350.00 198415.00
0166 8245000000-M 425 REINF STL CULV 56,330 KG 1.05 59146.50 1.00 56330.00 1.00 56330.00
STRUCTURE ITEMS
0167 8091000000-N 410 FND EXCAV B** STA *xeeees Lump Sum 3700.00 1450.00 4000.00
(1,82+15.759 -L-)
0168 8091000000-N 410 FND EXCAV B** STA *xeeees Lump Sum 6200.00 1475.00 9600.00
(1,94+06.813 -L-)
0169 8091000000-N 410 FND EXCAV B** STA *reeees Lump Sum 3200.00 1500.00 4700.00
(2,94+06.813 -L-)
0170 8147000000-M 420 REINF CONC DECK SLAB 3,740.3 M2 210.25 786398.08 187.00 699436.10 150.00 561045.00
0171 8161000000-M 420 GROOVING BRIDGE FLOORS 3,548.7 M2 3.00 10646.10 2.50 8871.75 3.00 10646.10
0172 8182000000-M 420 CL A CONC, BRIDGE 4301 M3 600.00 258060.00 529.00 227522.90 835.00 359133.50
0173 8210000000-N 422 BRG APPR SLAB *rrhrieik Lump Sum 21500.00 13000.00 22000.00
(108+68.488 -L-LT)
0174 8210000000-N 422 BRG APPR SLAB *trhriik Lump Sum 21500.00 16250.00 22000.00

(108+68.488 -L-RT)



JUN 18, 2002 02:55 PM
TIP NO R-1030AB

FED AID NO NHS-117(3)
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM 12/ 18 004

JUN 18 2002 C200278

S. T. WOOTEN CORPORATION

TRIANGLE GRADING & PAVING,

BRANCH HIGHWAYS, INC.

INC.
WILSON, NC BURLINGTON, NC ROANOKE, VA

0175 8210000000-N 422 BRG APPR SLAB *tiioik Lump Sum 30000.00 13500.00 29000.00
(138+47.499 -L-LT)

0176 8210000000-N 422 BRG APPR SLAB *tiioiik Lump Sum 30000.00 14000.00 29000.00
(138+47.499 -L-RT)

0177 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 19000.00 18750.00 22000.00
(82+15.759 -L-)

0178 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 27500.00 19000.00 23000.00
(94+06.813 -L-)

0179 8217000000-M 425 REINF STEEL (BRIDGE) 55,906 KG 1.00 55906.00 1.10 61496.60 1.50 83859.00

0180 8238000000-M 425 SPIRAL COL REINF STL STR 1,435 KG 2.00 2870.00 2.80 4018.00 4.00 5740.00

0181 8265000000-M 430 1372MM PRESTR CONC GIRDER 268.4 M 380.00 101992.00 375.00 100650.00 635.00 170434.00

0182 8280000000-M 440 STRUCTURAL STEEL Lump Sum 975000.00 1104000.00 975000.00

0183 8364000000-M 450 HP310X79 STL PILE 3,628 M 68.00 246704.00 50.00 181400.00 82.00 297496.00

0184 8503000000-M 460 CONC BARRIER RAIL 683.548 M 144.00 98430.91 137.00 93646.08 138.00 94329.62

0185 8531000000-M 462 100MM SLOPE PROTECTION 2,564 M2 51.00 130764.00 54.00 138456.00 52.00 133328.00

0186 8650000000-N SP POT BEARINGS Lump Sum 46000.00 50000.00 48000.00

0187 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 26000.00 16000.00 27000.00

0188 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 13800.00 9750.00 10000.00
(108+68.488 -L-LT)

0189 8727000000-N SP  ELEC CONDUIT SYS #tirsiek Lump Sum 13800.00 9750.00 10000.00
(108+68.488 -L-RT)

0190 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 14400.00 10000.00 11000.00
(138+47.499 -L-LT)

0191 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 14400.00 10000.00 11000.00
(138+47.499 -L-RT)
CONTRACT TOTAL TOTAL 16048897.83 TOTAL 16627747.39 TOTAL 16936568.05
ROADWAY ITEMS SUB-TOTAL 12793799.54 SUB-TOTAL 13534823.74 SUB-TOTAL 13672259.83
CULVERT ITEMS SUB-TOTAL 297327.20 SUB-TOTAL 269001.22 SUB-TOTAL 290997.00
STRUCTURE ITEMS SUB-TOTAL 2957771.09 SUB-TOTAL 2823922.43 SUB-TOTAL 2973311.22



JUN 18, 2002 02:55 PM
TIP NO R-1030AB

FED AID NO NHS-117(3)
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM

JUN 18 2002

13/ 18

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000700000-N SP  FIELD OFFICE

0003 0001000000-M 200 CLEARING & GRUBBING

0004 0008000000-M 200 SUPP CLEARING & GRUBBING

0005 0015000000-N 205 SEALING ABANDONED WELLS

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  REINF BRG APPR ****xxsxxx
(108+68.389-RT-)

0008 0029000000-N SP  REINF BRG APPR ****xxssxx
(108+68.625-LT-)

0009 0029000000-N SP  REINF BRG APPR ****xxssxx
(138+42.550-RT-)

0010 0029000000-N SP  REINF BRG APPR ****xxssxx
(138+52.350-LT-)

0011 0029000000-N SP  REINF BRG APPR ***xxxssxx
(15+22.550-Y14-)

0012 0029000000-N SP  REINF BRG APPR ***sxxssxx
(18+73.040-Y13-)

0013 0036000000-M 225 UNDERCUT EXCAVATION

0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION

0015 0106000000-M 230 BORROW EXCAVATION

0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION

0017 0141000000-M 240 BERM DITCH CONSTRUCTION

0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T

0019 0177000000-M 250 BREAKING OF EXT ASPH PVMT

0020 0192000000-N 260 PROOF ROLLING

0021 0195000000-M 265 SELECT GRANULAR MATERIAL

0022 0196000000-M 270 SOIL STABILIZATION FABRIC

0023 0300000000-M 300 SELECT MATERIAL Il

0024 0318000000-M 300 FND CONDIT MAT'L MIN STR

0025 0342000000-M 310 ***MM SIDE DRAIN PIPE
(375MM)

0026 0342000000-M 310 ****MM SIDE DRAIN PIPE
(450MM)

0027 0342000000-M 310 ***MM SIDE DRAIN PIPE
(600MM)

0028 0360000000-M 310 300MM RCP CULV CLASS IlII

0029 0366000000-M 310 375MM RCP CULV CLASS Il

0030 0372000000-M 310 450MM RCP CULV CLASS IlII

0031 0378000000-M 310 600MM RCP CULV CLASS Il

0032 0384000000-M 310 750MM RCP CULV CLASS IlII

0033 0390000000-M 310 900MM RCP CULV CLASS Il

0034 0396000000-M 310 1050MM RCP CULV CLASS III

0035 0402000000-M 310 1200MM RCP CULV CLASS IlI

Lump Sum
Lump Sum
Lump Sum
1.6

5

355,000
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

48,500

HA
EA
M3

M3

500 MTN

1,260,000
11,700
400

8,140
8,830
535
48,000
44,000

M3
M3
M
M2
M2
HR
M3
M2

463 MTN
2,090 MTN

115.2
115.2
54

558
1,312.4
1,214.4
1,386.4

777.6
417.6

31.2
111.6

M

M

<

-

910000.00

54000.00

186400.00

6100.00 9760.00
1000.00 5000.00
3.35 1189250.00
26500.00

26500.00

31000.00

31000.00

24600.00

31000.00

7.50 363750.00
17.50 8750.00
5.35 6741000.00
4.00 46800.00
10.00 4000.00
2.00 16280.00
2.00 17660.00
200.00 10700.00
6.00 288000.00
1.50 66000.00
18.00 8334.00
25.50 53295.00
50.00 5760.00
62.50 7200.00
81.00 4374.00
56.00 31248.00
57.00 74806.80
65.00 78936.00
83.50 115764.40
108.00 83980.80
134.00 55958.40
167.00 5210.40
207.00 23101.20

6000.00
750.00
2.45

3.00
18.00
3.86
3.40
5.00
2.25
0.75
100.00
3.86
1.40
28.00
23.00
46.00

56.50

73.50

51.00
52.00
59.00
76.00
98.00
122.00
152.00
188.00

920000.00
35000.00
645000.00
9600.00
3750.00
869750.00
6400.00

6400.00

8250.00

8250.00

8000.00

8500.00

145500.00
9000.00
4863600.00
39780.00
2000.00
18315.00
6622.50
5350.00
185280.00
61600.00
12964.00
48070.00
5299.20

6508.80

3969.00

28458.00
68244.80
71649.60
105366.40
76204.80
50947.20
4742.40
20980.80



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO NHS-117(3)

R-1030AB

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM

JUN 18 2002

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

0036
0037

0038
0039
0040
0041

0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064

0065

0066

0067

0068
0069
0070
0071
0072

0408000000-M
0684000000-M

0708000000-M
0714000000-M
0726000000-M
0804000000-M

0806000000-M
0809000000-M
0995000000-M
1011000000-N
1121000000-M
1220000000-M
1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2209000000-M
2220000000-M
2264000000-M
2286000000-N
2308000000-M
2363000000-N

2363000000-N

2462000000-M

2462000000-M

2556000000-M
2619000000-M
3030000000-M
3045000000-M
3105000000-N

310
310

310
310
310
310

310
310
340
500
520
545
610
610
610
620
654
815
815
815
815
815
815
838
838
840
840
840
840

840

SP

SP

846
850
862
862
862

1350MM RCP CULV CLASS 1lI

MM BCCSP B *
(300MM, 1.63MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63
800MM BCCSP B 2.01

MM BCCSP ELB B *++*
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

800MM BCCSP ELB B 2.01
PIPE REMOVAL

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
ENDWALLS

REINFORCED ENDWALLS
PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.** STD
(840.20)

FRAME W/2GRTS 840.** STD
(840.22)

#+MM SLUICE GATE

(375MM)

#+MM SLUICE GATE

(750MM)

SHLDR BERM GUTTER

100MM CONC PAVED DITCH
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV

SBGR TERM SECT

1932 M 265.00 51198.00
456 M 59.00 2690.40
307.2 M 67.00 20582.40
6 M 74.50 447.00
56.4 M 115.00 6486.00
4 EA 133.00 532.00

24 EA 161.00 3864.00

4 EA 340.00 1360.00
408 M 18.50 7548.00
Lump Sum 100000.00
12,500 MTN 15.85 198125.00
200 MTN 18.00 3600.00
2,460 MTN 43.80 107748.00
4,850 MTN 35.30 171205.00
5,105 MTN 38.50 196542.50
666 MTN 244.40 162770.40
200 MTN 100.00 20000.00
1,905 M3 8.70 16573.50
953 M3 28.70 27351.10
2,300 M 10.40 23920.00
230 EA 0.60 138.00
16 EA 152.00 2432.00
32 M 10.50 336.00
354 M3 963.00 34090.20
114 M3 940.00 10716.00
0.1 M3 740.00 74.00
94 EA 1017.00 95598.00
345 M 775.00 2673.75
28 EA 267.00 7476.00
66 EA 268.00 17688.00

1 EA 3020.00 3020.00

1 EA 6250.00 6250.00
320 M 37.50 12000.00
26 M2 39.50 1027.00
975.36 M 29.30 28578.05
19.05 M 41.50 790.58
20 EA 32.00 640.00

241.00
54.00

60.00
68.00
105.00
121.00

146.00
307.00
32.00

16.00
18.00
42.00
34.00
37.00
235.00
175.00
8.00
26.00
9.50
0.50
140.00
9.50
875.00
855.00
675.00
925.00
705.00
243.00

243.00

2745.00

5685.00

34.00
36.00
27.90
39.40
30.00

46561.20
2462.40

18432.00
408.00
5922.00
484.00

3504.00
1228.00
13056.00
200000.00
200000.00
3600.00
103320.00
164900.00
188885.00
156510.00
35000.00
15240.00
24778.00
21850.00
115.00
2240.00
304.00
30975.00
9747.00
67.50
86950.00
2432.25
6804.00

16038.00

2745.00

5685.00

10880.00
936.00
27212.54
750.57
600.00



JUN 18, 2002 02:55 PM
TIP NO R-1030AB

FED AID NO NHS-117(3)
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM

JUN 18 2002

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

0073 3150000000-N 862 ADDIT GUARDRAIL POSTS
0074 3195000000-N 862 GR ANCHOR TYPE AT-1
0075 3270000000-N SP  GR ANCHOR TYPE 350
0076 3300000000-N 862 GR ANCHOR TYPE XI
0077 3503000000-M 866 WW WIRE FENCE 1200MM FABR
0078 3509000000-M 866 100MM FENCE POSTS 2.30M
0079  3515000000-M 866 125MM FENCE POSTS 2.50M
0080 3557000000-M 866 ADDITIONAL BARBED WIRE
0081 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0082 3628000000-M 876 PLNRIP RAP CL |
0083 3649000000-M 876 PLN RIP RAP, CLASS B
0084 3656000000-M 876 FILTER FABRIC FOR DRAINGE
0085  4400000000-M 1110 WORK ZONE SIGNS (STAT)
0086  4405000000-M 1110 WORK ZONE SIGNS (PORT)
0087 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD
0088  4425000000-N 1125 WARNING FLAG SETS
0089  4430000000-N 1130 DRUMS
0090  4435000000-N 1135 CONES
0091  4445000000-M 1145 BARRICADES (TYPE Ill)
0092  4450000000-N 1150 FLAGGER
0093  4460000000-N 1155 WARNING LIGHTS (TYPE B)
0094  4650000000-N 1251 TEMP RAISED PVMT MRKS
0095 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK
0096  4686000000-M 1205 100MM THERMO MKG, 3.1MMTK
0097 4710000000-M 1205 600MM THERMO MKG 3.1MM TK
0098 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0099 4835000000-M 1205 PAINT PVT MKG LINES 600MM
0100 4850000000-M 1205 REMVL OF 100MM LINES
0101 4900000000-N 1252 PERM RAISED PVMT MARKERS
0102 4915000000-M 1264 2.1M U-CHANNEL POSTS
0103  4955000000-N 1264 OBJECT MARKERS (END OF RD
0104 5300000000-M 1505 FND CONDIT MAT'L *xxsrxx

VI
0105 5306000000-M SP EBE)DDN MAT'L CL ercik

)
0106 5318000000-M 1505 (PV)MT REP FOR UTILITY WORK
0107 5342000000-M 1510 300MM DI WP ClLt#tiontk

(52, 1.38MPA WP)
0108 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA
0109 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA
0110 5420000000-M 1510 25MM CU WATER PIPE TYPE K

10

11

20,011
4,508
338
330

1

EA
EA
EA
EA
M
EA
EA
M
EA

475 MTN
935 MTN

4,500
150
30

30

16
125
75

70
2,200

650
10,400
10,600

100
62,500

200

100

300

6
6

M2
M2
M2
M2
EA
EA

136 MTN

136 MTN

55 MTN

84

22
170
79

M

M
M
M

22.00
370.00
1550.00
1045.00
6.75
15.70
32.00
3.40
450.00

37.00
33.00
2.00
100.00
150.00
150.00
100.00
75.00
50.00
50.00
15.00
250.00
4.50
1.34
1.39
15.70
0.48
5.20
5.50
4.50
50.00
90.00
26.00

25.00

114.00
58.00

35.00
56.00
34.00

220.00
370.00
17050.00
8360.00
135074.25
70775.60
10816.00
1122.00
450.00

17575.00
30855.00
9000.00
15000.00
4500.00
4500.00
1600.00
9375.00
3750.00
3500.00
33000.00
2000.00
2925.00
13936.00
14734.00
1570.00
30000.00
1040.00
550.00
1350.00
300.00
540.00
3536.00

3400.00

6270.00
4872.00

770.00
9520.00
2686.00

20.00
350.00
1500.00
1000.00
5.90
14.00
30.00
2.45
600.00

34.00
34.00
1.50
80.00
190.00
190.00
25.00
45.00
20.00
46.00
15.00
150.00
4.25
1.28
1.32
15.00
0.45
5.00
5.00
4.25
19.00
78.90
23.00

23.00

103.00
53.00

32.00
50.00
31.00

200.00
350.00
16500.00
8000.00
118064.90
63112.00
10140.00
808.50
600.00

16150.00
31790.00
6750.00
12000.00
5700.00
5700.00
400.00
5625.00
1500.00
3220.00
33000.00
1200.00
2762.50
13312.00
13992.00
1500.00
28125.00
1000.00
500.00
1275.00
114.00
473.40
3128.00

3128.00

5665.00
4452.00

704.00
8500.00
2449.00



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO NHS-117(3)

R-1030AB

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM

JUN 18 2002

16/ 18

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

0111
0112
0113
0114
0115
0116
0117

0118

0119

0120

0121
0122

0123
0124
0125
0126

0127

0128
0129
0130

0131

0132

0133

0134

0135
0136
0137
0138
0139
0140
0141
0142

5444000000-M
5462000000-M
5480000000-M
5510000000-M
5516000000-M
5540000000-M
5576000000-M

5582000000-M

5582000000-M

5582000000-M

5648000000-N
5666000000-M

5672000000-N
5696000000-M
5726000000-M
5774000000-M

5780000000-M

5816000000-N
5822000000-N
5882000000-N

5882000000-N

5882000000-N

5888000000-M

5889000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M

1510 150MM PVC H20 P SD21 1.38

1510 300MM PVC H20 P SD21 1.38

1510 DI H20 FITTINGS 1.72MPA

1510 20MM CORPORATION STOP

1510 25MM CORPORATION STOP

1510 150MM GATE V & V BX

1510 *** X **MM TAPN SLV V BX
(150MM X 150MM, 1.38MPA WP)

1510 *** X **MM TAPPING SADDL
(150MM X 20MM)

1510 *** X **MM TAPPING SADDL
(150MM X 25MM)

1510 *** X **MM TAPPING SADDL
(300MM X 20MM)

1510 RELOCATE EXIST WAT METER

1510 FIRE HYDRANT, ***MPA WP
(1.38MPA WP)

1510 RELOCATE EXIST FIRE HYD

1520 200MM PVC SS PIPE SDR 35

1520 200MM DI SS PIPE PC 2.41

1525 STD ***MM DIA PC MH 0-2M
(1200MM)

1525 STD PC MH WALL ***MM 2+
(1200MM)

1530 BRK DN,PLUG & FILL UT MH

1530 BREAK DOWN & REBUILD MH

SP  GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC FALSE BOTTOM SEWER

MANHOLE 0-2M  DEPTH
SP GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER GLAND

SP GENERIC UTILITY ITEM (EA)
INSTALL WATER METER
SP GENERIC UTILITY ITEM (M)

200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC

2.41MPA
1510 GENERIC UTILITY ITEM (M) 1510

20MM PE WATER PIPE, SDR 7, 1.10MPA WP

1605 TEMPORARY SILT FENCE
1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS

1,790 M 35.00 62650.00
893 M 52.00 46436.00
2,212 KG 8.50 18802.00
13 EA 75.00 975.00

4 EA 83.00 332.00

10 EA 570.00 5700.00

2 EA 1930.00 3860.00

2 EA 178.00 356.00

4 EA 179.00 716.00

11 EA 250.00 2750.00
14 EA 465.00 6510.00

3 EA 1420.00 4260.00

3 EA 1220.00 3660.00
144 M 177.00 25488.00
242 M 222.00 53724.00
4 EA 1265.00 5060.00

6 M 710.00 4260.00

7 EA 630.00 4410.00

EA 2470.00 2470.00

EA 1321.00 3963.00

8 EA 52.00 416.00

2 EA 790.00 1580.00

61 M 94.00 5734.00
365 M 25.50 9307.50
5,900 M 5.90 34810.00
2,500 MTN 33.00 82500.00
19,350 MTN 32.80 634680.00
7,090 MTN 28.70 203483.00
98 HA 1050.00 102900.00
5,350 KG 4.00 21400.00
43 MTN 260.00 11180.00
2,480 M 33.00 81840.00

32.00 57280.00
47.00 41971.00
6.00 13272.00
68.00 884.00
75.00 300.00
518.10 5181.00
1755.00 3510.00
162.00 324.00
162.00 648.00
225.00 2475.00
425.00 5950.00
1285.00 3855.00
1112.00 3336.00
161.00 23184.00
200.00 48400.00
1154.00 4616.00
646.00 3876.00
575.00 4025.00
2245.00 2245.00
1201.00 3603.00
46.00 368.00
1443.00 2886.00
5245.00 319945.00
8577.50 3130787.50
5.25 30975.00
32.00 80000.00
32.00 619200.00
24.00 170160.00
741.00 72618.00
3.09 16531.50
650.00 27950.00

24.00 59520.00



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO NHS-117(3)

R-1030AB

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

WAYNE
8.1330505

9.462 KM

10:00AM

JUN 18 2002

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

0143
0144
0145
0146
0147
0148

0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161

0162

0163

0164
0165
0166

0167

0168

0169

0170
0171
0172
0173

0174

6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6045000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6126000000-M

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8091000000-N

8091000000-N

8091000000-N

8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

1622
1630
1631
1631
1632
SP

1638
1660
1660
1661
1661
1662
1664
1664
1665
SP

SP

1675
SP

414

414

414
420
425

410

410

410

420
420
420
422

422

INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH

“+MM TEMPORARY PIPE
(450MM)
STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
STREAMBANK REFORESTATION

CULVERT ITEMS

CULV EXCAV @ Khkkkkkkhkkk
(17+41.760 -Y13-)

CULV EXCAV @ Khkkkkkkhkkk
(78+34.220 -L-)

FND COND MATL BOX CULV

CL A CONC, CULVERT
REINF STL CULV

STRUCTURE ITEMS

FND EXCAV B** STA #¥tirek
(1,82+15.759 -L-)

FND EXCAV B** STA #tirek
(1,94+06.813 -L-)

FND EXCAV B** STA #tsrek
(2,94+06.813 -L-)

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB **rtkkkkkik
(108+68.488 -L-LT)

BRG APPR SLAB *rtkkkkkik
(108+68.488 -L-RT)

204
96,775
9,400
4,700
175
180

200
127
53
1,150
3.75
3,550
1,065
320
2135
70

7

32
0.3

Lump Sum
Lump Sum

359
566.9
56,330

Lump Sum
Lump Sum
Lump Sum

3,740.3
3,548.7
430.1
Lump Sum

Lump Sum

EA
M3
M2
M2
M
M

M3
HA
HA
KG
MTN
KG
M2
KL
MTN
M
HR
EA
HA

MTN
M3
KG

M2
M2
M3

200.00 40800.00
0.01 967.75
1.30 12220.00
1.30 6110.00
5.75 1006.25

120.00 21600.00

20.00 4000.00
2300.00 292100.00
82.00 4346.00
12.60 14490.00

680.00 2550.00
3.60 12780.00
6.15 6549.75

24.00 7680.00
260.40 55595.40
160.00 11200.00

53.00 371.00

50.00 1600.00

7240.00 2172.00
11500.00
22000.00

29.00 10411.00

338.00 191612.20
1.05 59146.50

2000.00
2000.00
3500.00

225.00 841567.50
2.75 9758.93

655.00 281715.50

25500.00
25500.00

50.00 10200.00
2.50 241937.50
1.48 13912.00
1.48 6956.00
5.25 918.75
1.14 205.20

34.00 6800.00

2223.00 282321.00
99.00 5247.00
12.13 13949.50

938.00 3517.50
2.70 9585.00
4.79 5101.35
16.00 5120.00
264.00 56364.00
110.00 7700.00
38.00 266.00
100.00 3200.00
6000.00 1800.00
33250.00

15300.00

30.80 11057.20
315.00 178573.50
1.05 59146.50
3700.00

6200.00

3200.00

210.25 786398.08
3.00 10646.10
600.00 258060.00
21500.00

21500.00



JUN 18, 2002 02:55 PM WAYNE
TIP NO R-1030AB 8.1330505

FED AID NO NHS-117(3) 9.462 KM
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

10:00AM

JUN 18 2002

004

C200278

W. C. ENGLISH, INC.

LYNCHBURG, VA

C. M. LINDSAY & SONS, INC.

LUMBERTON, NC

0175 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 25500.00
(138+47.499 -L-LT)

0176 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 25500.00
(138+47.499 -L-RT)

0177 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 25500.00
(82+15.759 -L-)

0178 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 25500.00
(94+06.813 -L-)

0179 8217000000-M 425 REINF STEEL (BRIDGE) 55,906 KG 1.05 58701.30

0180 8238000000-M 425 SPIRAL COL REINF STL STR 1,435 KG 1.78 2554.30

0181 8265000000-M 430 1372MM PRESTR CONC GIRDER 268.4 M 400.00 107360.00

0182 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1029000.00

0183 8364000000-M 450 HP310X79 STL PILE 3,628 M 71.00 257588.00

0184 8503000000-M 460 CONC BARRIER RAIL 683.548 M 160.00 109367.68

0185 8531000000-M 462 100MM SLOPE PROTECTION 2,564 M2 51.00 130764.00

0186 8650000000-N SP POT BEARINGS Lump Sum 65000.00

0187 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 15000.00

0188 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 15000.00
(108+68.488 -L-LT)

0189 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 15000.00
(108+68.488 -L-RT)

0190 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 16000.00
(138+47.499 -L-LT)

0191 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 16000.00

(138+47.499 -L-RT)

CONTRACT TOTAL TOTAL 17828779.29
ROADWAY ITEMS SUB-TOTAL 14403232.38
CULVERT ITEMS SUB-TOTAL 294669.70
STRUCTURE ITEMS SUB-TOTAL 3130877.21
BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING CO.
PLT CONSTRUCTION CO., INC.
BMCO CONSTRUCTION, INC.

14739282.98
14788927.97
15608299.91

0N OB~ WDNBRE

S. T. WOOTEN CORPORATION 16048897.83
TRIANGLE GRADING & PAVING, INC. 16627747.39
BRANCH HIGHWAYS, INC. 16936568.05
W. C. ENGLISH, INC. 17828779.29
C. M. LINDSAY & SONS, INC. 18946940.35

30000.00

30000.00

19000.00

27500.00

1.00 55906.00

2.00 2870.00

380.00 101992.00
1020000.00

68.00 246704.00
144.00 98430.91
51.00 130764.00
46000.00

26000.00

13800.00

13800.00

14400.00

14400.00

TOTAL 18946940.35
SUB-TOTAL 15646842.06
SUB-TOTAL 297327.20
SUB-TOTAL 3002771.09



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING & GUARDRAIL.

13 SECTIONS OF NC-751.

CHATHAM, DURHAM

6.351010R, 6.521007R

11.840 MI

10:00AM 1/2 006

JUN 18 2002 C200482

NELLO L. TEER COMPANY MANGUM ASPHALT SERVICES, LLC

S. T. WOOTEN CORPORATION

RALEIGH, NC RALEIGH, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 111000.00 61200.00 130000.00
0002 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 150 LF 8.00 1200.00 9.50 1425.00 8.00 1200.00

CONCRETE ISLAND REMOVAL
0003 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 1,006 LF 10.00 10060.00 9.50 9557.00 7.00 7042.00

REMOVAL OF CURB & GUTTER
0004 0043000000-N 226 GRADING Lump Sum 64130.00 31800.00 23000.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 48 TON 15.00 720.00 32.00 1536.00 33.00 1584.00
0006 0366000000-E 310 15"RC PIPE CULV IlI 20 LF 53.00 1060.00 32.00 640.00 40.00 800.00
0007 0372000000-E 310 18"RCPIPE CULV lIl 192 LF 28.00 5376.00 37.00 7104.00 26.00 4992.00
0008 0384000000-E 310 30" RC PIPE CULV IlI 8 LF 96.00 768.00 53.00 424.00 68.00 544.00
0009 0732000000-E 310 36" BCCSP B 0.079" 225 LF 45.00 10125.00 64.00 14400.00 48.00 10800.00
0010 0995000000-E 340 PIPE REMOVAL 120 LF 11.00 1320.00 16.00 1920.00 6.50 780.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 196 TON 40.00 7840.00 32.00 6272.00 21.00 4116.00
0012 1245000000-E SP  SHOULDER RECONSTRUCTION 21.69 SMI 3972.00 86152.68 3203.00 69473.07 5400.00 117126.00
0013 1264000000-E Sp DITCHING 3,000 LF 1.75 5250.00 2.10 6300.00 4.00 12000.00
0014 1308000000-E 607 %!‘L#g QﬁPHALT PVMT ok seikin 14,202 SY 3.50 49707.00 2.70 38345.40 3.00 42606.00
0015 1491000000-E 610 ASP CONC BASE CRS B25.0C 843 TON 35.50 29926.50 71.00 59853.00 43.00 36249.00
0016 1503000000-E 610 ASP CONC INTR CRS 119.0C 32,780 TON 24.25 794915.00 28.50 934230.00 29.00 950620.00
0017 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,213 TON 25.85 419106.05 29.40 476662.20 29.00 470177.00
0018 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,576 TON 180.00 283680.00 160.00 252160.00 185.00 291560.00
0019 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,054 TON 198.00 208692.00 174.00 183396.00 205.00 216070.00
0020 1704000000-E SP  PATCHING EXIST PAVEMENT 1,215 TON 118.00 143370.00 102.00 123930.00 120.00 145800.00
0021 2209000000-E 838 ENDWALLS 3 cy 1037.00 3111.00 1450.00 4350.00 2300.00 6900.00
0022 2253000000-E 840 PIPE COLLARS 7 CY 690.00 4830.00 1270.00 8890.00 1000.00 7000.00
0023 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1500.00 6000.00 1981.00 7924.00 900.00 3600.00
0024 2363000000-N 840 (Fsljlgl\gf)W/ZGRTS 840. %+ STD 4 EA 400.00 1600.00 425.00 1700.00 270.00 1080.00
0025 3030000000-E 862 STL BM GUARDRAIL 1,527 LF 10.00 15270.00 9.50 14506.50 9.00 13743.00
0026 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1720.00 10320.00 1910.00 11460.00 1650.00 9900.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 124,891 LF 0.39 48707.49 0.38 47458.58 0.37 46209.67
0028 4686000000-E 1205 THERMO PVT MKG LINES 4120 110,517 LF 0.42 46417.14 0.40 44206.80 0.40 44206.80
0029 4697000000-E 1205 THERMO PVT MKG LINE 8"120 760 LF 2.15 1634.00 2.10 1596.00 2.00 1520.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 107.53 2043.07 105.00 1995.00 100.00 1900.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 2,400 LF 0.27 648.00 0.30 720.00 0.28 672.00
0032 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,315 EA 5.38 7074.70 5.30 6969.50 5.00 6575.00
0033  6000000000-E 1605 TEMPORARY SILT FENCE 5270 LF 1.95 10276.50 1.90 10013.00 2.50 13175.00
0034 6006000000-E 1610 EROS CONTRL STONE CL A 21 TON 45.00 945.00 53.00 1113.00 40.00 840.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 206 TON 35.00 7210.00 53.00 10918.00 45.00 9270.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 194 TON 32.00 6208.00 33.00 6402.00 29.00 5626.00
0037 6036000000-E 1631 MATTING FOR EROS CONTROL 1,350 SY 1.50 2025.00 2.00 2700.00 2.00 2700.00
0038 6084000000-E 1660 SEEDING AND MULCHING 23.57 ACR 1526.88 35988.56 1155.00 27223.35 1100.00 25927.00



JUN 18, 2002 02:55 PM

CHATHAM, DURHAM

TIP NO 6.351010R, 6.521007R 10:00AM 2/ 2 006
FED AID NO STATE FUNDED 11.840 M JUN 18 2002 €200482
WIDENING, MILLING, RESURFACING & GUARDRAIL.
13 SECTIONS OF NC-751.
CONTRACT TOTAL TOTAL 2444706.69 TOTAL 2490773.40 TOTAL 2667910.47
ROADWAY ITEMS SUB-TOTAL 244470669  SUB-TOTAL 2490773.40  SUB-TOTAL 2667910.47
BIDDERS IN ORDER CONTRACT TOTAL
NELLO L. TEER COMPANY 2444706.69
MANGUM ASPHALT SERVICES, LLC 2490773.40

S. T. WOOTEN CORPORATION

2667910.47



JUN 18, 2002 02:55 PM
TIP NO B-3515

FED AID NO BRZ-1612(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SCOTLAND
8.2590502

0.170 Ml

10:00AM 1/6 007

JUN 18 2002 C200454

S. T. WOOTEN CORPORATION

R. E. BURNS & SONS CO., INC.

SMITH-ROWE, INC.

WILSON, NC STATESVILLE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 29800.00 30000.00 30000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 8500.00 10000.00
0003 0043000000-N 226 GRADING Lump Sum 22000.00 25000.00 30000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 16.00 1600.00 3.00 300.00 8.00 800.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 6 TON 33.00 198.00 20.00 120.00 25.00 150.00
0006 0366000000-E 310 15"RC PIPE CULV Il 56 LF 27.00 1512.00 35.00 1960.00 30.00 1680.00
0007 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 26.00 1300.00 14.00 700.00 22.00 1100.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 290 TON 41.60 12064.00 43.60 12644.00 41.60 12064.00
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 80 TON 50.00 4000.00 52.50 4200.00 50.00 4000.00
0010 1514000000-E 610 ASP CONC SURF CRS S9.5A 320 TON 39.75 12720.00 41.75 13360.00 39.75 12720.00
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 38 TON 255.00 9690.00 255.00 9690.00 255.00 9690.00
0012 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1100.00 2200.00 2000.00 4000.00 1200.00 2400.00
0013 2363000000-N 840 (Fgli'gl\gg)W/ZGRTS 840.7*** STD 2 EA 385.00 770.00 500.00 1000.00 350.00 700.00
0014 2556000000-E 846 SHOULDER BERM GUTTER 25 LF 25.00 625.00 30.00 750.00 50.00 1250.00
0015 3030000000-E 862 STL BM GUARDRAIL 850 LF 9.50 8075.00 9.50 8075.00 9.50 8075.00
0016 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 35.00 175.00 35.00 175.00
0017 3215000000-N 862 GR ANCHOR TYPE I 4 EA 900.00 3600.00 900.00 3600.00 900.00 3600.00
0018 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1700.00 6800.00 1700.00 6800.00
0019 3635000000-E 876 PLAIN RIP RAP, CLASS Il 2 TON 40.00 80.00 60.00 120.00 35.00 70.00
0020 3656000000-E 876 FILTER FABRIC FOR DRAINGE 156 SY 2.50 390.00 2.00 312.00 2.00 312.00
0021 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 8.65 2214.40 10.00 2560.00 10.00 2560.00
0022 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 94 SF 4.95 465.30 5.00 470.00 6.00 564.00
0023 4425000000-N 1125 WARNING FLAG SETS 2 EA 15.00 30.00 12.00 24.00 30.00 60.00
0024 4445000000-E 1145 BARRICADES (TYPE IlIl) 96 LF 8.00 768.00 10.00 960.00 12.00 1152.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,600 LF 0.35 1960.00 0.35 1960.00 0.35 1960.00
0026 4900000000-N 1252 PERM RAISED PVMT MARKERS 9 EA 10.00 90.00 10.00 90.00 10.00 90.00
0027 6000000000-E 1605 TEMPORARY SILT FENCE 1,400 LF 2.20 3080.00 3.00 4200.00 3.25 4550.00
0028 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 38.00 2850.00 22.00 1650.00 28.00 2100.00
0029 6009000000-E 1610 EROS CONTRL STONE CL B 140 TON 34.00 4760.00 24.00 3360.00 32.50 4550.00
0030 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 30.00 1500.00 24.00 1200.00 25.00 1250.00
0031 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 600.00 300.00 600.00 300.00 500.00 250.00
0032 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 4.00 200.00 5.00 250.00
0033 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 1000.00 250.00 425.00 106.25
0034 6030000000-E 1630 SILT EXCAVATION 300 CY 5.00 1500.00 2.00 600.00 6.00 1800.00
0035 6033000000-E 1631 SYNTHETIC ROVING 350 SY 3.50 1225.00 2.00 700.00 2.00 700.00
0036 6036000000-E 1631 MATTING FOR EROS CONTROL 200 SY 3.00 600.00 2.00 400.00 2.50 500.00
0037 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 2.15 107.50 4.00 200.00 6.00 300.00
0038 6048000000-E SP  FLOAT TURBIDITY CURTAIN 50 SY 40.00 2000.00 10.00 500.00 75.00 3750.00
0039 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 5000.00 2500.00 1800.00 900.00 1800.00 900.00
0040 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 60.00 30.00 100.00 50.00



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO BRZ-1612(2)

B-3515

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SCOTLAND
8.2590502

0.170 Ml

10:00AM

JUN 18 2002

2/ 6 007

C200454

S. T. WOOTEN CORPORATION

R. E. BURNS & SONS CO., INC.

SMITH-ROWE, INC.

WILSON, NC STATESVILLE, NC MOUNT AIRY, NC
0041 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 6.00 300.00 6.00 300.00
0042  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 400.00 100.00
0043  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 4.00 200.00 2.50 125.00
0044  6102000000-E 1664 SODDING 450 SY 7.00 3150.00 10.00 4500.00 5.00 2250.00
0045 6105000000-E 1664 WATER 7.6 MIG 100.00 760.00 400.00 3040.00 200.00 1520.00
0046 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 400.00 100.00 550.00 137.50 400.00 100.00
0047 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 60.00 180.00 60.00 180.00 40.00 120.00
0048 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 10.00 80.00
STRUCTURE ITEMS
0049 8035000000-N 402 REMV EXIST STR it Lump Sum 30000.00 47530.00 42000.00
(22+56.00 -L-)
0050 8119000000-E 412 UNCLASSIFIED STR EXCAV 260 CY 9.00 2340.00 4.30 1118.00 10.00 2600.00
0051 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.6 CY 650.00 43290.00 715.00 47619.00 673.20 44835.12
0052 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 20000.00 17000.00 21200.00
(22+56.00 -L-)
0053 8217000000-E 425 REINF STEEL (BRIDGE) 11,772 LB 0.50 5886.00 0.70 8240.40 0.57 6710.04
0054 8364000000-E 450 HP12X53 PILES 670 LF 25.00 16750.00 12.00 8040.00 16.35 10954.50
0055 8386000000-E 450 PP18X0.50 STL PILE 1,080 LF 68.00 73440.00 70.00 75600.00 64.45 69606.00
0056  8503000000-E 460 CONCRETE BARRIER RAIL 480 LF 36.00 17280.00 34.00 16320.00 36.20 17376.00
0057 8608000000-E 876 PLAIN RIP RAP II (2'-0") 139 TON 39.00 5421.00 35.00 4865.00 38.75 5386.25
0058 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 155 SY 3.50 542.50 2.00 310.00 3.00 465.00
0059 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3300.00 3200.00 4100.00
0060 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,633.13 LF 83.00 218549.79 85.00 223816.05 84.25 221841.20
CONTRACT TOTAL TOTAL 596938.49 TOTAL 614133.95 TOTAL 614697.36
ROADWAY ITEMS SUB-TOTAL 160139.20 SUB-TOTAL 160475.50 SUB-TOTAL 167623.25
STRUCTURE ITEMS SUB-TOTAL 436799.29 SUB-TOTAL 453658.45 SUB-TOTAL 447074.11



JUN 18, 2002 02:55 PM
TIP NO B-3515

FED AID NO BRZ-1612(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SCOTLAND
8.2590502

0.170 Ml

10:00AM 3/6 007

JUN 18 2002 C200454

SANFORD CONTRACTORS, INC.

DANE CONSTRUCTION, INC.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

SANFORD, NC MOORESVILLE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 34000.00 38500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7500.00 8500.00 2000.00
0003  0043000000-N 226 GRADING Lump Sum 22400.00 35000.00 20000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 21.10 2110.00 15.00 1500.00 10.00 1000.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 6 TON 30.00 180.00 40.00 240.00 25.00 150.00
0006 0366000000-E 310 15" RC PIPE CULV IlI 56 LF 30.00 1680.00 40.00 2240.00 30.00 1680.00
0007 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 27.75 1387.50 28.00 1400.00 20.00 1000.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 290 TON 41.60 12064.00 41.60 12064.00 41.60 12064.00
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 80 TON 50.00 4000.00 50.00 4000.00 50.00 4000.00
0010 1514000000-E 610 ASP CONC SURF CRS S9.5A 320 TON 39.75 12720.00 39.75 12720.00 39.75 12720.00
0011 1560000000-E 620 ASP FOR PLANT MIX PG64-22 38 TON 255.00 9690.00 255.00 9690.00 255.00 9690.00
0012 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00 1700.00 3400.00 5000.00 10000.00
0013 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 400.00 800.00 325.00 650.00 300.00 600.00
0014 2556000000-E 846 SHOULDER BERM GUTTER 25 LF 40.00 1000.00 45.00 1125.00 40.00 1000.00
0015 3030000000-E 862 STL BM GUARDRAIL 850 LF 8.75 7437.50 9.50 8075.00 8.95 7607.50
0016 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 35.00 175.00 32.00 160.00
0017 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 900.00 3600.00 900.00 3600.00 765.00 3060.00
0018 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1500.00 6000.00 1700.00 6800.00 1600.00 6400.00
0019 3635000000-E 876 PLAIN RIP RAP, CLASS I 2 TON 51.00 102.00 160.00 320.00 40.00 80.00
0020 3656000000-E 876 FILTER FABRIC FOR DRAINGE 156 SY 3.00 468.00 3.00 468.00 5.00 780.00
0021 4400000000-E 1110 WORK ZONE SIGNS (STAT) 256 SF 11.25 2880.00 10.00 2560.00 10.00 2560.00
0022 4410000000-E 1110 WORK ZONE SIGNS (BARRICDE 94 SF 10.50 987.00 5.00 470.00 8.00 752.00
0023 4425000000-N 1125 WARNING FLAG SETS 2 EA 25.00 50.00 13.00 26.00 15.00 30.00
0024 4445000000-E 1145 BARRICADES (TYPE Ill) 96 LF 14.00 1344.00 12.00 1152.00 15.00 1440.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,600 LF 0.35 1960.00 0.35 1960.00 0.35 1960.00
0026  4900000000-N 1252 PERM RAISED PVMT MARKERS 9 EA 10.00 90.00 10.00 90.00 10.00 90.00
0027 6000000000-E 1605 TEMPORARY SILT FENCE 1,400 LF 2.75 3850.00 3.00 4200.00 3.50 4900.00
0028 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00 32.00 2400.00 30.00 2250.00
0029 6009000000-E 1610 EROS CONTRL STONE CL B 140 TON 40.00 5600.00 33.00 4620.00 30.00 4200.00
0030 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 30.00 1500.00 32.00 1600.00 30.00 1500.00
0031 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 600.00 300.00 1000.00 500.00 400.00 200.00
0032 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 5.00 250.00 3.00 150.00
0033 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 5.00 1.25 650.00 162.50
0034 6030000000-E 1630 SILT EXCAVATION 300 CY 6.00 1800.00 6.00 1800.00 5.00 1500.00
0035 6033000000-E 1631 SYNTHETIC ROVING 350 SY 3.50 1225.00 3.00 1050.00 1.85 647.50
0036  6036000000-E 1631 MATTING FOR EROS CONTROL 200 SY 3.00 600.00 5.00 1000.00 1.85 370.00
0037 6042000000-E 1632 1/4" HARDWARE CLOTH 50 LF 6.00 300.00 2.15 107.50 5.00 250.00
0038  6048000000-E SP  FLOAT TURBIDITY CURTAIN 50 SY 30.00 1500.00 50.00 2500.00 30.00 1500.00
0039 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 5000.00 2500.00 5000.00 2500.00 1300.00 650.00
0040 6087000000-E 1660 MOWING 0.5 ACR 100.00 50.00 200.00 100.00 50.00 25.00



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 4/ 6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE

CAROLINAS, INC.

SANFORD, NC MOORESVILLE, NC CHARLOTTE, NC
0041 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 5.00 250.00 7.00 350.00
0042  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 900.00 225.00
0043  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 5.00 250.00 2.10 105.00
0044  6102000000-E 1664 SODDING 450 SY 7.00 3150.00 10.00 4500.00 7.00 3150.00
0045 6105000000-E 1664 WATER 7.6 MIG 100.00 760.00 300.00 2280.00 90.00 684.00
0046  6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 400.00 100.00 1000.00 250.00 350.00 87.50
0047 6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 60.00 180.00 25.00 75.00 50.00 150.00
0048 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 1.00 8.00 50.00 400.00
STRUCTURE ITEMS
0049 8035000000-N 402 REMV EXIST STR it Lump Sum 34000.00 65000.00 181120.30
(22+56.00 -L-)
0050 8119000000-E 412 UNCLASSIFIED STR EXCAV 260 CY 5.00 1300.00 9.50 2470.00 20.00 5200.00
0051 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 66.6 CY 735.00 48951.00 800.00 53280.00 850.00 56610.00
0052 8210000000-N 422 BRG APPR SLAB *tiioni Lump Sum 22000.00 17000.00 18000.00
(22+56.00 -L-)
0053 8217000000-E 425 REINF STEEL (BRIDGE) 11,772 LB 0.65 7651.80 1.00 11772.00 1.00 11772.00
0054 8364000000-E 450 HP12X53 PILES 670 LF 20.50 13735.00 27.00 18090.00 30.00 20100.00
0055 8386000000-E 450 PP18X0.50 STL PILE 1,080 LF 80.00 86400.00 91.00 98280.00 50.00 54000.00
0056 8503000000-E 460 CONCRETE BARRIER RAIL 480 LF 38.00 18240.00 31.00 14880.00 40.00 19200.00
0057 8608000000-E 876 PLAIN RIP RAP Il (2-0") 139 TON 38.00 5282.00 40.00 5560.00 50.00 6950.00
0058 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 155 SY 3.00 465.00 3.00 465.00 2.00 310.00
0059 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2950.00 4000.00 3000.00
0060 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,633.13 LF 81.40 214336.78 85.00 223816.05 90.00 236981.70
CONTRACT TOTAL TOTAL 617676.58 TOTAL 697329.80 TOTAL 776024.00
ROADWAY ITEMS SUB-TOTAL 162365.00 SUB-TOTAL 182716.75 SUB-TOTAL 162780.00
STRUCTURE ITEMS SUB-TOTAL 455311.58 SUB-TOTAL 514613.05 SUB-TOTAL 613244.00
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TIP NO B-3515

FED AID NO BRZ-1612(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SCOTLAND
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10:00AM

JUN 18 2002

007

C200454

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0000400000-N
0043000000-N
0057000000-E
0318000000-E
0366000000-E
1220000000-E
1489000000-E
1498000000-E
1514000000-E
1560000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3635000000-E
3656000000-E
4400000000-E
4410000000-E
4425000000-N
4445000000-E
4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6048000000-E
6084000000-E
6087000000-E

800
801
226
226
300
310
545
610
610
610
620
840
840

846
862
862
862
SP
876
876
1110
1110
1125
1145
1205
1252
1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
SP
1660
1660

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
GRADING

UNDERCUT EXCAVATION
FNDATION MATL, MINOR STRS
15" RC PIPE CULV Il
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5A
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS I
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICDE
WARNING FLAG SETS
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SEEDING AND MULCHING
MOWING

Lump Sum 33021.25
Lump Sum 14000.91
Lump Sum 32418.02
100 CY 10.99 1099.00
6 TON 33.37 200.22

56 LF 57.31 3209.36
50 TON 19.94 997.00
290 TON 41.60 12064.00
80 TON 50.00 4000.00
320 TON 39.75 12720.00
38 TON 255.00 9690.00

2 EA 1508.70 3017.40

2 EA 442.00 884.00

25 LF 50.00 1250.00
850 LF 9.50 8075.00
5 EA 35.00 175.00

4 EA 900.00 3600.00

4 EA 1700.00 6800.00

2 TON 62.03 124.06
156 SY 3.00 468.00
256 SF 15.00 3840.00
94 SF 15.00 1410.00

2 EA 20.00 40.00

96 LF 20.00 1920.00
5,600 LF 0.35 1960.00
9 EA 10.00 90.00
1,400 LF 2.20 3080.00
75 TON 46.03 3452.25
140 TON 46.03 6444.20
50 TON 31.18 1559.00
0.5 ACR 2000.00 1000.00
50 LB 5.00 250.00
0.25 TON 800.00 200.00
300 CY 7.48 2244.00
350 SY 250.00 87500.00
200 SY 250.00 50000.00
50 LF 2.15 107.50
50 SY 54.70 2735.00
0.5 ACR 4000.00 2000.00

0.5 ACR 60.00 30.00

45000.00

8500.00

18500.00

15.00 1500.00
40.00 240.00
40.00 2240.00
28.00 1400.00
41.60 12064.00
50.00 4000.00
39.75 12720.00
255.00 9690.00
1700.00 3400.00
325.00 650.00
100.00 2500.00
9.50 8075.00
35.00 175.00
900.00 3600.00
1700.00 6800.00
160.00 320.00
3.00 468.00
8.95 2291.20
3.99 375.06
12.95 25.90
10.50 1008.00
0.35 1960.00
10.00 90.00
2.20 3080.00
32.00 2400.00
33.00 4620.00
32.00 1600.00
600.00 300.00
3.30 165.00
660.00 165.00
6.00 1800.00
2.50 875.00
2.50 500.00
2.15 107.50
100.00 5000.00
2175.00 1087.50
60.00 30.00
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BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.
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CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0041
0042
0043
0044
0045
0046
0047
0048

0049

0050
0051
0052

0053
0054
0055
0056
0057
0058
0059
0060

6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N

8035000000-N

8119000000-E
8182000000-E
8210000000-N

8217000000-E
8364000000-E
8386000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E

1661
1661
1662
1664
1664
1665
SP

1675

402

412
420
422

425
450
450
460
876
876
430
430

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR **xxkkiksk
(22+56.00 -L-)
UNCLASSIFIED STR EXCAV

CLASS A CONCRETE (BRIDGE)
BRG APPR SLARB wtsikoi
(22+56.00 -L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

PP18X0.50 STL PILE
CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

S. T. WOOTEN CORPORATION
R. E. BURNS & SONS CO., INC.
SMITH-ROWE, INC.

SANFORD CONTRACTORS, INC.
DANE CONSTRUCTION, INC.

LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.

CAROLINA BRIDGE COMPANY, INC.
CROWDER CONSTRUCTION COMPANY

50 LB 12.00 600.00

0.25 TON 600.00 150.00

50 LB 8.00 400.00

450 SY 8.50 3825.00

7.6 MIG 40.00 304.00

0.25 TON 800.00 200.00

3 HR 30.00 90.00

8 EA 800.00 6400.00

Lump Sum 52209.32
260 CY 32.70 8502.00
66.6 CY 530.66 35341.96
Lump Sum 22758.67
11,772 LB 0.71 8358.12
670 LF 23.37 15657.90
1,080 LF 66.90 72252.00
480 LF 43.95 21096.00

139 TON 40.79 5669.81

155 SY 1.92 297.60
Lump Sum 4967.70
2,633.13 LF 85.58 225343.27
TOTAL 802098.52

SUB-TOTAL 329644.17

SUB-TOTAL 472454.35

CONTRACT TOTAL

1 596938.49

2 614133.95

3 614697.36

4 617676.58

5 697329.80

6 776024.00

7 802098.52

8 963485.81

8.00 400.00
1100.00 275.00
3.00 150.00
10.00 4500.00
500.00 3800.00
500.00 125.00
50.00 150.00
50.00 400.00
110000.00

28.00 7280.00
1290.00 85914.00
105000.00

0.50 5886.00
35.00 23450.00
130.00 140400.00
35.00 16800.00
65.00 9035.00
4.00 620.00
3500.00

105.00 276478.65
TOTAL 963485.81
SUB-TOTAL 179122.16
SUB-TOTAL 784363.65



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

5.679 KM

JUN 18 2002

10:00AM 1/ 45 008

C200480

SANFORD CONTRACTORS, INC.

BARNHILL CONTRACTING CO.

S. T. WOOTEN CORPORATION

SANFORD, NC TARBORO, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1100000.00 1110000.00 1185000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 748657.20 204000.00 200000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 860885.80 1200000.00 460000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 5000.00 10000.00 6350.00 12700.00 5000.00 10000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1600.00 3200.00 1000.00 2000.00 750.00 1500.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,217,000 M3 1.98 2409660.00 1.85 2251450.00 2.30 2799100.00
0007 0029000000-N SP  REINF BRG APPR ws Lump Sum 12000.00 9200.00 10000.00
(13+69.054-Y8-)
0008 0029000000-N SP  REINF BRG APPR writs Lump Sum 17500.00 9200.00 13000.00
(14+12.166-Y9-)
0009 0029000000-N SP  REINF BRG APPR wris Lump Sum 16500.00 8500.00 12000.00
(14+76.497-Y6-)
0010 0029000000-N SP  REINF BRG APPR whrits Lump Sum 14000.00 8500.00 10000.00
(14+78.206-Y7-)
0011 0029000000-N SP  REINF BRG APPR i Lump Sum 14000.00 6500.00 11000.00
(94+22.500-L- EBL)
0012 0029000000-N SP  REINF BRG APPR it Lump Sum 16500.00 11100.00 14000.00
(94+22.500-L- WBL)
0013  0036000000-M 225 UNDERCUT EXCAVATION 12,000 M3 271 32520.00 2.00 24000.00 7.00 84000.00
0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 16.47 8235.00 10.75 5375.00 15.00 7500.00
0015 0106000000-M 230 BORROW EXCAVATION 219,000 M3 1.93 422670.00 2.35 514650.00 350 766500.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,600 M3 3.50 51100.00 2.00 29200.00 4.75 69350.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 57 M 10.46 596.22 5.00 285.00 3.00 171.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 18,000 M2 2.95 53100.00 2.60 46800.00 1.30 23400.00
0019 0192000000-N 260 PROOF ROLLING 40 HR 400.00 16000.00 140.00 5600.00 210.00 8400.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 8,500 M3 18.73 159205.00 5.00 42500.00 17.00 144500.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 1.61 805.00 175 875.00 2.00 1000.00
0022 0234000000-M SP  GENERIC GRADING ITEM (M3) 12,112 M3 19.00 230128.00 16.35 198031.20 19.00 230128.00
CHIPPED TIRE MATERIAL
0023  0257000000-M SP  GENERIC GRADING ITEM (M) 52 M 200.00 10400.00 50.00 2600.00 295.00 15340.00
STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP  GENERIC GRADING ITEM (EA) 4 EA 44000.00 176000.00 8025.00 32100.00 9500.00 38000.00
END BENT STABILIZATION
0025 0300000000-M 300 SELECT MATERIAL Il 750 MTN 19.73 14797.50 8.00 6000.00 13.00 9750.00
0026 0306000000-M 300 SELECT MATERAIL Il 900 MTN 19.73 17757.00 8.60 7740.00 16.50 14850.00
0027 0312000000-M 300 SELECT MATERIAL IV 3,400 MTN 13.54 46036.00 9.40 31960.00 11.42 38828.00
0028 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 21.00 47250.00 20.00 45000.00 20.00 45000.00
0029 0342000000-M 310 ‘(*;’;*QAMMM?IDE DRAIN PIPE 516 M 58.59 3023.24 85.00 4386.00 49.00 2528.40
0030 0360000000-M 310 300MM RCP CULV CLASS Il 3588 M 62.84 22546.99 60.00 21528.00 54.00 19375.20
0031 0366000000-M 310 375MM RCP CULV CLASS Ill 1,3884 M 64.82 89996.09 61.00 84692.40 55.00 76362.00
0032 0372000000-M 310 450MM RCP CULV CLASS Il 11976 M 72.87 87269.11 64.00 76646.40 63.00 75448.80
0033 0378000000-M 310 600MM RCP CULV CLASS lli 7464 M 88.03 65705.59 85.00 63444.00 79.00 58965.60
0034 0384000000-M 310 750MM RCP CULV CLASS Il 3444 M 116.32 40060.61 117.00 40294.80 101.00 34784.40
0035 0390000000-M 310 900MM RCP CULV CLASS Ili 432 M 146.91 6346.51 125.00 5400.00 129.00 5572.80



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 2/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION
SANFORD, NC TARBORO, NC WILSON, NC
0036  0402000000-M 310 1200MM RCP CULV CLASS llI 708 M 218.03 15436.52 187.00 13239.60 197.00 13947.60
0037 0448000000-M 310 z;*zkglc\)nMR'\A(;P CULV CLASS IV 1236 M 238.97 29536.69 209.00 25832.40 240.00 29664.00
0038  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 912 M 316.36 28852.03 295.00 26904.00 292.00 26630.40
0039  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 948 M 381.21 36138.71 345.00 32706.00 351.00 33274.80
0040 0448000000-M 310 (601\3m NRDCP CULV CLASS IV 1488 M 104.37 15530.26 83.00 12350.40 103.00 15326.40
0041 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 1452 M 126.25 18331.50 125.00 18150.00 130.00 18876.00
0042  0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 100.8 M 167.04 16837.63 133.00 13406.40 175.00 17640.00
0043 0528000000-M 310 (451\3m MR)C PIPE ELB CL Ill 2 EA 177.00 354.00 400.00 800.00 425.00 850.00
0044 0576000000-M 310 ***MM CS PIPE CULV ***MM 72 M 89.67 645.62 150.00 1080.00 90.00 648.00
(900MM, 2.01MM)
0045 0588000000-M 310 450MM CS PIPE CULV 1.63MM 288 M 53.96 1554.05 56.00 1612.80 57.00 1641.60
0046  0594000000-M 310 600MM CS PIPE CULV 1.63MM 336 M 61.10 2052.96 60.00 2016.00 66.00 2217.60
0047 0600000000-M 310 800MM CS PIPE CULV 2.01MM 132 M 80.81 1066.69 170.00 2244.00 82.00 1082.40
0048 0684000000-M 310 **MM BCCSP B **** 384 M 93.27 3581.57 61.00 2342.40 44.00 1689.60
(150MM, 1.63MM)
0049 0684000000-M 310 **MM BCCSP B **** 1536 M 48.99 7524.86 68.00 10444.80 56.00 8601.60
(300MM, 1.63MM)
0050 0684000000-M 310 **MM BCCSP B **** 996 M 93.50 9312.60 100.00 9960.00 96.00 9561.60
(800MM, 4.27MM)
0051 0708000000-M 310 400MM BCCSP B 1.63 2772 M 56.69 15714.47 66.00 18295.20 63.00 17463.60
0052 0714000000-M 310 450MM BCCSP B 1.63 1572 M 61.02 9592.34 76.00 11947.20 68.00 10689.60
0053 0720000000-M 310 600MM BCCSP B 1.63 3384 M 73.05 24720.12 80.00 27072.00 81.00 27410.40
0054 0726000000-M 310 800MM BCCSP B 2.01 312 M 93.50 2917.20 98.00 3057.60 97.00 3026.40
0055 0804000000-M 310 **MM BCCSP ELB B **** 16 EA 101.48 1623.68 100.00 1600.00 107.00 1712.00
(300MM, 1.63MM)
0056 0806000000-M 310 400MM BCCSP ELB B 1.63 16 EA 121.54 1944.64 110.00 1760.00 135.00 2160.00
0057 0807000000-M 310 450MM BCCSP ELB B 1.63 11 EA 139.24 1531.64 125.00 1375.00 150.00 1650.00
0058 0808000000-M 310 600MM BCCSP ELB B 1.63 10 EA 201.78 2017.80 180.00 1800.00 183.00 1830.00
0059 0809000000-M 310 800MM BCCSP ELB B 2.01 2 EA 260.78 521.56 210.00 420.00 250.00 500.00
0060 0987000000-M 310 GENERIC PIPE ITEM (M) 310 990 M 45.97 45510.30 52.00 51480.00 56.00 55440.00
150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B (SPRING BOX)
0061 0995000000-M 340 PIPE REMOVAL 231.8 M 35.82 8303.08 10.00 2318.00 17.00 3940.60
0062 1000000000-M 462 150MM SLOPE PROTECTION 300 M2 52.00 15600.00 65.00 19500.00 63.43 19029.00
0063 1011000000-N 500 FINE GRADING Lump Sum 275000.00 700000.00 140000.00
0064 1044000000-M 501 LIME TRTD SOIL (SLURRY) 64,100 M2 1.58 101278.00 1.58 101278.00 1.58 101278.00
0065 1066000000-M 501 LIME FOR LIME TRTD SOIL 710 MTN 166.00 117860.00 166.00 117860.00 166.00 117860.00
0066 1110000000-M 510 STABILIZER AGGREGATE 1,000 MTN 11.54 11540.00 9.40 9400.00 16.00 16000.00

0067 1121000000-M 520 AGGREGATE BASE COURSE 118,100 MTN 10.04 1185724.00 11.01 1300281.00 11.50 1358150.00
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0068 1176000000-M 542 ’(*;-’g\gl\’\:’i)OIL CEMENT BASE 64,100 M2 1.79 114739.00 1.79 114739.00 1.79 114739.00
0069 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,925 MTN 95.00 182875.00 95.00 182875.00 95.00 182875.00
0070 1198000000-M SP AGGREGATE FOR SOIL CEM B 435 MTN 18.00 7830.00 9.20 4002.00 11.84 5150.40
0071 1209000000-M 543 ASPHALT CURING SEAL 11,540 L 0.45 5193.00 0.37 4269.80 0.37 4269.80
0072 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 14.04 2808.00 18.00 3600.00 26.00 5200.00
0073 1275000000-M 600 PRIME COAT 39,340 L 0.37 14555.80 0.37 14555.80 0.37 14555.80
0074 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,690 MTN 29.75 169277.50 29.75 169277.50 29.75 169277.50
0075 1498000000-M 610 ASP CONC INTR CRS 119.0B 8,810 MTN 30.50 268705.00 30.50 268705.00 30.50 268705.00
0076 1503000000-M 610 ASP CONC INTR CRS 119.0C 24,620 MTN 26.45 651199.00 26.45 651199.00 26.45 651199.00
0077 1519000000-M 610 ASP CONC SURF CRS S9.5B 8,410 MTN 30.00 252300.00 30.00 252300.00 30.00 252300.00
0078 1523000000-M 610 ASP CONC SURF CRS $9.5C 24,010 MTN 27.00 648270.00 27.00 648270.00 27.00 648270.00
0079 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,363 MTN 190.00 448970.00 190.00 448970.00 190.00 448970.00
0080 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,561 MTN 220.00 343420.00 220.00 343420.00 220.00 343420.00
0081 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 250 MTN 137.50 34375.00 110.00 27500.00 105.72 26430.00
0082 1840000000-M 665 MILLED RUMBLE STRIPS 21,840 M 0.79 17253.60 0.47 10264.80 0.37 8080.80
0083 2022000000-M 815 SUBDRAIN EXCAVATION 4,975 M3 7.00 34825.00 7.00 34825.00 7.00 34825.00
0084 2033000000-M 815 SUBDR FINE AGGREGATE 2,490 M3 33.00 82170.00 33.00 82170.00 33.00 82170.00
0085 2044000000-M 815 150MM PERF SUBDR PIPE 6,000 M 13.00 78000.00 13.00 78000.00 13.00 78000.00
0086 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 600 EA 0.50 300.00 0.50 300.00 0.50 300.00
0087 2066000000-N 815 CONC PAD SUBDRN OUTLET 40 EA 150.00 6000.00 150.00 6000.00 150.00 6000.00
0088 2077000000-M 815 150MM OUTLET PIPE (SD) 80 M 13.00 1040.00 13.00 1040.00 13.00 1040.00
0089 2099000000-M 816 SHLDR DRAINS 2,580 M 8.40 21672.00 8.40 21672.00 8.40 21672.00
0090 2110000000-M 816 100MM SHLDR DRAINS PIPE 2,580 M 3.30 8514.00 3.30 8514.00 3.30 8514.00
0091 2121000000-M 816 100MM OUTLET PIPE (SH DRN 240 M 12.00 2880.00 12.00 2880.00 12.00 2880.00
0092 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 5 EA 140.00 700.00 140.00 700.00 140.00 700.00
0093 2143000000-M 818 BLOTTING SAND 10 MTN 20.00 200.00 30.00 300.00 51.36 513.60
0094 2209000000-M 838 ENDWALLS 16 M3 932.20 14915.20 700.00 11200.00 700.00 11200.00
0095 2220000000-M 838 REINFORCED ENDWALLS 9 M3 1109.20 9982.80 840.00 7560.00 840.00 7560.00
0096 2253000000-M 840 PIPE COLLARS 1 M3 1770.00 1770.00 705.00 705.00 705.00 705.00
0097 2286000000-N 840 MASNRY DRAINAGE STRUCT 183 EA 914.50 167353.50 1015.00 185745.00 940.00 172020.00
0098 2308000000-M 840 MASONRY DRAINAGE STRS 39 M 666.70 26001.30 595.00 23205.00 595.00 23205.00
0099 2352000000-N 840 fsligl\gg)W/GRATE 840.7** STD 7 EA 185.26 1296.82 191.00 1337.00 191.00 1337.00
0100 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 39 EA 240.72 9388.08 245.00 9555.00 245.00 9555.00
0101 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 87 EA 240.72 20942.64 245.00 21315.00 245.00 21315.00
0102 2363000000-N 840 fsligl\gg)W/ZGRTS 840.7*** STD 18 EA 240.72 4332.96 245.00 4410.00 245.00 4410.00

0103 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 335.12 670.24 321.00 642.00 321.00 642.00
(E)
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0104 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 2 EA 335.12 670.24 321.00 642.00 321.00 642.00
0105 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 335.12 670.24 321.00 642.00 321.00 642.00
0106 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 210.04 420.08 222.00 444.00 222.00 444.00
0107 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 120 M2 48.00 5760.00 50.00 6000.00 27.55 3306.00

SAND BLANKET

0108 2549000000-M 846 750MM CONC CURB & GUTTER 445 M 33.00 14685.00 33.50 14907.50 27.38 12184.10
0109 2556000000-M 846 SHLDR BERM GUTTER 3,280 M 27.00 88560.00 33.50 109880.00 29.76 97612.80
0110 2619000000-M 850 100MM CONC PAVED DITCH 25 M2 73.00 1825.00 33.00 825.00 37.97 949.25
0111 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 245 M2 54.50 13352.50 34.00 8330.00 42.54 10422.30
0112 3030000000-M 862 STL BM GRDRAIL 6,339.84 M 32.80 207946.75 27.88 176754.74 27.88 176754.74
0113 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5334 M 39.40 2101.60 29.52 1574.60 29.52 1574.60
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 35.00 350.00 35.00 350.00
0115 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 320.00 640.00 300.00 600.00 300.00 600.00
0116 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 395.00 7900.00 500.00 10000.00 500.00 10000.00
0117 3215000000-N 862 GR ANCHOR TYPE Il 21 EA 900.00 18900.00 900.00 18900.00 900.00 18900.00
0118 3270000000-N SP  GR ANCHOR TYPE 350 30 EA 1690.00 50700.00 1600.00 48000.00 1600.00 48000.00
0119 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1550.00 3100.00 1300.00 2600.00 1300.00 2600.00
0120 3380000000-M 862 TEMP STL BM GUARDRAIL 548.64 M 22.50 12344.40 16.40 8997.70 16.40 8997.70
0121 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 10 EA 800.00 8000.00 750.00 7500.00 750.00 7500.00
0122 3389400000-M 865 DBL FACED CABLE GUIDERAIL 5460 M 12.65 69069.00 14.76 80589.60 14.76 80589.60
0123 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 22 EA 850.00 18700.00 950.00 20900.00 950.00 20900.00
0124 3503000000-M 866 WW WIRE FENCE 1200MM FABR 13,900 M 5.75 79925.00 5.75 79925.00 5.75 79925.00
0125 3509000000-M 866 100MM FENCE POSTS 2.30M 2,890 EA 14.00 40460.00 14.00 40460.00 14.00 40460.00
0126 3515000000-M 866 125MM FENCE POSTS 2.50M 700 EA 30.00 21000.00 30.00 21000.00 30.00 21000.00
0127 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 3.30 990.00 3.30 990.00 3.30 990.00
0128 3628000000-M 876 PLNRIPRAPCL I 3,350 MTN 24.46 81941.00 27.50 92125.00 12.56 42076.00
0129 3642000000-M 876 PLN RIP RAP, CLASS A 5 MTN 24.46 122.30 27.50 137.50 25.61 128.05
0130 3649000000-M 876 PLNRIP RAP, CLASS B 3,000 MTN 24.46 73380.00 27.50 82500.00 25.66 76980.00
0131 3656000000-M 876 FILTER FABRIC FOR DRAINGE 19,100 M2 1.85 35335.00 1.20 22920.00 1.81 34571.00
0132 3684000000-M SP SSSESE% EROSION CONTROL ITEM (MTN) 28 MTN 332.21 9301.88 63.00 1764.00 100.00 2800.00
0133  4048000000-M 902 RC SIGN FOOTINGS 5 M3 750.00 3750.00 750.00 3750.00 750.00 3750.00
0134  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 700.00 1400.00 700.00 1400.00 700.00 1400.00
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,258 KG 6.25 7862.50 6.25 7862.50 6.25 7862.50
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,561 KG 4.75 7414.75 4.75 7414.75 4.75 7414.75
0137  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 490 M 18.00 8820.00 18.00 8820.00 18.00 8820.00
0138 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 6 EA 35.00 210.00 35.00 210.00 35.00 210.00
0139  4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 100.00 1400.00 100.00 1400.00 100.00 1400.00
0140 4102000000-N 904 SIGN ERECTION, TYPEE 48 EA 70.00 3360.00 70.00 3360.00 70.00 3360.00

0141 4108000000-N 904 SIGN ERECTION, TYPE F 18 EA 100.00 1800.00 100.00 1800.00 100.00 1800.00
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0142 4110000000-N 904 (S/gSN ERECTION, TYPE *** (GRD MTD) 12 EA 300.00 3600.00 300.00 3600.00 300.00 3600.00
0143  4110000000-N 904 (SBlgsN ERECTION, TYPE *** (GRD MTD) 9 EA 250.00 2250.00 250.00 2250.00 250.00 2250.00
0144 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 50.00 300.00 50.00 300.00 50.00 300.00
0145  4400000000-M 1110 WORK ZONE SIGNS (STAT) 40 M2 105.00 4200.00 79.00 3160.00 78.74 3149.60
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 84 M2 64.00 5376.00 150.00 12600.00 222.72 18708.48
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 20 M2 64.00 1280.00 65.00 1300.00 99.03 1980.60
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2500.00 5000.00 2000.00 4000.00 3381.30 6762.60
0149 4425000000-N 1125 WARNING FLAG SETS 6 EA 15.00 90.00 30.00 180.00 9.05 54.30
0150 4430000000-N 1130 DRUMS 300 EA 33.25 9975.00 38.00 11400.00 62.07 18621.00
0151 4435000000-N 1135 CONES 50 EA 9.95 497.50 20.00 1000.00 11.34 567.00
0152 4445000000-M 1145 BARRICADES (TYPE III) 150 M 26.50 3975.00 34.00 5100.00 62.20 9330.00
0153 4455000000-N 1150 FLAGGER 200 MD 154.00 30800.00 100.00 20000.00 138.00 27600.00
0154 4460000000-N 1155 WARNING LIGHTS (TYPE B) 18 EA 65.00 1170.00 90.00 1620.00 185.97 3347.46
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 7500.00 15000.00 3000.00 6000.00 5832.50 11665.00
0156  4650000000-N 1251 TEMP RAISED PVMT MRKS 770 EA 3.85 2964.50 3.85 2964.50 3.85 2964.50
0157 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 32,480 M 1.05 34104.00 1.05 34104.00 1.05 34104.00
0158 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,700 M 1.31 12707.00 1.31 12707.00 1.31 12707.00
0159 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,880 M 2.30 4324.00 2.30 4324.00 2.30 4324.00
0160 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 14.00 1120.00 14.00 1120.00 14.00 1120.00
0161 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 32 EA 72.00 2304.00 72.00 2304.00 72.00 2304.00
0162 4770000000-M 1205 COLD APP PLAS LINES 100MM 2570 M 3.25 8352.50 3.25 8352.50 3.25 8352.50
0163 4780000000-M 1205 COLD APP PLAS LINES 200MM 30 M 5.00 150.00 5.00 150.00 5.00 150.00
0164 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 125.00 375.00 125.00 375.00 125.00 375.00
0165 4810000000-M 1205 PAINT PVT MKG LINES 100MM 37,650 M 0.39 14683.50 0.39 14683.50 0.39 14683.50
0166 4820000000-M 1205 PAINT PVT MKG LINES 200MM 680 M 0.50 340.00 0.50 340.00 0.50 340.00
0167 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.25 1625.00 3.25 1625.00 3.25 1625.00
0168 4860000000-M 1205 REMVL OF 200MM LINES 30 M 3.25 97.50 3.25 97.50 3.25 97.50
0169 4880000000-M 1205 CURING COMPD REMOVAL LINE 2570 M 0.66 1696.20 0.66 1696.20 0.66 1696.20
0170 4885000000-N 1205 CURING COMPD REMOVAL SYMB 3 EA 25.00 75.00 25.00 75.00 25.00 75.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,100 EA 3.85 4235.00 3.85 4235.00 3.85 4235.00
0172 4915000000-M 1264 2.1M U-CHANNEL POSTS 12 EA 25.00 300.00 18.00 216.00 18.00 216.00
0173 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 115 EA 35.00 4025.00 27.75 3191.25 27.75 3191.25
0174  4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 35.00 2170.00 27.75 1720.50 27.75 1720.50
0175 4945000000-N 1267 FLEX DELINATR (CRY & RED) 23 EA 35.00 805.00 29.95 688.85 29.95 688.85
0176 4950000000-N 1267 FLEX DELINATR (YEL & RED) 20 EA 35.00 700.00 29.95 599.00 29.95 599.00
0177 4957000000-N 1264 (03I)3JECT MARKERS (TYPE **) 12 EA 50.00 600.00 74.50 894.00 74.50 894.00
0178 5300000000-M 1505 l(:\L\:)D CONDIT MAT'L ##weinx 115 MTN 17.20 1978.00 20.00 2300.00 20.00 2300.00
0179 5306000000-M SP  BEDDN MAT'L CL ik 115 MTN 17.20 1978.00 20.00 2300.00 20.00 2300.00

(V)



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 6/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION
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0180 5324000000-M 1510 **MM DI WP Gl 368 M 103.38 38043.84 70.00 25760.00 70.00 25760.00
(400MM, 50, 2.41MPA WP)
0181 5330000000-M 1510 150MM DI WP CLisesieriskes 18 M 65.77 1183.86 44.00 792.00 44.00 792.00
(150MM, 50, 2.41MPA WP)
0182 5414000000-M 1510 20MM CU WATER PIPE TYPE K 403 M 50.12 2019.84 30.00 1209.00 30.00 1209.00
0183 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 851 KG 9.30 7914.30 8.00 6808.00 8.00 6808.00
0184 5510000000-M 1510 20MM CORPORATION STOP 1 EA 96.00 96.00 125.00 125.00 125.00 125.00
0185 5534000000-M 1510 **MM GATE V & V BX 1 EA 3624.00 3624.00 3855.00 3855.00 3855.00 3855.00
(400MM, 1.38MPA WP)
0186 5540000000-M 1510 150MM GATE V & V BX 1 EA 522.00 522.00 575.00 575.00 575.00 575.00
0187 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 690.00 690.00 245.00 245.00 245.00 245.00
(400MM X 20MM)
0188 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 492.00 1968.00 425.00 1700.00 425.00 1700.00
0189 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 1 EA 1614.00 1614.00 1465.00 1465.00 1465.00 1465.00
(1.03MPA WP)
0190 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1800.00 1800.00 1535.00 1535.00 1535.00 1535.00
AIR RELEASE ASSEMBLY
0191 6000000000-M 1605 TEMPORARY SILT FENCE 900 M 5.90 5310.00 5.10 4590.00 5.10 4590.00
0192 6006000000-M 1610 EROS CONTRL STONE CL A 640 MTN 25.19 16121.60 27.50 17600.00 28.50 18240.00
0193 6009000000-M 1610 EROS CONTRL STONE CL B 14,530 MTN 25.19 366010.70 27.50 399575.00 28.50 414105.00
0194 6012000000-M 1610 SEDIMENT CONTROL STONE 7,240 MTN 23.92 173180.80 21.00 152040.00 24.50 177380.00
0195 6015000000-M 1615 TEMPORARY MULCHING 815 HA 741.00 60391.50 741.00 60391.50 741.00 60391.50
0196 6018000000-M 1620 SEED FOR TEMP SEEDING 3,425 KG 3.31 11336.75 3.31 11336.75 10.00 34250.00
0197 6021000000-M 1620 FERT FOR TEMP SEEDING 27.5 MTN 650.00 17875.00 650.00 17875.00 650.00 17875.00
0198 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 26.12 28993.20 22.00 24420.00 47.50 52725.00
0199 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 80 EA 150.00 12000.00 90.00 7200.00 150.00 12000.00
0200 6030000000-M 1630 SILT EXCAVATION 70,000 M3 3.79 265300.00 1.00 70000.00 8.00 560000.00
0201 6033000000-M 1631 SYNTHETIC ROVING 5,700 M2 1.74 9918.00 1.74 9918.00 5.00 28500.00
0202 6036000000-M 1631 MATTING FOR EROS CONTROL 2,900 M2 1.74 5046.00 1.74 5046.00 5.00 14500.00
0203 6038000000-M SP  PERM SOIL REINF MAT 60 M2 9.58 574.80 9.58 574.80 10.00 600.00
0204 6042000000-M 1632 6.4MM HARDWARE CLOTH 350 M 8.20 2870.00 2248.00 786800.00 4.75 1662.50
0205 6057000000-M 1637 *** X *** X ** PERF TEE 2 EA 3834.00 7668.00 1500.00 3000.00 1300.00 2600.00
(80OMM X 80OMM X 800MM)
0206 6057000000-M 1637 *** X *** X ** PERF TEE 1 EA 3966.00 3966.00 1800.00 1800.00 1800.00 1800.00
(900MM X 900MM X 900MM)
0207 6069000000-M 1638 STILLING BASINS 950 M3 15.00 14250.00 15.00 14250.00 23.00 21850.00
0208 6070000000-N SP  SPECIAL STILLING BASINS 16 EA 400.00 6400.00 400.00 6400.00 570.00 9120.00
0209 6084000000-M 1660 SEEDING & MULCHING 815 HA 2248.00 183212.00 2748.00 223962.00 8085.00 658927.50
0210 6087000000-M 1660 MOWING 455 HA 94.00 4277.00 94.00 4277.00 94.00 4277.00
0211 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,000 KG 11.03 11030.00 11.03 11030.00 60.00 60000.00
0212 6093000000-M 1661 FERT FOR REPAIR SEEDING 3.25 MTN 828.00 2691.00 828.00 2691.00 828.00 2691.00
0213 6096000000-M 1662 SEED FOR SUPP SEEDING 22.75 KG 353 80.31 353 80.31 10.18 231.60
0214 6102000000-M 1664 SODDING 12,725 M2 4.19 53317.75 4.19 53317.75 7.25 92256.25

0215 6105000000-M 1664 WATER 3,340.4 KL 11.85 39583.74 11.85 39583.74 11.85 39583.74
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SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION
SANFORD, NC TARBORO, NC WILSON, NC

0216 6108000000-M 1665 FERTILIZER TOPDRESSING 137 MTN 264.00 36168.00 264.00 36168.00 264.00 36168.00

0217  6111000000-M SP  IMPERVIOUS DIKE 75 M 25.00 1875.00 25.00 1875.00 190.00 14250.00

0218  6114000000-N SP  SPECIALIZED HAND MOWING 80 HR 42.00 3360.00 42.00 3360.00 42.00 3360.00

0219 6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 1.00 28.00 1.00 28.00 1.00 28.00

0220 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,075 M3 15.50 32162.50 15.50 32162.50 18.00 37350.00

0221 6123000000-M 1670 REFORESTATION 5 HA 1236.00 6180.00 1236.00 6180.00 1236.00 6180.00

0222  6126000000-M SP  STREAMBANK REFORESTATION 0.9 HA 3950.00 3555.00 3950.00 3555.00 3950.00 3555.00

0223  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 12 EA 550.00 6600.00 200.00 2400.00 200.00 2400.00
ROOTWADS
CULVERT ITEMS

0224 8126000000-N 414 CULV EXCAV @ ***rrrwwssrk Lump Sum 47275.00 47275.00 55000.00
(112+66.000-L-)

0225 8126000000-N 414 CULV EXCAV @ ***rrrwwssrk Lump Sum 20725.00 20725.00 31000.00
(125+42.300-L-)

0226 8126000000-N 414 CULV EXCAV @ ***rrrsrssrk Lump Sum 18100.00 18100.00 26000.00
(135+36.800-L-)

0227 8126000000-N 414 CULV EXCAV @ ***rrrwwssr Lump Sum 70100.00 40100.00 123000.00
(146+05.700-L-)

0228 8133000000-M 414 FND COND MATL BOX CULV 1,009 MTN 20.44 20623.96 20.44 20623.96 30.00 30270.00

0229 8196000000-M 420 CL A CONC, CULVERT 2,343.9 M3 200.87 470819.19 200.87 470819.19 275.00 644572.50

0230 8245000000-M 425 REINF STL CULV 183,182 KG 0.96 175854.72 0.96 175854.72 0.96 175854.72

0231 8594000000-M 876 PLAINRIP RAP B 90 MTN 30.00 2700.00 30.00 2700.00 60.00 5400.00
STRUCTURE ITEMS

0232 8007000000-N SP  CM&R TEMP STR ik Lump Sum 110000.00 110000.00 19000.00
(94+22.50-L-RT)

0233 8017000000-N SP  CM&R TEMP ACCESS *rrsiiek Lump Sum 110000.00 110000.00 19000.00
(94+22.50-L-LT)

0234 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 7000.00 7000.00 2200.00
(1,121+91.414-L-)

0235 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 7000.00 7000.00 2100.00
(1,130+46.246-L-)

0236  8091000000-N 410 FND EXCAV B** STA ek Lump Sum 8300.00 8300.00 2100.00
(1,141+42.898-L-)

0237 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 7000.00 7000.00 3000.00
(1,97+61.025-L-)

0238  8105500000-M SP  ***MM DRILLD PIER IN SOIL 34 M 1017.00 34578.00 1017.00 34578.00 1165.00 39610.00
(1372MM)

0239 8105500000-M SP  ***MM DRILLD PIER IN SOIL 317 M 1048.00 33221.60 1048.00 33221.60 1165.00 36930.50
(1524MM)

0240 8105600000-M SP  ***MM DRILLD PIER NO SOIL 415 M 3470.00 144005.00 3470.00 144005.00 3220.00 133630.00
(1372MM)

0241 8105600000-M SP  ***MM DRILLD PIER NO SOIL 575 M 4184.00 240580.00 4184.00 240580.00 3225.00 185437.50
(1524MM)

0242 8111000000-M SP  PERM STL CASING FOR ** PIER 135 M 618.00 8343.00 618.00 8343.00 385.00 5197.50

(1372MM)



JUN 18, 2002 02:55 PM

TIP NO

R-2417BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

LEE
6.549007T

5.679 KM

10:00AM 8/ 45 008

JUN 18 2002 C200480

SANFORD CONTRACTORS, INC.

BARNHILL CONTRACTING CO.

S. T. WOOTEN CORPORATION

SANFORD, NC TARBORO, NC WILSON, NC
0243 8111000000-M SP ZESIEQ/IMSMT) L CASING FOR *** PIER 147 M 671.00 9863.70 671.00 9863.70 385.00 5659.50
0244 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 2684.00 5368.00 2684.00 5368.00 1600.00 3200.00
0245 8116000000-M SP CSL TUBES 7302 M 14.00 10222.80 14.00 10222.80 10.00 7302.00
0246 8147000000-M 420 REINF CONC DECK SLAB 9,009.3 M2 155.00 1396441.50 155.00 1396441.50 160.00 1441488.00
0247 8161000000-M 420 GROOVING BRIDGE FLOORS 7,758.2 M2 2.90 22498.78 2.90 22498.78 1.85 14352.67
0248 8182000000-M 420 CL A CONC, BRIDGE 1,116.2 M3 451.00 503406.20 451.00 503406.20 440.00 491128.00
0249 8210000000-N 422 BRG APPR SLAB **kssiik Lump Sum 24000.00 24000.00 22000.00
(121+91.414-L-)
0250 8210000000-N 422 BRG APPR SLAB **kskiiik Lump Sum 24000.00 24000.00 24000.00
(130+46.246-L-)
0251 8210000000-N 422 BRG APPR SLAB *tkkies Lump Sum 32800.00 32800.00 30000.00
(141+42.898-L-)
0252 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 30500.00 30500.00 28000.00
(94+22.50-L-LT)
0253 8210000000-N 422 BRG APPR SLAB *tksines Lump Sum 28000.00 28000.00 26000.00
(94+22.50-L-RT)
0254 8210000000-N 422 BRG APPR SLAB *tksines Lump Sum 31000.00 31000.00 30000.00
(97+61.025-L-)
0255 8217000000-M 425 REINF STEEL (BRIDGE) 137,351 KG 1.10 151086.10 1.10 151086.10 0.96 131856.96
0256 8238000000-M 425 SPIRAL COL REINF STL STR 19,380 KG 2.00 38760.00 2.00 38760.00 1.66 32170.80
0257 8280000000-M 440 STRUCTURAL STEEL Lump Sum 2612000.00 2612000.00 2610000.00
0258 8364000000-M 450 HP310X79 STL PILE 940 M 76.00 71440.00 76.00 71440.00 100.00 94000.00
0259 8475000000-M 460 TWO BAR METAL RAIL 168.61 M 185.00 31192.85 185.00 31192.85 185.00 31192.85
0260 8503000000-M 460 CONC BARRIER RAIL 1,173.192 M 128.00 150168.58 128.00 150168.58 135.00 158380.92
0261 8517000000-M 460 *X**MM CONC PARAPET 173.828 M 185.45 32236.40 185.45 32236.40 195.00 33896.46
(355MM X 760MM)
0262 8531000000-M 462 100MM SLOPE PROTECTION 1,648 M2 52.00 85696.00 52.00 85696.00 50.00 82400.00
0263 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 2,599 MTN 30.00 77970.00 30.00 77970.00 32.00 83168.00
0264 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 2,651 M2 2.40 6362.40 2.40 6362.40 1.75 4639.25
0265 8650000000-N SP POT BEARINGS Lump Sum 86000.00 86000.00 100000.91
0266 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18758.00 18758.00 30000.00
0267 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 29000.00 29000.00 45000.00
0268 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 41900.00 41900.00 20000.00
0269 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 135.00 5670.00 135.00 5670.00 360.00 15120.00
PILE EXCAVATION IN SOIL
0270 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 135.00 5670.00 135.00 5670.00 770.00 32340.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 22125766.03 TOTAL 22506455.32 TOTAL 22838181.66

ROADWAY ITEMS
CULVERT ITEMS

SUB-TOTAL
SUB-TOTAL

15027529.25
826197.87

SUB-TOTAL
SUB-TOTAL

15438218.54
796197.87

SUB-TOTAL
SUB-TOTAL

15671582.62
1091097.22



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 9/ 45 008
FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

STRUCTURE ITEMS SUB-TOTAL 6272038.91 SUB-TOTAL 6272038.91 SUB-TOTAL 6075501.82
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TIP NO

R-2417BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.
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JUN 18 2002 C200480

HAYMES BROTHERS, INC.

C. M. LINDSAY & SONS, INC.

H. B. ROWE & COMPANY, INC.

CHATHAM, VA LUMBERTON, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1100000.00 1125000.00 1144000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 250000.00 275000.00 300000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 225000.00 1050000.00 400000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 2000.00 4000.00 4950.00 9900.00 7500.00 15000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1000.00 2000.00 750.00 1500.00 3000.00 6000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,217,000 M3 2.20 2677400.00 1.99 2421830.00 2.32 2823440.00
0007 0029000000-N SP  REINF BRG APPR ws Lump Sum 20000.00 10000.00 26000.00
(13+69.054-Y8-)
0008 0029000000-N SP  REINF BRG APPR writs Lump Sum 20000.00 13000.00 34000.00
(14+12.166-Y9-)
0009 0029000000-N SP  REINF BRG APPR wris Lump Sum 20000.00 12000.00 32000.00
(14+76.497-Y6-)
0010 0029000000-N SP  REINF BRG APPR whrits Lump Sum 20000.00 10000.00 32000.00
(14+78.206-Y7-)
0011 0029000000-N SP  REINF BRG APPR i Lump Sum 20000.00 11000.00 29000.00
(94+22.500-L- EBL)
0012 0029000000-N SP  REINF BRG APPR it Lump Sum 20000.00 14000.00 34000.00
(94+22.500-L- WBL)
0013  0036000000-M 225 UNDERCUT EXCAVATION 12,000 M3 475 57000.00 3.50 42000.00 6.00 72000.00
0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 18.00 9000.00 22.00 11000.00 20.00 10000.00
0015 0106000000-M 230 BORROW EXCAVATION 219,000 M3 2.50 547500.00 3.99 873810.00 3.22 705180.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,600 M3 5.00 73000.00 3.00 43800.00 4.00 58400.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 57 M 18.00 1026.00 10.00 570.00 35.00 1995.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 18,000 M2 2.00 36000.00 2.20 39600.00 1.20 21600.00
0019 0192000000-N 260 PROOF ROLLING 40 HR 100.00 4000.00 100.00 4000.00 250.00 10000.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 8,500 M3 12.00 102000.00 13.50 114750.00 23.00 195500.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 3.50 1750.00 1.50 750.00 2.50 1250.00
0022 0234000000-M SP  GENERIC GRADING ITEM (M3) 12,112 M3 18.00 218016.00 23.50 284632.00 25.00 302800.00
CHIPPED TIRE MATERIAL
0023 0257000000-M SP  GENERIC GRADING ITEM (M) 52 M 150.00 7800.00 300.00 15600.00 300.00 15600.00
STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP  GENERIC GRADING ITEM (EA) 4 EA 12500.00 50000.00 12000.00 48000.00 12000.00 48000.00
END BENT STABILIZATION
0025 0300000000-M 300 SELECT MATERIAL Il 750 MTN 16.00 12000.00 19.00 14250.00 14.00 10500.00
0026 0306000000-M 300 SELECT MATERAIL Il 900 MTN 18.00 16200.00 19.00 17100.00 14.00 12600.00
0027 0312000000-M 300 SELECT MATERIAL IV 3,400 MTN 18.00 61200.00 19.00 64600.00 14.00 47600.00
0028 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 18.00 40500.00 20.00 45000.00 17.00 38250.00
0029 0342000000-M 310 ’(*;’;*QAMMM?IDE DRAIN PIPE 51.6 M 25.00 1290.00 49.00 2528.40 50.00 2580.00
0030 0360000000-M 310 300MM RCP CULV CLASS Il 3588 M 58.00 20810.40 54.00 19375.20 50.00 17940.00
0031 0366000000-M 310 375MM RCP CULV CLASS Ill 1,3884 M 60.00 83304.00 55.00 76362.00 55.00 76362.00
0032 0372000000-M 310 450MM RCP CULV CLASS Il 11976 M 80.00 95808.00 63.00 75448.80 63.00 75448.80
0033  0378000000-M 310 600MM RCP CULV CLASS Ill 7464 M 100.00 74640.00 79.00 58965.60 100.00 74640.00
0034 0384000000-M 310 750MM RCP CULV CLASS Il 3444 M 115.00 39606.00 101.00 34784.40 115.00 39606.00
0035 0390000000-M 310 900MM RCP CULV CLASS Ill 432 M 135.00 5832.00 129.00 5572.80 150.00 6480.00
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TIP NO
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.
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HAYMES BROTHERS, INC.

C. M. LINDSAY & SONS, INC.

H. B. ROWE & COMPANY, INC.

CHATHAM, VA LUMBERTON, NC MOUNT AIRY, NC
0036 0402000000-M 310 1200MM RCP CULV CLASS Il 708 M 250.00 17700.00 197.00 13947.60 300.00 21240.00
0037 0448000000-M 310 z;*zkglc\)nMR'\A(;P CULV CLASS IV 1236 M 375.00 46350.00 240.00 29664.00 310.00 38316.00
0038  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 912 M 500.00 45600.00 292.00 26630.40 400.00 36480.00
0039  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 948 M 600.00 56880.00 351.00 33274.80 500.00 47400.00
0040  0448000000-M 310 (601\3m NRDCP CULV CLASS IV 1488 M 80.00 11904.00 103.00 15326.40 90.00 13392.00
0041 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 1452 M 120.00 17424.00 130.00 18876.00 155.00 22506.00
0042  0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 1008 M 160.00 16128.00 175.00 17640.00 180.00 18144.00
0043  0528000000-M 310 (451\3m MR)C PIPE ELB CL Ill 2 EA 150.00 300.00 425.00 850.00 1000.00 2000.00
0044 0576000000-M 310 **MM CS PIPE CULV ***MM 72 M 50.00 360.00 90.00 648.00 100.00 720.00
(900MM, 2.01MM)
0045 0588000000-M 310 450MM CS PIPE CULV 1.63MM 288 M 30.00 864.00 57.00 1641.60 50.00 1440.00
0046 0594000000-M 310 600MM CS PIPE CULV 1.63MM 336 M 45.00 1512.00 68.00 2284.80 60.00 2016.00
0047 0600000000-M 310 800MM CS PIPE CULV 2.01MM 132 M 65.00 858.00 82.00 1082.40 100.00 1320.00
0048 0684000000-M 310 ***MM BCCSP B **** 384 M 20.00 768.00 44.00 1689.60 35.00 1344.00
(150MM, 1.63MM)
0049  0684000000-M 310 ***MM BCCSP B **** 1536 M 35.00 5376.00 56.00 8601.60 48.00 7372.80
(300MM, 1.63MM)
0050 0684000000-M 310 ***MM BCCSP B **** 996 M 170.00 16932.00 96.00 9561.60 220.00 21912.00
(800MM, 4.27MM)
0051 0708000000-M 310 400MM BCCSP B 1.63 2772 M 45.00 12474.00 63.00 17463.60 55.00 15246.00
0052 0714000000-M 310 450MM BCCSP B 1.63 1572 M 50.00 7860.00 68.00 10689.60 60.00 9432.00
0053 0720000000-M 310 600MM BCCSP B 1.63 3384 M 60.00 20304.00 81.00 27410.40 100.00 33840.00
0054 0726000000-M 310 800MM BCCSP B 2.01 312 M 95.00 2964.00 97.00 3026.40 125.00 3900.00
0055 0804000000-M 310 **MM BCCSP ELB B **** 16 EA 100.00 1600.00 107.00 1712.00 250.00 4000.00
(300MM, 1.63MM)
0056 0806000000-M 310 400MM BCCSP ELB B 1.63 16 EA 125.00 2000.00 135.00 2160.00 300.00 4800.00
0057 0807000000-M 310 450MM BCCSP ELB B 1.63 11 EA 130.00 1430.00 150.00 1650.00 350.00 3850.00
0058 0808000000-M 310 600MM BCCSP ELB B 1.63 10 EA 175.00 1750.00 183.00 1830.00 500.00 5000.00
0059 0809000000-M 310 800MM BCCSP ELB B 2.01 2 EA 250.00 500.00 250.00 500.00 1000.00 2000.00
0060 0987000000-M 310 GENERIC PIPE ITEM (M) 310 990 M 25.00 24750.00 56.00 55440.00 30.00 29700.00
150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B (SPRING BOX)
0061 0995000000-M 340 PIPE REMOVAL 2318 M 20.00 4636.00 17.00 3940.60 25.00 5795.00
0062 1000000000-M 462 150MM SLOPE PROTECTION 300 M2 60.00 18000.00 55.00 16500.00 85.00 25500.00
0063 1011000000-N 500 FINE GRADING Lump Sum 400000.00 350000.00 500000.00
0064 1044000000-M 501 LIME TRTD SOIL (SLURRY) 64,100 M2 1.60 102560.00 1.58 101278.00 2.23 142943.00
0065 1066000000-M 501 LIME FOR LIME TRTD SOIL 710 MTN 166.00 117860.00 166.00 117860.00 143.00 101530.00
0066 1110000000-M 510 STABILIZER AGGREGATE 1,000 MTN 18.00 18000.00 15.00 15000.00 15.00 15000.00
0067 1121000000-M 520 AGGREGATE BASE COURSE 118,100 MTN 11.50 1358150.00 13.50 1594350.00 12.30 1452630.00
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H. B. ROWE & COMPANY, INC.

CHATHAM, VA LUMBERTON, NC MOUNT AIRY, NC
0068 1176000000-M 542 *(*;;l\gl\’\:’i)OIL CEMENT BASE 64,100 M2 1.80 115380.00 1.79 114739.00 2.23 142943.00
0069 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,925 MTN 95.00 182875.00 95.00 182875.00 96.80 186340.00
0070 1198000000-M SP AGGREGATE FOR SOIL CEM B 435 MTN 16.00 6960.00 14.00 6090.00 15.00 6525.00
0071 1209000000-M 543 ASPHALT CURING SEAL 11,540 L 1.50 17310.00 0.45 5193.00 0.37 4269.80
0072 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 15.00 3000.00 17.00 3400.00 25.00 5000.00
0073 1275000000-M 600 PRIME COAT 39,340 L 0.40 15736.00 0.37 14555.80 0.37 14555.80
0074 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,690 MTN 30.00 170700.00 29.75 169277.50 29.75 169277.50
0075 1498000000-M 610 ASP CONC INTR CRS 119.0B 8,810 MTN 30.50 268705.00 30.50 268705.00 30.50 268705.00
0076 1503000000-M 610 ASP CONC INTR CRS 119.0C 24,620 MTN 27.00 664740.00 26.45 651199.00 26.45 651199.00
0077 1519000000-M 610 ASP CONC SURF CRS S9.5B 8,410 MTN 31.00 260710.00 30.00 252300.00 30.00 252300.00
0078 1523000000-M 610 ASP CONC SURF CRS $9.5C 24,010 MTN 27.50 660275.00 27.00 648270.00 27.00 648270.00
0079 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,363 MTN 192.00 453696.00 190.00 448970.00 190.00 448970.00
0080 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,561 MTN 225.00 351225.00 220.00 343420.00 220.00 343420.00
0081 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 250 MTN 50.00 12500.00 175.00 43750.00 100.00 25000.00
0082 1840000000-M 665 MILLED RUMBLE STRIPS 21,840 M 0.50 10920.00 0.56 12230.40 0.60 13104.00
0083 2022000000-M 815 SUBDRAIN EXCAVATION 4,975 M3 10.00 49750.00 7.00 34825.00 10.00 49750.00
0084 2033000000-M 815 SUBDR FINE AGGREGATE 2,490 M3 20.00 49800.00 33.00 82170.00 38.00 94620.00
0085 2044000000-M 815 150MM PERF SUBDR PIPE 6,000 M 15.00 90000.00 13.00 78000.00 15.00 90000.00
0086 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 600 EA 5.00 3000.00 0.50 300.00 10.00 6000.00
0087 2066000000-N 815 CONC PAD SUBDRN OUTLET 40 EA 125.00 5000.00 150.00 6000.00 200.00 8000.00
0088 2077000000-M 815 150MM OUTLET PIPE (SD) 80 M 15.00 1200.00 13.00 1040.00 20.00 1600.00
0089 2099000000-M 816 SHLDR DRAINS 2,580 M 12.00 30960.00 8.40 21672.00 12.00 30960.00
0090 2110000000-M 816 100MM SHLDR DRAINS PIPE 2,580 M 9.00 23220.00 3.30 8514.00 4.00 10320.00
0091 2121000000-M 816 100MM OUTLET PIPE (SH DRN 240 M 9.00 2160.00 12.00 2880.00 20.00 4800.00
0092 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 5 EA 125.00 625.00 140.00 700.00 200.00 1000.00
0093 2143000000-M 818 BLOTTING SAND 10 MTN 75.00 750.00 25.00 250.00 50.00 500.00
0094 2209000000-M 838 ENDWALLS 16 M3 800.00 12800.00 700.00 11200.00 1000.00 16000.00
0095 2220000000-M 838 REINFORCED ENDWALLS 9 M3 800.00 7200.00 840.00 7560.00 1200.00 10800.00
0096 2253000000-M 840 PIPE COLLARS 1 M3 1000.00 1000.00 705.00 705.00 1200.00 1200.00
0097 2286000000-N 840 MASNRY DRAINAGE STRUCT 183 EA 1200.00 219600.00 940.00 172020.00 1400.00 256200.00
0098 2308000000-M 840 MASONRY DRAINAGE STRS 39 M 1350.00 52650.00 595.00 23205.00 600.00 23400.00
0099 2352000000-N 840 fsligl\gg)W/GRATE 840.7** STD 7 EA 400.00 2800.00 191.00 1337.00 350.00 2450.00
0100 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 39 EA 400.00 15600.00 245.00 9555.00 350.00 13650.00
0101 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 87 EA 400.00 34800.00 245.00 21315.00 350.00 30450.00
0102 2363000000-N 840 fsligl\gg)W/ZGRTS 840.*** STD 18 EA 400.00 7200.00 245.00 4410.00 350.00 6300.00
0103 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 400.00 800.00 321.00 642.00 350.00 700.00

O]
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0104 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 2 EA 400.00 800.00 321.00 642.00 350.00 700.00
0105 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 400.00 800.00 321.00 642.00 350.00 700.00
0106 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 400.00 800.00 222.00 444.00 350.00 700.00
0107 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 120 M2 40.00 4800.00 45.00 5400.00 100.00 12000.00

SAND BLANKET

0108 2549000000-M 846 750MM CONC CURB & GUTTER 445 M 35.00 15575.00 33.00 14685.00 35.00 15575.00
0109 2556000000-M 846 SHLDR BERM GUTTER 3,280 M 35.00 114800.00 32.61 106960.80 33.00 108240.00
0110 2619000000-M 850 100MM CONC PAVED DITCH 25 M2 60.00 1500.00 73.00 1825.00 100.00 2500.00
0111 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 245 M2 50.00 12250.00 54.50 13352.50 60.00 14700.00
0112 3030000000-M 862 STL BM GRDRAIL 6,339.84 M 28.00 177515.52 27.88 176754.74 27.88 176754.74
0113 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5334 M 29.52 1574.60 29.52 1574.60 29.52 1574.60
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 35.00 350.00 35.00 350.00
0115 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
0116 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 500.00 10000.00 500.00 10000.00 500.00 10000.00
0117 3215000000-N 862 GR ANCHOR TYPE Il 21 EA 900.00 18900.00 900.00 18900.00 900.00 18900.00
0118 3270000000-N SP  GR ANCHOR TYPE 350 30 EA 1600.00 48000.00 1600.00 48000.00 1600.00 48000.00
0119 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1300.00 2600.00 1300.00 2600.00 1300.00 2600.00
0120 3380000000-M 862 TEMP STL BM GUARDRAIL 548.64 M 16.40 8997.70 16.40 8997.70 16.40 8997.70
0121 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 10 EA 750.00 7500.00 750.00 7500.00 750.00 7500.00
0122 3389400000-M 865 DBL FACED CABLE GUIDERAIL 5460 M 14.76 80589.60 14.76 80589.60 14.76 80589.60
0123 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 22 EA 950.00 20900.00 950.00 20900.00 950.00 20900.00
0124 3503000000-M 866 WW WIRE FENCE 1200MM FABR 13,900 M 5.90 82010.00 5.75 79925.00 6.15 85485.00
0125 3509000000-M 866 100MM FENCE POSTS 2.30M 2,890 EA 22.00 63580.00 14.00 40460.00 21.00 60690.00
0126 3515000000-M 866 125MM FENCE POSTS 2.50M 700 EA 42.00 29400.00 30.00 21000.00 41.00 28700.00
0127 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 2.45 735.00 3.30 990.00 3.00 900.00
0128 3628000000-M 876 PLNRIPRAPCL I 3,350 MTN 26.00 87100.00 28.00 93800.00 30.00 100500.00
0129 3642000000-M 876 PLN RIP RAP, CLASS A 5 MTN 40.00 200.00 27.00 135.00 35.00 175.00
0130 3649000000-M 876 PLNRIP RAP, CLASS B 3,000 MTN 26.00 78000.00 28.00 84000.00 30.00 90000.00
0131 3656000000-M 876 FILTER FABRIC FOR DRAINGE 19,100 M2 2.00 38200.00 1.50 28650.00 2.50 47750.00
0132 3684000000-M SP SSSESE% EROSION CONTROL ITEM (MTN) 28 MTN 55.00 1540.00 150.00 4200.00 150.00 4200.00
0133  4048000000-M 902 RC SIGN FOOTINGS 5 M3 750.00 3750.00 925.00 4625.00 750.00 3750.00
0134  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 700.00 1400.00 900.00 1800.00 700.00 1400.00
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,258 KG 6.25 7862.50 6.70 8428.60 6.25 7862.50
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,561 KG 4.75 7414.75 4.25 6634.25 4.75 7414.75
0137 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 490 M 18.00 8820.00 24.50 12005.00 18.00 8820.00
0138 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 6 EA 35.00 210.00 42.00 252.00 35.00 210.00
0139  4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 100.00 1400.00 100.00 1400.00 100.00 1400.00
0140 4102000000-N 904 SIGN ERECTION, TYPEE 48 EA 70.00 3360.00 75.00 3600.00 70.00 3360.00
0141 4108000000-N 904 SIGN ERECTION, TYPE F 18 EA 100.00 1800.00 115.00 2070.00 100.00 1800.00
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0142 4110000000-N 904 (S/gSN ERECTION, TYPE *** (GRD MTD) 12 EA 300.00 3600.00 600.00 7200.00 300.00 3600.00
0143  4110000000-N 904 (SBI?N ERECTION, TYPE *** (GRD MTD) 9 EA 250.00 2250.00 300.00 2700.00 250.00 2250.00
0144 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 50.00 300.00 33.00 198.00 50.00 300.00
0145  4400000000-M 1110 WORK ZONE SIGNS (STAT) 40 M2 120.00 4800.00 125.00 5000.00 150.00 6000.00
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 84 M2 100.00 8400.00 180.00 15120.00 175.00 14700.00
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 20 M2 100.00 2000.00 180.00 3600.00 175.00 3500.00
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 3900.00 7800.00 6000.00 12000.00
0149 4425000000-N 1125 WARNING FLAG SETS 6 EA 20.00 120.00 20.00 120.00 200.00 1200.00
0150 4430000000-N 1130 DRUMS 300 EA 75.00 22500.00 45.00 13500.00 100.00 30000.00
0151 4435000000-N 1135 CONES 50 EA 30.00 1500.00 20.00 1000.00 35.00 1750.00
0152 4445000000-M 1145 BARRICADES (TYPE IlI) 150 M 50.00 7500.00 46.00 6900.00 50.00 7500.00
0153 4455000000-N 1150 FLAGGER 200 MD 175.00 35000.00 150.00 30000.00 200.00 40000.00
0154 4460000000-N 1155 WARNING LIGHTS (TYPE B) 18 EA 75.00 1350.00 150.00 2700.00 300.00 5400.00
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 15000.00 30000.00 8500.00 17000.00 15000.00 30000.00
0156  4650000000-N 1251 TEMP RAISED PVMT MRKS 770 EA 3.85 2964.50 3.85 2964.50 3.85 2964.50
0157 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 32,480 M 1.05 34104.00 1.05 34104.00 1.05 34104.00
0158 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,700 M 1.31 12707.00 1.31 12707.00 1.31 12707.00
0159 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,880 M 2.30 4324.00 2.30 4324.00 2.30 4324.00
0160 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 14.00 1120.00 14.00 1120.00 14.00 1120.00
0161 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 32 EA 72.00 2304.00 72.00 2304.00 72.00 2304.00
0162 4770000000-M 1205 COLD APP PLAS LINES 100MM 2,570 M 3.25 8352.50 3.25 8352.50 3.25 8352.50
0163 4780000000-M 1205 COLD APP PLAS LINES 200MM 30 M 5.00 150.00 5.00 150.00 5.00 150.00
0164 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 125.00 375.00 125.00 375.00 125.00 375.00
0165 4810000000-M 1205 PAINT PVT MKG LINES 100MM 37,650 M 0.39 14683.50 0.39 14683.50 0.39 14683.50
0166 4820000000-M 1205 PAINT PVT MKG LINES 200MM 680 M 0.50 340.00 0.50 340.00 0.50 340.00
0167 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.25 1625.00 3.25 1625.00 3.25 1625.00
0168 4860000000-M 1205 REMVL OF 200MM LINES 30 M 3.25 97.50 3.25 97.50 3.25 97.50
0169 4880000000-M 1205 CURING COMPD REMOVAL LINE 2570 M 0.66 1696.20 0.66 1696.20 0.66 1696.20
0170 4885000000-N 1205 CURING COMPD REMOVAL SYMB 3 EA 25.00 75.00 25.00 75.00 25.00 75.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,100 EA 3.85 4235.00 3.85 4235.00 3.85 4235.00
0172 4915000000-M 1264 2.1M U-CHANNEL POSTS 12 EA 25.00 300.00 18.00 216.00 25.00 300.00
0173 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 115 EA 35.00 4025.00 30.00 3450.00 35.00 4025.00
0174  4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 35.00 2170.00 30.00 1860.00 35.00 2170.00
0175 4945000000-N 1267 FLEX DELINATR (CRY & RED) 23 EA 35.00 805.00 32.00 736.00 35.00 805.00
0176 4950000000-N 1267 FLEX DELINATR (YEL & RED) 20 EA 35.00 700.00 32.00 640.00 35.00 700.00
0177 4957000000-N 1264 (O3I)3JECT MARKERS (TYPE **) 12 EA 50.00 600.00 85.00 1020.00 50.00 600.00
0178 5300000000-M 1505 (F\L\:)D CONDIT MAT'L #iex 115 MTN 28.00 3220.00 20.00 2300.00 35.00 4025.00
0179 5306000000-M SP  BEDDN MAT'L CL *ieior 115 MTN 28.00 3220.00 20.00 2300.00 35.00 4025.00

(V)
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0180 5324000000-M 1510 **MM DI WP CLxwkesenis 368 M 145.00 53360.00 70.00 25760.00 134.00 49312.00
(400MM, 50, 2.41MPA WP)
0181 5330000000-M 1510 150MM DI WP CLitsikriskes 18 M 95.00 1710.00 44.00 792.00 82.00 1476.00
(150MM, 50, 2.41MPA WP)
0182 5414000000-M 1510 20MM CU WATER PIPE TYPE K 403 M 45.00 1813.50 30.00 1209.00 20.00 806.00
0183 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 851 KG 10.00 8510.00 8.00 6808.00 4.75 4042.25
0184 5510000000-M 1510 20MM CORPORATION STOP 1 EA 150.00 150.00 125.00 125.00 125.00 125.00
0185 5534000000-M 1510 **MM GATE V & V BX 1 EA 2800.00 2800.00 3855.00 3855.00 3000.00 3000.00
(400MM, 1.38MPA WP)
0186 5540000000-M 1510 150MM GATE V & V BX 1 EA 600.00 600.00 575.00 575.00 500.00 500.00
0187 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 850.00 850.00 245.00 245.00 325.00 325.00
(400MM X 20MM)
0188 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 500.00 2000.00 425.00 1700.00 350.00 1400.00
0189 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 1 EA 1800.00 1800.00 1465.00 1465.00 2100.00 2100.00
(1.03MPA WP)
0190 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3500.00 3500.00 1535.00 1535.00 3300.00 3300.00
AIR RELEASE ASSEMBLY
0191 6000000000-M 1605 TEMPORARY SILT FENCE 900 M 6.00 5400.00 5.25 4725.00 10.00 9000.00
0192 6006000000-M 1610 EROS CONTRL STONE CL A 640 MTN 28.00 17920.00 27.00 17280.00 35.00 22400.00
0193 6009000000-M 1610 EROS CONTRL STONE CL B 14,530 MTN 25.00 363250.00 28.00 406840.00 30.00 435900.00
0194 6012000000-M 1610 SEDIMENT CONTROL STONE 7,240 MTN 20.00 144800.00 22.00 159280.00 25.00 181000.00
0195 6015000000-M 1615 TEMPORARY MULCHING 815 HA 741.00 60391.50 741.00 60391.50 741.00 60391.50
0196 6018000000-M 1620 SEED FOR TEMP SEEDING 3,425 KG 3.35 11473.75 3.31 11336.75 3.31 11336.75
0197 6021000000-M 1620 FERT FOR TEMP SEEDING 27.5 MTN 655.00 18012.50 650.00 17875.00 650.00 17875.00
0198 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 18.00 19980.00 28.00 31080.00 40.00 44400.00
0199  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 80 EA 125.00 10000.00 90.00 7200.00 150.00 12000.00
0200 6030000000-M 1630 SILT EXCAVATION 70,000 M3 3.00 210000.00 3.00 210000.00 3.00 210000.00
0201 6033000000-M 1631 SYNTHETIC ROVING 5,700 M2 2.00 11400.00 1.74 9918.00 174 9918.00
0202 6036000000-M 1631 MATTING FOR EROS CONTROL 2,900 M2 2.00 5800.00 1.74 5046.00 174 5046.00
0203  6038000000-M SP  PERM SOIL REINF MAT 60 M2 10.00 600.00 9.58 574.80 9.58 574.80
0204 6042000000-M 1632 6.4MM HARDWARE CLOTH 350 M 8.20 2870.00 5.00 1750.00 15.00 5250.00
0205 6057000000-M 1637 *** X *** X ** PERF TEE 2 EA 3000.00 6000.00 1250.00 2500.00 5000.00 10000.00
(80OMM X 80OMM X 800MM)
0206 6057000000-M 1637 *** X *** X ** PERF TEE 1 EA 3000.00 3000.00 1500.00 1500.00 7500.00 7500.00
(900MM X 900MM X 900MM)
0207  6069000000-M 1638 STILLING BASINS 950 M3 6.00 5700.00 23.00 21850.00 15.00 14250.00
0208 6070000000-N SP  SPECIAL STILLING BASINS 16 EA 500.00 8000.00 570.00 9120.00 500.00 8000.00
0209  6084000000-M 1660 SEEDING & MULCHING 815 HA 2400.00 195600.00 2248.00 183212.00 2248.00 183212.00
0210 6087000000-M 1660 MOWING 455 HA 95.00 4322.50 94.00 4277.00 94.00 4277.00
0211 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,000 KG 11.05 11050.00 11.03 11030.00 11.03 11030.00
0212  6093000000-M 1661 FERT FOR REPAIR SEEDING 3.25 MTN 830.00 2697.50 828.00 2691.00 828.00 2691.00
0213 6096000000-M 1662 SEED FOR SUPP SEEDING 22.75 KG 353 80.31 353 80.31 353 80.31
0214 6102000000-M 1664 SODDING 12,725 M2 4.25 54081.25 4.19 53317.75 4.19 53317.75
0215  6105000000-M 1664 WATER 3,340.4 KL 12.00 40084.80 11.85 39583.74 11.85 39583.74
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0216 6108000000-M 1665 FERTILIZER TOPDRESSING 137 MTN 265.00 36305.00 264.00 36168.00 264.00 36168.00

0217  6111000000-M SP  IMPERVIOUS DIKE 75 M 100.00 7500.00 190.00 14250.00 100.00 7500.00

0218  6114000000-N SP  SPECIALIZED HAND MOWING 80 HR 45.00 3600.00 42.00 3360.00 42.00 3360.00

0219 6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 1.00 28.00 1.00 28.00 1.00 28.00

0220 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,075 M3 10.00 20750.00 18.00 37350.00 16.00 33200.00

0221 6123000000-M 1670 REFORESTATION 5 HA 1250.00 6250.00 1236.00 6180.00 1300.00 6500.00

0222 6126000000-M SP  STREAMBANK REFORESTATION 0.9 HA 4000.00 3600.00 3950.00 3555.00 4000.00 3600.00

0223  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 12 EA 750.00 9000.00 100.00 1200.00 250.00 3000.00
ROOTWADS
CULVERT ITEMS

0224  8126000000-N 414 CULV EXCAV @ **+rrrwwrsrk Lump Sum 20000.00 55000.00 48000.00
(112+66.000-L-)

0225 8126000000-N 414 CULV EXCAV @ ***rrrwrssrk Lump Sum 12000.00 31000.00 21000.00
(125+42.300-L-)

0226 8126000000-N 414 CULV EXCAV @ ***rrrsrssrk Lump Sum 15000.00 26000.00 19000.00
(135+36.800-L-)

0227 8126000000-N 414 CULV EXCAV @ **exersrssss Lump Sum 60000.00 123000.00 60000.00
(146+05.700-L-)

0228 8133000000-M 414 FND COND MATL BOX CULV 1,009 MTN 25.00 25225.00 30.00 30270.00 20.44 20623.96

0229 8196000000-M 420 CL A CONC, CULVERT 2,343.9 M3 260.00 609414.00 275.00 644572.50 201.00 471123.90

0230 8245000000-M 425 REINF STL CULV 183,182 KG 1.20 219818.40 0.96 175854.72 0.96 175854.72

0231 8594000000-M 876 PLAINRIP RAP B 90 MTN 40.00 3600.00 60.00 5400.00 30.00 2700.00
STRUCTURE ITEMS

0232 8007000000-N SP  CM&R TEMP STR e Lump Sum 125000.00 19000.00 105000.00
(94+22.50-L-RT)

0233 8017000000-N SP  CM&R TEMP ACCESS *rriiek Lump Sum 125000.00 19000.00 177000.00
(94+22.50-L-LT)

0234 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 20000.00 2200.00 7200.00
(1,121+91.414-L-)

0235 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 20000.00 2100.00 6750.00
(1,130+46.246-L-)

0236  8091000000-N 410 FND EXCAV B** STA ek Lump Sum 20000.00 2100.00 8750.00
(1,141+42.898-L-)

0237 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 20000.00 3000.00 4500.00
(1,97+61.025-L-)

0238 8105500000-M SP  ***MM DRILLD PIER IN SOIL 34 M 700.00 23800.00 1165.00 39610.00 1130.00 38420.00
(1372MM)

0239 8105500000-M SP  ***MM DRILLD PIER IN SOIL 317 M 800.00 25360.00 1165.00 36930.50 1300.00 41210.00
(1524MM)

0240 8105600000-M SP  **MM DRILLD PIER NO SOIL 415 M 4000.00 166000.00 3220.00 133630.00 3865.00 160397.50
(1372MM)

0241 8105600000-M SP  **MM DRILLD PIER NO SOIL 575 M 4500.00 258750.00 3225.00 185437.50 4185.00 240637.50
(1524MM)

0242 8111000000-M SP  PERM STL CASING FOR ** PIER 135 M 600.00 8100.00 385.00 5197.50 498.00 6723.00

(1372MM)
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0243 8111000000-M SP ZESIEQ/IMSMT) L CASING FOR *** PIER 147 M 700.00 10290.00 385.00 5659.50 532.00 7820.40
0244 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 2500.00 5000.00 1600.00 3200.00 2000.00 4000.00
0245 8116000000-M SP CSL TUBES 7302 M 10.00 7302.00 10.00 7302.00 22.00 16064.40
0246 8147000000-M 420 REINF CONC DECK SLAB 9,009.3 M2 170.00 1531581.00 160.00 1441488.00 142.57 1284455.90
0247 8161000000-M 420 GROOVING BRIDGE FLOORS 7,758.2 M2 4.00 31032.80 1.85 14352.67 2.85 22110.87
0248 8182000000-M 420 CL A CONC, BRIDGE 1,116.2 M3 600.00 669720.00 440.00 491128.00 612.20 683337.64
0249 8210000000-N 422 BRG APPR SLAB **ksskiik Lump Sum 20000.00 22000.00 17750.00
(121+91.414-L-)
0250 8210000000-N 422 BRG APPR SLAB **wsiiik Lump Sum 20000.00 24000.00 22200.00
(130+46.246-L-)
0251 8210000000-N 422 BRG APPR SLAB **ksiik Lump Sum 25000.00 30000.00 31000.00
(141+42.898-L-)
0252 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 25000.00 28000.00 27750.00
(94+22.50-L-LT)
0253 8210000000-N 422 BRG APPR SLAB *tisines Lump Sum 22000.00 26000.00 24500.00
(94+22.50-L-RT)
0254 8210000000-N 422 BRG APPR SLAB *tksies Lump Sum 25000.00 30000.00 29750.00
(97+61.025-L-)
0255 8217000000-M 425 REINF STEEL (BRIDGE) 137,351 KG 1.20 164821.20 0.96 131856.96 1.10 151086.10
0256 8238000000-M 425 SPIRAL COL REINF STL STR 19,380 KG 2.00 38760.00 1.66 32170.80 2.50 48450.00
0257 8280000000-M 440 STRUCTURAL STEEL Lump Sum 3250000.00 2960000.00 2570000.00
0258 8364000000-M 450 HP310X79 STL PILE 940 M 100.00 94000.00 100.00 94000.00 83.75 78725.00
0259 8475000000-M 460 TWO BAR METAL RAIL 168.61 M 250.00 42152.50 185.00 31192.85 221.00 37262.81
0260 8503000000-M 460 CONC BARRIER RAIL 1,173.192 M 125.00 146649.00 135.00 158380.92 125.00 146649.00
0261 8517000000-M 460 **X**MM CONC PARAPET 173.828 M 200.00 34765.60 195.00 33896.46 126.00 21902.33
(355MM X 760MM)
0262 8531000000-M 462 100MM SLOPE PROTECTION 1,648 M2 60.00 98880.00 50.00 82400.00 55.00 90640.00
0263 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 2,599 MTN 32.00 83168.00 32.00 83168.00 24.00 62376.00
0264 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 2,651 M2 5.00 13255.00 1.75 4639.25 3.00 7953.00
0265 8650000000-N SP POT BEARINGS Lump Sum 100000.00 100000.91 82000.00
0266 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20000.00 30000.00 17000.00
0267 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 20000.00 45000.00 24000.00
0268 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 30000.00 20000.00 35500.00
0269 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 250.00 10500.00 360.00 15120.00 1000.00 42000.00
PILE EXCAVATION IN SOIL
0270 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 500.00 21000.00 770.00 32340.00 1390.00 58380.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 22968856.38 TOTAL 23065957.18 TOTAL 23177751.92
ROADWAY ITEMS SUB-TOTAL 14631911.88 SUB-TOTAL 15549358.14 SUB-TOTAL 15918197.89
CULVERT ITEMS SUB-TOTAL 965057.40 SUB-TOTAL 1091097.22 SUB-TOTAL 818302.58



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 18/ 45 008
FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

STRUCTURE ITEMS SUB-TOTAL 7371887.10 SUB-TOTAL 6425501.82 SUB-TOTAL 6441251.45



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

5.679 KM

JUN 18 2002

10:00AM 19/ 45 008

C200480

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

JONES BROS., INC.

MT. JULIET, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1100000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 220000.00

0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 996000.00

0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 6000.00 12000.00

0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1000.00 2000.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,217,000 M3 2.75 3346750.00

0007 0029000000-N SP  REINF BRG APPR **wx Lump Sum 6700.00
(13+69.054-Y8-)

0008 0029000000-N SP  REINF BRG APPR *#wix Lump Sum 18600.00
(14+12.166-Y9-)

0009 0029000000-N SP  REINF BRG APPR **cx Lump Sum 18300.00
(14+76.497-Y6-)

0010 0029000000-N SP  REINF BRG APPR **x Lump Sum 11900.00
(14+78.206-Y7-)

0011 0029000000-N SP  REINF BRG APPR **cix Lump Sum 14100.00
(94+22.500-L- EBL)

0012 0029000000-N SP  REINF BRG APPR Lump Sum 16800.00
(94+22.500-L- WBL)

0013 0036000000-M 225 UNDERCUT EXCAVATION 12,000 M3 5.00 60000.00

0014 0080000000-M SP CLASS IV SUBGRD STABILIZATION 500 MTN 16.00 8000.00

0015 0106000000-M 230 BORROW EXCAVATION 219,000 M3 2.75 602250.00

0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,600 M3 6.50 94900.00

0017 0141000000-M 240 BERM DITCH CONSTRUCTION 57 M 20.00 1140.00

0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 18,000 M2 1.00 18000.00

0019 0192000000-N 260 PROOF ROLLING 40 HR 200.00 8000.00

0020 0195000000-M 265 SELECT GRANULAR MATERIAL 8,500 M3 22.00 187000.00

0021 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 2.00 1000.00

0022 0234000000-M SP GENERIC GRADING ITEM (M3) 12,112 M3 23.00 278576.00
CHIPPED TIRE MATERIAL

0023 0257000000-M SP GENERIC GRADING ITEM (M) 52 M 50.00 2600.00
STREAM CHANNEL CONSTRUCTION

0024 0262000000-N SP GENERIC GRADING ITEM (EA) 4 EA 18000.00 72000.00
END BENT STABILIZATION

0025 0300000000-M 300 SELECT MATERIAL II 750 MTN 17.00 12750.00

0026 0306000000-M 300 SELECT MATERAIL IlI 900 MTN 17.00 15300.00

0027 0312000000-M 300 SELECT MATERIAL IV 3,400 MTN 17.00 57800.00

0028 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 21.00 47250.00

0029 0342000000-M 310 ***MM SIDE DRAIN PIPE 516 M 77.00 3973.20
(375MM)

0030 0360000000-M 310 300MM RCP CULV CLASS 1lI 3588 M 55.00 19734.00

0031 0366000000-M 310 375MM RCP CULV CLASS llI 1,388.4 M 60.00 83304.00

0032 0372000000-M 310 450MM RCP CULV CLASS 1l 1,1976 M 69.00 82634.40

0033 0378000000-M 310 600MM RCP CULV CLASS llI 746.4 M 87.00 64936.80

0034 0384000000-M 310 750MM RCP CULV CLASS 1lI 3444 M 111.00 38228.40

0035 0390000000-M 310 900MM RCP CULV CLASS llI 432 M 168.00 7257.60

1100000.00

355000.00

700000.00

5500.00 11000.00
1050.00 2100.00
2.20 2677400.00
16000.00

16000.00

16000.00

16000.00

16000.00

16000.00

7.05 84600.00
21.25 10625.00
3.05 667950.00
8.00 116800.00
10.00 570.00
1.76 31680.00
150.00 6000.00
10.00 85000.00
2.00 1000.00
19.00 230128.00
310.00 16120.00
18000.00 72000.00
15.00 11250.00
15.00 13500.00
13.50 45900.00
17.50 39375.00
63.50 3276.60
63.50 22783.80
63.50 88163.40
67.40 80718.24
88.90 66354.96
109.75 37797.90
146.00 6307.20

1240000.00

350000.00

695000.00

7500.00 15000.00
1500.00 3000.00
2.52 3066840.00
18000.00

20000.00

20000.00

18000.00

19500.00

17800.00

9.50 114000.00
13.83 6915.00
4.41 965790.00
5.63 82198.00
35.00 1995.00
2.47 44460.00
200.00 8000.00
16.08 136680.00
1.80 900.00
19.60 237395.20
125.00 6500.00
18500.00 74000.00
16.19 12142.50
16.19 14571.00
14.76 50184.00
17.10 38475.00
63.99 3301.88
71.70 25725.96
63.46 88107.86
75.18 90035.57
88.31 65914.58
111.96 38559.02
144.49 6241.97



JUN 18, 2002 02:55 PM
TIP NO R-2417BA

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

LEE
6.549007T

5.679 KM

10:00AM

JUN 18 2002

20/ 45 008

C200480

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

JONES BROS., INC.

MT. JULIET, TN

0036 0402000000-M 310
0037 0448000000-M 310
0038 0448000000-M 310
0039 0448000000-M 310
0040 0448000000-M 310
0041 0448000000-M 310
0042 0448000000-M 310
0043 0528000000-M 310
0044 0576000000-M 310
0045 0588000000-M 310
0046 0594000000-M 310
0047 0600000000-M 310
0048 0684000000-M 310
0049 0684000000-M 310
0050 0684000000-M 310
0051 0708000000-M 310
0052 0714000000-M 310
0053 0720000000-M 310
0054 0726000000-M 310
0055 0804000000-M 310
0056 0806000000-M 310
0057 0807000000-M 310
0058 0808000000-M 310
0059 0809000000-M 310
0060 0987000000-M 310
0061 0995000000-M 340
0062 1000000000-M 462
0063 1011000000-N 500
0064 1044000000-M 501
0065 1066000000-M 501
0066 1110000000-M 510
0067 1121000000-M 520

1200MM RCP CULV CLASS III
**MM RCP CULV CLASS IV
(1200MM)

**MM RCP CULV CLASS IV
(1350MM)

**MM RCP CULV CLASS IV
(1500MM)

**MM RCP CULV CLASS IV
(600MM)

**MM RCP CULV CLASS IV
(750MM)

**MM RCP CULV CLASS IV
(900MM)

**MM RC PIPE ELB CL Ill
(450MM)

**MM CS PIPE CULV ***MM
(900MM, 2.01MM)

450MM CS PIPE CULV 1.63MM

600MM CS PIPE CULV 1.63MM
800MM CS PIPE CULV 2.01MM

©5MM BCCSP B+
(150MM, 1.63MM)
©5MM BCCSP B+
(300MM, 1.63MM)
©5MM BCCSP B+
(80OMM, 4.27MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63
600MM BCCSP B 1.63
800MM BCCSP B 2.01

MM BCCSP ELB B *++*
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE

B (SPRING BOX)
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

708 M 251.00 17770.80
1236 M 250.00 30900.00
912 M 346.00 31555.20
948 M 406.00 38488.80
1488 M 107.00 15921.60
1452 M 148.00 21489.60
100.8 M 184.00 18547.20
2 EA 417.00 834.00

72 M 168.00 1209.60
288 M 68.00 1958.40
336 M 84.00 2822.40
132 M 116.00 1531.20
384 M 40.00 1536.00
1536 M 62.00 9523.20
99.6 M 154.00 15338.40
2772 M 66.00 18295.20
1572 M 75.00 11790.00
3384 M 95.00 32148.00
312 M 129.00 4024.80
16 EA 105.00 1680.00
16 EA 128.00 2048.00
11 EA 140.00 1540.00
10 EA 169.00 1690.00

2 EA 229.00 458.00
990 M 35.00 34650.00
2318 M 30.00 6954.00
300 M2 50.00 15000.00
Lump Sum 100000.00
64,100 M2 0.14 8974.00
710 MTN 159.00 112890.00
1,000 MTN 20.00 20000.00
118,100 MTN 10.80 1275480.00

230.00
260.00

315.00

450.00

98.50

128.00

165.00

635.00

118.00

70.00
78.00
93.50
45.00

62.00

115.00

67.00
72.00
92.00
113.00
139.50

156.50
172.00
210.00
350.00

40.00

28.00
55.00

2.00
136.00
18.00
13.00

16284.00
32136.00

28728.00

42660.00

14656.80

18585.60

16632.00

1270.00

849.60

2016.00
2620.80
1234.20
1728.00

9523.20

11454.00

18572.40
11318.40
31132.80
3525.60
2232.00

2504.00
1892.00
2100.00
700.00
39600.00

6490.40
16500.00
325000.00
128200.00
96560.00
18000.00
1535300.00

202.20
226.07

300.00

356.69

100.25

122.19

151.75

461.24

88.43

55.77
66.77
87.43
46.90

53.36

85.08

60.16
65.60
86.75
93.90
135.99

147.95
165.42
257.23
332.40

40.68

33.31
50.00

1.90
130.00
15.60
10.84

14315.76
27942.25

27360.00

33814.21

14917.20

17741.99

15296.40

922.48

636.70

1606.18
2243.47
1154.08
1800.96

8196.10

8473.97

16676.35
10312.32
29356.20
2929.68
2175.84

2367.20
1819.62
2572.30
664.80
40273.20

7721.26
15000.00
300000.00
121790.00
92300.00
15600.00
1280204.00



JUN 18, 2002 02:55 PM

TIP NO

R-2417BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

LEE
6.549007T

5.679 KM

10:00AM

JUN 18 2002

21/ 45 008

C200480

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

JONES BROS., INC.

MT. JULIET, TN

0068

0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099

0100

0101

0102

0103

1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1275000000-M
1489000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1560000000-M
1565000000-M
1693000000-M
1840000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2286000000-N
2308000000-M
2352000000-N

2363000000-N

2363000000-N

2363000000-N

2374000000-N

542

542
SP

543
545
600
610
610
610
610
610
620
620
654
665
815
815
815
815
815
815
816
816
816
816
818
838
838
840
840
840
840

840

840

840

840

#+MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/GRATE 840 % STD
(840.22)

FRAME W/2GRTS 840.** STD
(840.20)

FRAME W/2GRTS 840.** STD
(840.22)

FRAME W/2GRTS 840.** STD
(840.29)

FRAME-GRT-HD 840.03 **

(B)

64,100

M2

1,925 MTN
435 MTN

11,540

L

200 MTN

39,340

L

5,690 MTN
8,810 MTN
24,620 MTN
8,410 MTN
24,010 MTN
2,363 MTN
1,561 MTN
250 MTN

21,840
4,975
2,490
6,000

600
40

80
2,580
2,580
240

M
M3
M3

M
EA

10 MTN

16

183
39

39

87

18

M3
M3
M3
EA

EA

EA

EA

EA

EA

0.12 7692.00
122.00 234850.00
16.00 6960.00
0.40 4616.00
20.00 4000.00
0.40 15736.00
30.00 170700.00
31.00 273110.00
27.00 664740.00
31.00 260710.00
28.00 672280.00
198.00 467874.00
229.00 357469.00
150.00 37500.00
1.00 21840.00
7.50 37312.50
35.00 87150.00
14.00 84000.00
1.00 600.00
159.00 6360.00
14.00 1120.00
8.80 22704.00
3.50 9030.00
13.00 3120.00
148.00 740.00
150.00 1500.00
900.00 14400.00
1000.00 9000.00
1000.00 1000.00
1000.00 183000.00
1500.00 58500.00
250.00 1750.00
350.00 13650.00
316.00 27492.00
325.00 5850.00
365.00 730.00

1.95 124995.00
100.00 192500.00
16.70 7264.50
0.39 4500.60
20.00 4000.00
0.39 15342.60
31.05 176674.50
31.85 280598.50
27.60 679512.00
31.30 263233.00
28.15 675881.50
200.00 472600.00
230.00 359030.00
150.00 37500.00
0.55 12012.00
9.50 47262.50
32.00 79680.00
12.00 72000.00
50.00 30000.00
200.00 8000.00
13.00 1040.00
10.00 25800.00
20.00 51600.00
20.00 4800.00
210.00 1050.00
35.00 350.00
1150.00 18400.00
1150.00 10350.00
1500.00 1500.00
1300.00 237900.00
660.00 25740.00
200.00 1400.00
310.00 12090.00
300.00 26100.00
300.00 5400.00
335.00 670.00

1.85

96.00
16.00
0.50
25.00
0.40
31.00
32.00
27.00
31.00
28.00
190.00
220.00
100.00
0.60
7.50
33.00
13.00
0.55
150.00
13.00
8.40
3.30
12.00
140.00
40.00
1950.00
1950.00
1950.00
1100.00
487.50
325.00

325.00

325.00

325.00

325.00

118585.00

184800.00
6960.00
5770.00
5000.00

15736.00

176390.00

281920.00

664740.00

260710.00

672280.00

448970.00

343420.00

25000.00
13104.00
37312.50
82170.00
78000.00
330.00
6000.00
1040.00
21672.00
8514.00
2880.00
700.00
400.00
31200.00
17550.00
1950.00
201300.00
19012.50
2275.00

12675.00

28275.00

5850.00

650.00



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 22/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO., MORGAN CORPORATION JONES BROS., INC.
INC.

LYNCHBURG, VA SPARTANBURG, SC MT. JULIET, TN
0104 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 2 EA 365.00 730.00 335.00 670.00 325.00 650.00
0105 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 365.00 730.00 335.00 670.00 325.00 650.00
0106 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 280.00 560.00 250.00 500.00 325.00 650.00
0107 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 120 M2 60.00 7200.00 20.00 2400.00 45.00 5400.00

SAND BLANKET

0108 2549000000-M 846 750MM CONC CURB & GUTTER 445 M 36.50 16242.50 34.50 15352.50 33.00 14685.00
0109 2556000000-M 846 SHLDR BERM GUTTER 3,280 M 30.00 98400.00 28.70 94136.00 33.00 108240.00
0110 2619000000-M 850 100MM CONC PAVED DITCH 25 M2 61.00 1525.00 57.50 1437.50 34.00 850.00
0111 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 245 M2 55.00 13475.00 52.00 12740.00 35.00 8575.00
0112 3030000000-M 862 STL BM GRDRAIL 6,339.84 M 32.00 202874.88 29.09 184425.95 28.00 177515.52
0113 3045000000-M 862 STL BM GRDRAIL SHOP CURV 5334 M 34.00 1813.56 30.80 1642.87 30.00 1600.20
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 36.52 365.20 35.00 350.00
0115 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 341.00 682.00 313.05 626.10 300.00 600.00
0116 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 431.00 8620.00 521.76 10435.20 525.00 10500.00
0117 3215000000-N 862 GR ANCHOR TYPE Il 21 EA 924.00 19404.00 939.16 19722.36 900.00 18900.00
0118 3270000000-N SP  GR ANCHOR TYPE 350 30 EA 1760.00 52800.00 1669.62 50088.60 1600.00 48000.00
0119 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1830.00 3660.00 1356.57 2713.14 1300.00 2600.00
0120 3380000000-M 862 TEMP STL BM GUARDRAIL 548.64 M 27.00 14813.28 17.11 9387.23 17.80 9765.79
0121 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 10 EA 1916.00 19160.00 782.63 7826.30 815.00 8150.00
0122 3389400000-M 865 DBL FACED CABLE GUIDERAIL 5460 M 13.30 72618.00 15.40 84084.00 14.76 80589.60
0123 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 22 EA 1328.00 29216.00 991.34 21809.48 950.00 20900.00
0124 3503000000-M 866 WW WIRE FENCE 1200MM FABR 13,900 M 6.20 86180.00 6.00 83400.00 6.00 83400.00
0125 3509000000-M 866 100MM FENCE POSTS 2.30M 2,890 EA 23.00 66470.00 14.61 42222.90 15.00 43350.00
0126 3515000000-M 866 125MM FENCE POSTS 2.50M 700 EA 44.00 30800.00 31.31 21917.00 30.00 21000.00
0127 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 2.60 780.00 3.44 1032.00 3.40 1020.00
0128 3628000000-M 876 PLNRIPRAPCL I 3,350 MTN 24.00 80400.00 33.50 112225.00 35.00 117250.00
0129 3642000000-M 876 PLN RIP RAP, CLASS A 5 MTN 70.00 350.00 33.50 167.50 150.00 750.00
0130 3649000000-M 876 PLNRIP RAP, CLASS B 3,000 MTN 24.00 72000.00 33.50 100500.00 37.00 111000.00
0131 3656000000-M 876 FILTER FABRIC FOR DRAINGE 19,100 M2 2.00 38200.00 2.00 38200.00 1.90 36290.00
0132 3684000000-M SP SSSESE% EROSION CONTROL ITEM (MTN) 28 MTN 73.00 2044.00 65.00 1820.00 160.00 4480.00
0133  4048000000-M 902 RC SIGN FOOTINGS 5 M3 790.00 3950.00 975.00 4875.00 750.00 3750.00
0134  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 735.00 1470.00 925.00 1850.00 700.00 1400.00
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,258 KG 6.60 8302.80 8.15 10252.70 6.25 7862.50
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,561 KG 5.00 7805.00 6.20 9678.20 4.75 7414.75
0137  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 490 M 19.00 9310.00 23.40 11466.00 18.00 8820.00
0138 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 6 EA 37.00 222.00 45.50 273.00 35.00 210.00
0139  4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 105.00 1470.00 104.35 1460.90 100.00 1400.00
0140 4102000000-N 904 SIGN ERECTION, TYPEE 48 EA 74.00 3552.00 73.05 3506.40 70.00 3360.00

0141 4108000000-N 904 SIGN ERECTION, TYPE F 18 EA 105.00 1890.00 104.35 1878.30 100.00 1800.00



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 23/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO., MORGAN CORPORATION JONES BROS., INC.
INC.
LYNCHBURG, VA SPARTANBURG, SC MT. JULIET, TN
0142 4110000000-N 904 (S/i)GN ERECTION, TYPE *** (GRD MTD) 12 EA 315.00 3780.00 313.05 3756.60 300.00 3600.00
0143  4110000000-N 904 (SBI?N ERECTION, TYPE *** (GRD MTD) 9 EA 263.00 2367.00 265.00 2385.00 250.00 2250.00
0144 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 53.00 318.00 55.00 330.00 50.00 300.00
0145  4400000000-M 1110 WORK ZONE SIGNS (STAT) 40 M2 110.00 4400.00 110.00 4400.00 125.00 5000.00
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 84 M2 150.00 12600.00 66.80 5611.20 150.00 12600.00
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 20 M2 110.00 2200.00 66.80 1336.00 140.00 2800.00
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 7200.00 14400.00 5000.00 10000.00 1800.00 3600.00
0149 4425000000-N 1125 WARNING FLAG SETS 6 EA 100.00 600.00 15.00 90.00 50.00 300.00
0150 4430000000-N 1130 DRUMS 300 EA 65.00 19500.00 40.00 12000.00 61.51 18453.00
0151 4435000000-N 1135 CONES 50 EA 50.00 2500.00 15.00 750.00 21.50 1075.00
0152 4445000000-M 1145 BARRICADES (TYPE IlI) 150 M 50.00 7500.00 45.00 6750.00 50.00 7500.00
0153 4455000000-N 1150 FLAGGER 200 MD 150.00 30000.00 175.00 35000.00 165.00 33000.00
0154 4460000000-N 1155 WARNING LIGHTS (TYPE B) 18 EA 250.00 4500.00 115.00 2070.00 200.00 3600.00
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 12000.00 24000.00 12500.00 25000.00 6500.00 13000.00
0156  4650000000-N 1251 TEMP RAISED PVMT MRKS 770 EA 4.00 3080.00 4.05 3118.50 3.85 2964.50
0157 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 32,480 M 1.10 35728.00 1.10 35728.00 1.05 34104.00
0158 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,700 M 1.40 13580.00 1.37 13289.00 1.31 12707.00
0159 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,880 M 2.40 4512.00 2.46 4624.80 2.30 4324.00
0160 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 15.00 1200.00 14.60 1168.00 14.00 1120.00
0161 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 32 EA 76.00 2432.00 75.00 2400.00 72.00 2304.00
0162 4770000000-M 1205 COLD APP PLAS LINES 100MM 2,570 M 3.40 8738.00 3.40 8738.00 3.25 8352.50
0163 4780000000-M 1205 COLD APP PLAS LINES 200MM 30 M 5.25 157.50 5.25 157.50 5.00 150.00
0164 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 130.00 390.00 130.50 391.50 125.00 375.00
0165 4810000000-M 1205 PAINT PVT MKG LINES 100MM 37,650 M 0.50 18825.00 0.45 16942.50 0.39 14683.50
0166 4820000000-M 1205 PAINT PVT MKG LINES 200MM 680 M 0.60 408.00 0.55 374.00 0.50 340.00
0167 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.40 1700.00 3.40 1700.00 3.25 1625.00
0168 4860000000-M 1205 REMVL OF 200MM LINES 30 M 3.40 102.00 3.40 102.00 3.25 97.50
0169 4880000000-M 1205 CURING COMPD REMOVAL LINE 2570 M 0.70 1799.00 0.70 1799.00 0.66 1696.20
0170 4885000000-N 1205 CURING COMPD REMOVAL SYMB 3 EA 27.00 81.00 26.10 78.30 25.00 75.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,100 EA 4.00 4400.00 4.00 4400.00 3.85 4235.00
0172  4915000000-M 1264 2.1M U-CHANNEL POSTS 12 EA 26.00 312.00 26.10 313.20 25.00 300.00
0173 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 115 EA 37.00 4255.00 36.50 4197.50 35.00 4025.00
0174  4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 37.00 2294.00 36.50 2263.00 35.00 2170.00
0175 4945000000-N 1267 FLEX DELINATR (CRY & RED) 23 EA 37.00 851.00 36.50 839.50 35.00 805.00
0176 4950000000-N 1267 FLEX DELINATR (YEL & RED) 20 EA 37.00 740.00 36.50 730.00 35.00 700.00
0177 4957000000-N 1264 (O3I)3JECT MARKERS (TYPE **) 12 EA 53.00 636.00 55.00 660.00 50.00 600.00
0178 5300000000-M 1505 (F\L\:)D CONDIT MAT'L #iex 115 MTN 22.00 2530.00 20.00 2300.00 22.50 2587.50
0179 5306000000-M SP  BEDDN MAT'L CL *titior 115 MTN 22.00 2530.00 20.00 2300.00 22.50 2587.50

(v)



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 24/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO., MORGAN CORPORATION JONES BROS., INC.
INC.
LYNCHBURG, VA SPARTANBURG, SC MT. JULIET, TN
0180 5324000000-M 1510 **MM DI WP CLxwkesenis 368 M 77.00 28336.00 141.31 52002.08 150.00 55200.00
(400MM, 50, 2.41MPA WP)
0181 5330000000-M 1510 150MM DI WP CLisesierikes 18 M 48.00 864.00 86.47 1556.46 100.00 1800.00
(150MM, 50, 2.41MPA WP)
0182 5414000000-M 1510 20MM CU WATER PIPE TYPE K 403 M 33.00 1329.90 21.09 849.93 55.00 2216.50
0183 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 851 KG 9.00 7659.00 5.01 4263.51 10.00 8510.00
0184 5510000000-M 1510 20MM CORPORATION STOP 1 EA 138.00 138.00 131.82 131.82 150.00 150.00
0185 5534000000-M 1510 **MM GATE V & V BX 1 EA 4241.00 4241.00 3163.67 3163.67 1900.00 1900.00
(400MM, 1.38MPA WP)
0186 5540000000-M 1510 150MM GATE V & V BX 1 EA 633.00 633.00 527.28 527.28 770.00 770.00
0187 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 270.00 270.00 342.73 342.73 300.00 300.00
(400MM X 20MM)
0188 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 468.00 1872.00 369.09 1476.36 450.00 1800.00
0189 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 1 EA 1612.00 1612.00 2214.57 2214.57 2200.00 2200.00
(1.03MPA WP)
0190 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1689.00 1689.00 3163.67 3163.67 1500.00 1500.00
AIR RELEASE ASSEMBLY
0191 6000000000-M 1605 TEMPORARY SILT FENCE 900 M 10.00 9000.00 8.50 7650.00 7.90 7110.00
0192 6006000000-M 1610 EROS CONTRL STONE CL A 640 MTN 26.00 16640.00 34.00 21760.00 32.15 20576.00
0193 6009000000-M 1610 EROS CONTRL STONE CL B 14,530 MTN 24.00 348720.00 34.70 504191.00 32.40 470772.00
0194 6012000000-M 1610 SEDIMENT CONTROL STONE 7,240 MTN 21.00 152040.00 25.00 181000.00 32.00 231680.00
0195 6015000000-M 1615 TEMPORARY MULCHING 815 HA 780.00 63570.00 750.00 61125.00 800.00 65200.00
0196 6018000000-M 1620 SEED FOR TEMP SEEDING 3,425 KG 3.50 11987.50 461 15789.25 3.40 11645.00
0197 6021000000-M 1620 FERT FOR TEMP SEEDING 27.5 MTN 683.00 18782.50 678.28 18652.70 665.00 18287.50
0198 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 32.00 35520.00 4554 50549.40 30.00 33300.00
0199 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 80 EA 200.00 16000.00 172.50 13800.00 185.00 14800.00
0200 6030000000-M 1630 SILT EXCAVATION 70,000 M3 0.01 700.00 6.00 420000.00 450 315000.00
0201 6033000000-M 1631 SYNTHETIC ROVING 5,700 M2 1.80 10260.00 1.82 10374.00 1.75 9975.00
0202  6036000000-M 1631 MATTING FOR EROS CONTROL 2,900 M2 1.80 5220.00 1.82 5278.00 1.75 5075.00
0203 6038000000-M SP  PERM SOIL REINF MAT 60 M2 10.00 600.00 10.00 600.00 9.58 574.80
0204 6042000000-M 1632 6.4MM HARDWARE CLOTH 350 M 10.00 3500.00 4.96 1736.00 9.00 3150.00
0205 6057000000-M 1637 *** X *** X ** PERF TEE 2 EA 2200.00 4400.00 2000.00 4000.00 3000.00 6000.00
(8OOMM X 80OMM X 800MM)
0206 6057000000-M 1637 *** X *** X ** PERF TEE 1 EA 2500.00 2500.00 2000.00 2000.00 3000.00 3000.00
(900MM X 900MM X 900MM)
0207 6069000000-M 1638 STILLING BASINS 950 M3 16.00 15200.00 18.00 17100.00 28.00 26600.00
0208 6070000000-N SP  SPECIAL STILLING BASINS 16 EA 2000.00 32000.00 1200.00 19200.00 900.00 14400.00
0209 6084000000-M 1660 SEEDING & MULCHING 815 HA 2360.00 192340.00 2371.90 193309.85 2248.00 183212.00
0210 6087000000-M 1660 MOWING 455 HA 99.00 4504.50 98.09 4463.10 94.00 4277.00
0211 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,000 KG 12.00 12000.00 1358 13580.00 11.03 11030.00
0212 6093000000-M 1661 FERT FOR REPAIR SEEDING 3.25 MTN 869.00 2824.25 864.03 2808.10 828.00 2691.00
0213 6096000000-M 1662 SEED FOR SUPP SEEDING 22.75 KG 3.70 84.18 3.68 83.72 353 80.31
0214 6102000000-M 1664 SODDING 12,725 M2 4.40 55990.00 5.00 63625.00 4.19 53317.75

0215 6105000000-M 1664 WATER 3,340.4 KL 12.44 41554.58 16.54 55250.22 11.85 39583.74



JUN 18, 2002 02:55 PM LEE
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FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO., MORGAN CORPORATION JONES BROS., INC.
INC.
LYNCHBURG, VA SPARTANBURG, SC MT. JULIET, TN

0216 6108000000-M 1665 FERTILIZER TOPDRESSING 137 MTN 277.00 37949.00 322.45 44175.65 264.00 36168.00

0217 6111000000-M SP  IMPERVIOUS DIKE 75 M 26.00 1950.00 30.00 2250.00 135.00 10125.00

0218 6114000000-N SP  SPECIALIZED HAND MOWING 80 HR 44.00 3520.00 43.83 3506.40 42.00 3360.00

0219 6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 10.00 280.00 1.04 29.12 1.00 28.00

0220 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,075 M3 16.00 33200.00 18.44 38263.00 14.20 29465.00

0221  6123000000-M 1670 REFORESTATION 5 HA 1298.00 6490.00 1290.00 6450.00 1236.00 6180.00

0222  6126000000-M SP STREAMBANK REFORESTATION 0.9 HA 4148.00 3733.20 4125.00 3712.50 3950.00 3555.00

0223 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 12 EA 600.00 7200.00 210.00 2520.00 450.00 5400.00
ROOTWADS
CULVERT ITEMS

0224 8126000000-N 414 CULV EXCAV @ *rsewrsies Lump Sum 49639.00 56250.00 26000.00
(112+66.000-L-)

0225 8126000000-N 414 CULV EXCAV @ *rsewnsies Lump Sum 21761.00 24650.00 23000.00
(125+42.300-L-)

0226 8126000000-N 414 CULV EXCAV @ *rsewnsies Lump Sum 19000.00 21530.00 19500.00
(135+36.800-L-)

0227 8126000000-N 414 CULV EXCAV @ *sewnskes Lump Sum 42105.00 47700.00 69000.00
(146+05.700-L-)

0228 8133000000-M 414 FND COND MATL BOX CULV 1,009 MTN 21.50 21693.50 2435 24569.15 27.00 27243.00

0229 8196000000-M 420 CL A CONC, CULVERT 2,343.9 M3 211.00 494562.90 240.00 562536.00 190.35 446161.37

0230 8245000000-M 425 REINF STL CULV 183,182 KG 1.00 183182.00 1.14 208827.48 155 283932.10

0231  8594000000-M 876 PLAINRIP RAP B 90 MTN 32.00 2880.00 35.69 3212.10 35.00 3150.00
STRUCTURE ITEMS

0232 8007000000-N SP  CM&R TEMP STR #herskir Lump Sum 188000.00 20000.00 250000.00
(94+22.50-L-RT)

0233 8017000000-N SP  CM&R TEMP ACCESS *kersikix Lump Sum 188000.00 20000.00 250000.00
(94+22.50-L-LT)

0234 8091000000-N 410 FND EXCAV B** STA eer Lump Sum 4500.00 2295.00 7400.00
(1,121+91.414-L)

0235 8091000000-N 410 FND EXCAV B** STA eers Lump Sum 4500.00 2195.00 13500.00
(1,130+46.246-L-)

0236 8091000000-N 410 FND EXCAV B** STA eers Lump Sum 4500.00 2195.00 11500.00
(1,141+42.898-L-)

0237 8091000000-N 410 FND EXCAV B** STA eers Lump Sum 4500.00 3130.00 7500.00
(1,97+61.025-L-)

0238  8105500000-M SP **MM DRILLD PIER IN SOIL 34 M 1350.00 45900.00 1215.00 41310.00 1500.00 51000.00
(1372MM)

0239  8105500000-M SP  **MM DRILLD PIER IN SOIL 317 M 1350.00 42795.00 1215.00 38515.50 1500.00 47550.00
(1524MM)

0240 8105600000-M SP  **MM DRILLD PIER NO SOIL 415 M 4200.00 174300.00 3360.00 139440.00 3350.00 139025.00
(1372MM)

0241  8105600000-M SP  ***MM DRILLD PIER NO SOIL 575 M 4200.00 241500.00 3360.00 193200.00 3740.00 215050.00
(1524MM)

0242  8111000000-M SP PERM STL CASING FOR ** PIER 135 M 476.00 6426.00 405.00 5467.50 400.00 5400.00

(1372MM)
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0243

0244
0245
0246
0247
0248
0249

0250

0251

0252

0253

0254

0255
0256
0257
0258
0259
0260
0261

0262
0263
0264
0265
0266
0267
0268
0269

0270

8111000000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8280000000-M
8364000000-M
8475000000-M
8503000000-M
8517000000-M

8531000000-M
8608000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N
8706000000-N
8867000000-M

8867000000-M

SP

SP
SP
420
420
420
422

422

422

422

422

422

425
425
440
450
460
460
460

462
876
876
SP
430
SP
SP
SP

SP

PERM STL CASING FOR ** PIER
(1524MM)
CROSSHOLE SONIC LOGGING

CSL TUBES

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *trwsrsies
(121+91.414-L-)

BRG APPR SLAB *trsrsies
(130+46.246-L-)

BRG APPR SLAB *trsrsies
(141+42.898-L-)

BRG APPR SLAB *trsrsies
(94+22.50-L-LT)

BRG APPR SLAB *trsrsies
(94+22.50-L-RT)

BRG APPR SLAB *trssrsies
(97+61.025-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

TWO BAR METAL RAIL
CONC BARRIER RAIL
oMM CONC PARAPET
(355MM X 760MM)

100MM SLOPE PROTECTION
PLAIN RIP RAP Il 600MM TK
FILTER FABRIC FOR DRAINAGE
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
EXPANSION JOINT SEALS
GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION IN SOIL

GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION NOT IN SOIL

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

147 M

2 EA

7302 M

9,009.3 M2

7,758.2 M2

1,116.2 M3
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

137,351 KG
19,380 KG
Lump Sum
940
168.61
1,173.192
173.828

==L

1,648 M2

2,599 MTN

2,651 M2
Lump Sum
Lump Sum
Lump Sum
Lump Sum

42 M

42 M

476.00 6997.20
2500.00 5000.00
12.00 8762.40
122.40 1102738.32
2.25 17455.95
333.00 371694.60
15100.00

21100.00

29300.00

28300.00

25200.00

29500.00

0.90 123615.90
1.56 30232.80
3628000.00

62.00 58280.00
167.00 28157.87
140.00 164246.88
156.00 27117.17
36.00 59328.00
28.00 72772.00
3.00 7953.00
92000.00

21000.00

29600.00

32000.00

171.00 7182.00
687.00 28854.00
TOTAL 23386119.92
SUB-TOTAL 15574887.43

SUB-TOTAL 834823.40

405.00 5953.50
1670.00 3340.00
10.50 7667.10
170.00 1531581.00
2.00 15516.40
460.00 513452.00
23000.00

25000.00

31300.00

29220.00

27150.00

31305.00

1.00 137351.00
1.75 33915.00
2800000.00

105.00 98700.00
195.00 32878.95
145.00 170112.84
205.00 35634.74
55.00 90640.00
34.00 88366.00
2.00 5302.00
105000.00

31300.00

47000.00

20870.00

375.00 15750.00
805.00 33810.00
TOTAL 23538695.38
SUB-TOTAL 16130557.12

SUB-TOTAL 949274.73

430.00 6321.00
1600.00 3200.00
20.00 14604.00
175.00 1576627.50
2.30 17843.86
700.00 781340.00
17000.00

21000.00

30000.00

28000.00

25000.00

30000.00

1.00 137351.00
1.70 32946.00
2850000.00

95.00 89300.00
170.00 28663.70
120.00 140783.04
124.00 21554.67
57.00 93936.00
35.00 90965.00
2.50 6627.50
88000.00

16000.00

22000.00

32000.00

200.00 8400.00
600.00 25200.00
TOTAL 24532831.96
SUB-TOTAL 16402257.22

SUB-TOTAL 897986.47
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STRUCTURE ITEMS SUB-TOTAL 6976409.09 SUB-TOTAL 6458863.53 SUB-TOTAL 7232588.27
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VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1300000.00 1361000.00 1300000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 377000.00 650000.00 270000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 250000.00 1700000.00 977301.04
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 15000.00 30000.00 14000.00 28000.00 4950.00 9900.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1650.00 3300.00 800.00 1600.00 1500.00 3000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,217,000 M3 2.80 3407600.00 3.66 4454220.00 3.00 3651000.00
0007 0029000000-N SP  REINF BRG APPR s Lump Sum 20000.00 20000.00 15000.00
(13+69.054-Y8-)
0008 0029000000-N SP  REINF BRG APPR wrs Lump Sum 20000.00 23000.00 22000.00
(14+12.166-Y9-)
0009 0029000000-N SP  REINF BRG APPR wries Lump Sum 20000.00 22000.00 20000.00
(14+76.497-Y6-)
0010 0029000000-N SP  REINF BRG APPR wris Lump Sum 20000.00 20000.00 20000.00
(14+78.206-Y7-)
0011 0029000000-N SP  REINF BRG APPR s Lump Sum 20000.00 21000.00 20000.00
(94+22.500-L- EBL)
0012 0029000000-N SP  REINF BRG APPR it Lump Sum 20000.00 24000.00 18000.00
(94+22.500-L- WBL)
0013  0036000000-M 225 UNDERCUT EXCAVATION 12,000 M3 4.00 48000.00 3.25 39000.00 5.00 60000.00
0014 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 17.50 8750.00 20.00 10000.00 11.23 5615.00
0015 0106000000-M 230 BORROW EXCAVATION 219,000 M3 4.00 876000.00 2.00 438000.00 7.00 1533000.00
0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,600 M3 5.10 74460.00 5.00 73000.00 5.00 73000.00
0017 0141000000-M 240 BERM DITCH CONSTRUCTION 57 M 2.30 131.10 15.00 855.00 85.00 4845.00
0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 18,000 M2 1.40 25200.00 2.50 45000.00 2.00 36000.00
0019 0192000000-N 260 PROOF ROLLING 40 HR 57.00 2280.00 150.00 6000.00 150.00 6000.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 8,500 M3 40.50 344250.00 15.00 127500.00 14.00 119000.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 1.00 500.00 2.00 1000.00 3.00 1500.00
0022 0234000000-M SP  GENERIC GRADING ITEM (M3) 12,112 M3 2225 269492.00 20.00 242240.00 21.00 254352.00
CHIPPED TIRE MATERIAL
0023 0257000000-M SP  GENERIC GRADING ITEM (M) 52 M 41.50 2158.00 275.00 14300.00 61.25 3185.00
STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP  GENERIC GRADING ITEM (EA) 4 EA 11000.00 44000.00 9500.00 38000.00 12011.98 48047.92
END BENT STABILIZATION
0025 0300000000-M 300 SELECT MATERIAL Il 750 MTN 17.00 12750.00 15.00 11250.00 15.00 11250.00
0026 0306000000-M 300 SELECT MATERAIL Il 900 MTN 13.00 11700.00 15.00 13500.00 15.00 13500.00
0027 0312000000-M 300 SELECT MATERIAL IV 3,400 MTN 13.50 45900.00 18.00 61200.00 12.00 40800.00
0028 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 14.00 31500.00 22.00 49500.00 19.00 42750.00
0029 0342000000-M 310 ‘(*;’;*QAMMM?IDE DRAIN PIPE 516 M 60.00 3096.00 64.00 3302.40 42.00 2167.20
0030 0360000000-M 310 300MM RCP CULV CLASS Il 3588 M 81.00 29062.80 64.00 22963.20 52.00 18657.60
0031 0366000000-M 310 375MM RCP CULV CLASS Ili 13884 M 60.00 83304.00 56.00 77750.40 54.00 74973.60
0032 0372000000-M 310 450MM RCP CULV CLASS Il 11976 M 65.50 78442.80 66.00 79041.60 64.00 76646.40
0033 0378000000-M 310 600MM RCP CULV CLASS Il 7464 M 95.00 70908.00 84.00 62697.60 80.00 59712.00
0034 0384000000-M 310 750MM RCP CULV CLASS Il 3444 M 111.00 38228.40 109.00 37539.60 100.00 34440.00
0035 0390000000-M 310 900MM RCP CULV CLASS Ill 432 M 137.00 5918.40 140.00 6048.00 142.00 6134.40
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VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
0036 0402000000-M 310 1200MM RCP CULV CLASS Il 708 M 220.00 15576.00 200.00 14160.00 205.00 14514.00
0037 0448000000-M 310 z;*zkglc\)nMR'\A(;P CULV CLASS IV 1236 M 280.00 34608.00 231.00 28551.60 255.00 31518.00
0038  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 912 M 325.00 29640.00 292.00 26630.40 340.00 31008.00
0039  0448000000-M 310 z;;kglc\)nMR'\A(;P CULV CLASS IV 948 M 365.00 34602.00 359.00 34033.20 400.00 37920.00
0040  0448000000-M 310 (601\3m NRDCP CULV CLASS IV 1488 M 104.00 15475.20 111.00 16516.80 140.00 20832.00
0041 0448000000-M 310 (751\3m NRDCP CULV CLASS IV 1452 M 125.00 18150.00 138.00 20037.60 165.00 23958.00
0042  0448000000-M 310 (gol\gm NRDCP CULV CLASS IV 1008 M 154.00 15523.20 201.00 20260.80 200.00 20160.00
0043  0528000000-M 310 (451\3m MR)C PIPE ELB CL Ill 2 EA 556.00 1112.00 492.00 984.00 500.00 1000.00
0044 0576000000-M 310 **MM CS PIPE CULV ***MM 72 M 155.00 1116.00 157.00 1130.40 250.00 1800.00
(900MM, 2.01MM)
0045 0588000000-M 310 450MM CS PIPE CULV 1.63MM 288 M 176.00 5068.80 74.00 2131.20 70.00 2016.00
0046 0594000000-M 310 600MM CS PIPE CULV 1.63MM 336 M 183.00 6148.80 80.00 2688.00 75.00 2520.00
0047  0600000000-M 310 800MM CS PIPE CULV 2.01MM 132 M 147.00 1940.40 92.00 1214.40 95.00 1254.00
0048 0684000000-M 310 ***MM BCCSP B **** 384 M 60.00 2304.00 42.00 1612.80 65.00 2496.00
(150MM, 1.63MM)
0049  0684000000-M 310 ***MM BCCSP B **** 1536 M 66.25 10176.00 64.00 9830.40 70.00 10752.00
(300MM, 1.63MM)
0050 0684000000-M 310 ***MM BCCSP B **** 996 M 159.00 15836.40 151.00 15039.60 112.00 11155.20
(800MM, 4.27MM)
0051 0708000000-M 310 400MM BCCSP B 1.63 2772 M 70.00 19404.00 68.00 18849.60 60.00 16632.00
0052 0714000000-M 310 450MM BCCSP B 1.63 1572 M 183.00 28767.60 72.00 11318.40 70.00 11004.00
0053 0720000000-M 310 600MM BCCSP B 1.63 3384 M 196.00 66326.40 90.00 30456.00 80.00 27072.00
0054 0726000000-M 310 800MM BCCSP B 2.01 312 M 159.00 4960.80 101.00 3151.20 100.00 3120.00
0055 0804000000-M 310 ***MM BCCSP ELB B **** 16 EA 205.00 3280.00 155.00 2480.00 200.00 3200.00
(300MM, 1.63MM)
0056 0806000000-M 310 400MM BCCSP ELB B 1.63 16 EA 215.00 3440.00 168.00 2688.00 350.00 5600.00
0057 0807000000-M 310 450MM BCCSP ELB B 1.63 11 EA 258.00 2838.00 231.00 2541.00 250.00 2750.00
0058 0808000000-M 310 600MM BCCSP ELB B 1.63 10 EA 327.00 3270.00 260.00 2600.00 300.00 3000.00
0059 0809000000-M 310 800MM BCCSP ELB B 2.01 2 EA 531.00 1062.00 335.00 670.00 325.00 650.00
0060 0987000000-M 310 GENERIC PIPE ITEM (M) 310 990 M 34.00 33660.00 40.00 39600.00 50.00 49500.00
150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B (SPRING BOX)
0061 0995000000-M 340 PIPE REMOVAL 2318 M 10.50 2433.90 27.00 6258.60 50.00 11590.00
0062 1000000000-M 462 150MM SLOPE PROTECTION 300 M2 68.00 20400.00 40.00 12000.00 100.00 30000.00
0063 1011000000-N 500 FINE GRADING Lump Sum 380000.00 500000.00 500000.00
0064 1044000000-M 501 LIME TRTD SOIL (SLURRY) 64,100 M2 1.41 90381.00 1.58 101278.00 1.90 121790.00
0065 1066000000-M 501 LIME FOR LIME TRTD SOIL 710 MTN 160.00 113600.00 166.00 117860.00 130.00 92300.00
0066 1110000000-M 510 STABILIZER AGGREGATE 1,000 MTN 11.00 11000.00 14.00 14000.00 12.19 12190.00
0067 1121000000-M 520 AGGREGATE BASE COURSE 118,100 MTN 15.00 1771500.00 15.00 1771500.00 12.55 1482155.00
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VECELLIO & GROGAN, INC.

TRIANGLE GRADING & PAVING,

BLYTHE CONSTRUCTION, INC.

INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
0068 1176000000-M 542 :;_;I\SMI\?)OIL CEMENT BASE 64,100 M2 121 77561.00 1.79 114739.00 1.85 118585.00
0069 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,925 MTN 125.00 240625.00 95.00 182875.00 96.00 184800.00
0070 1198000000-M SP AGGREGATE FOR SOIL CEM B 435 MTN 17.00 7395.00 11.50 5002.50 16.00 6960.00
0071 1209000000-M 543 ASPHALT CURING SEAL 11,540 L 0.40 4616.00 0.37 4269.80 0.37 4269.80
0072 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 12.00 2400.00 25.00 5000.00 25.00 5000.00
0073 1275000000-M 600 PRIME COAT 39,340 L 0.40 15736.00 0.37 14555.80 0.37 14555.80
0074 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,690 MTN 33.50 190615.00 29.75 169277.50 29.75 169277.50
0075 1498000000-M 610 ASP CONC INTR CRS 119.0B 8,810 MTN 34.50 303945.00 30.50 268705.00 30.50 268705.00
0076 1503000000-M 610 ASP CONC INTR CRS 119.0C 24,620 MTN 30.00 738600.00 26.45 651199.00 26.45 651199.00
0077 1519000000-M 610 ASP CONC SURF CRS S9.5B 8,410 MTN 34.00 285940.00 30.00 252300.00 30.00 252300.00
0078 1523000000-M 610 ASP CONC SURF CRS $9.5C 24,010 MTN 30.50 732305.00 27.00 648270.00 27.00 648270.00
0079 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,363 MTN 215.00 508045.00 190.00 448970.00 190.00 448970.00
0080 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,561 MTN 249.00 388689.00 220.00 343420.00 220.00 343420.00
0081 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 250 MTN 249.00 62250.00 150.00 37500.00 120.00 30000.00
0082 1840000000-M 665 MILLED RUMBLE STRIPS 21,840 M 0.85 18564.00 1.00 21840.00 2.00 43680.00
0083 2022000000-M 815 SUBDRAIN EXCAVATION 4,975 M3 8.00 39800.00 9.75 48506.25 8.00 39800.00
0084 2033000000-M 815 SUBDR FINE AGGREGATE 2,490 M3 37.00 92130.00 21.00 52290.00 40.00 99600.00
0085 2044000000-M 815 150MM PERF SUBDR PIPE 6,000 M 14.50 87000.00 13.00 78000.00 15.00 90000.00
0086 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 600 EA 0.55 330.00 2.00 1200.00 20.00 12000.00
0087 2066000000-N 815 CONC PAD SUBDRN OUTLET 40 EA 170.00 6800.00 150.00 6000.00 200.00 8000.00
0088 2077000000-M 815 150MM OUTLET PIPE (SD) 80 M 14.75 1180.00 20.00 1600.00 20.00 1600.00
0089 2099000000-M 816 SHLDR DRAINS 2,580 M 9.25 23865.00 12.00 30960.00 15.00 38700.00
0090 2110000000-M 816 100MM SHLDR DRAINS PIPE 2,580 M 3.75 9675.00 4.00 10320.00 12.00 30960.00
0091 2121000000-M 816 100MM OUTLET PIPE (SH DRN 240 M 13.50 3240.00 21.00 5040.00 12.00 2880.00
0092 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 5 EA 158.00 790.00 175.00 875.00 200.00 1000.00
0093 2143000000-M 818 BLOTTING SAND 10 MTN 107.00 1070.00 30.00 300.00 50.00 500.00
0094 2209000000-M 838 ENDWALLS 16 M3 815.00 13040.00 700.00 11200.00 500.00 8000.00
0095 2220000000-M 838 REINFORCED ENDWALLS 9 M3 815.00 7335.00 725.00 6525.00 500.00 4500.00
0096 2253000000-M 840 PIPE COLLARS 1 M3 815.00 815.00 1000.00 1000.00 1000.00 1000.00
0097 2286000000-N 840 MASNRY DRAINAGE STRUCT 183 EA 1188.00 217404.00 941.00 172203.00 1200.00 219600.00
0098 2308000000-M 840 MASONRY DRAINAGE STRS 39 M 1485.00 57915.00 481.00 18759.00 500.00 19500.00
0099 2352000000-N 840 fslitgl\gg)W/GRATE 840.7*** STD 7 EA 450.00 3150.00 265.00 1855.00 600.00 4200.00
0100 2363000000-N 840 fslitgl\gg)W/ZGRTS 840.*** STD 39 EA 450.00 17550.00 305.00 11895.00 650.00 25350.00
0101 2363000000-N 840 fslitgl\gg)W/ZGRTS 840.*** STD 87 EA 450.00 39150.00 305.00 26535.00 650.00 56550.00
0102 2363000000-N 840 fslitgl\gg)W/ZGRTS 840.7*** STD 18 EA 450.00 8100.00 305.00 5490.00 800.00 14400.00
0103 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 450.00 900.00 350.00 700.00 700.00 1400.00

O]
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VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
0104 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 2 EA 450.00 900.00 350.00 700.00 700.00 1400.00
0105 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 2 EA 450.00 900.00 350.00 700.00 700.00 1400.00
0106 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 450.00 900.00 201.00 402.00 500.00 1000.00
0107 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 120 M2 55.00 6600.00 32.00 3840.00 50.00 6000.00
SAND BLANKET
0108 2549000000-M 846 750MM CONC CURB & GUTTER 445 M 38.50 17132.50 33.00 14685.00 33.00 14685.00
0109 2556000000-M 846 SHLDR BERM GUTTER 3,280 M 38.50 126280.00 32.61 106960.80 35.75 117260.00
0110 2619000000-M 850 100MM CONC PAVED DITCH 25 M2 67.50 1687.50 73.00 1825.00 55.00 1375.00
0111 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 245 M2 54.00 13230.00 54.50 13352.50 49.75 12188.75
0112 3030000000-M 862 STL BM GRDRAIL 6,339.84 M 35.50 225064.32 30.45 193048.13 30.45 193048.13
0113 3045000000-M 862 STL BM GRDRAIL SHOP CURV 53.34 M 36.50 1946.91 32.00 1706.88 32.00 1706.88
0114 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 45.00 450.00 38.00 380.00 38.00 380.00
0115 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 450.00 900.00 325.00 650.00 325.00 650.00
0116 3210000000-N 862 GR ANCHOR TYPE CAT-1 20 EA 565.00 11300.00 410.00 8200.00 414.00 8280.00
0117 3215000000-N 862 GR ANCHOR TYPE Il 21 EA 1360.00 28560.00 880.00 18480.00 880.00 18480.00
0118 3270000000-N SP  GR ANCHOR TYPE 350 30 EA 1990.00 59700.00 1680.00 50400.00 1680.00 50400.00
0119 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1800.00 3600.00 1743.00 3486.00 1743.00 3486.00
0120 3380000000-M 862 TEMP STL BM GUARDRAIL 548.64 M 28.00 15361.92 25.80 14154.91 25.80 14154.91
0121 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 10 EA 1800.00 18000.00 1825.00 18250.00 1825.00 18250.00
0122 3389400000-M 865 DBL FACED CABLE GUIDERAIL 5460 M 16.00 87360.00 12.65 69069.00 12.65 69069.00
0123 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 22 EA 1200.00 26400.00 1265.00 27830.00 1265.00 27830.00
0124 3503000000-M 866 WW WIRE FENCE 1200MM FABR 13,900 M 8.00 111200.00 5.90 82010.00 5.75 79925.00
0125 3509000000-M 866 100MM FENCE POSTS 2.30M 2,890 EA 15.00 43350.00 22.00 63580.00 14.00 40460.00
0126 3515000000-M 866 125MM FENCE POSTS 2.50M 700 EA 33.00 23100.00 42.00 29400.00 30.00 21000.00
0127 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 3.70 1110.00 2.45 735.00 3.30 990.00
0128 3628000000-M 876 PLNRIPRAPCL I 3,350 MTN 30.50 102175.00 40.00 134000.00 30.00 100500.00
0129 3642000000-M 876 PLN RIP RAP, CLASS A 5 MTN 45.00 225.00 40.00 200.00 30.00 150.00
0130 3649000000-M 876 PLNRIP RAP, CLASS B 3,000 MTN 27.80 83400.00 40.00 120000.00 30.00 90000.00
0131 3656000000-M 876 FILTER FABRIC FOR DRAINGE 19,100 M2 3.10 59210.00 1.50 28650.00 3.00 57300.00
0132 3684000000-M SP SSSESE% EROSION CONTROL ITEM (MTN) 28 MTN 93.00 2604.00 90.00 2520.00 150.00 4200.00
0133  4048000000-M 902 RC SIGN FOOTINGS 5 M3 849.00 4245.00 750.00 3750.00 750.00 3750.00
0134  4054000000-M 902 PLN CONC SIGN FOOTINGS 2 M3 790.00 1580.00 700.00 1400.00 700.00 1400.00
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,258 KG 7.00 8806.00 6.25 7862.50 6.25 7862.50
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,561 KG 5.25 8195.25 4.75 7414.75 4.75 7414.75
0137 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 490 M 20.25 9922.50 18.00 8820.00 18.00 8820.00
0138 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 6 EA 39.50 237.00 35.00 210.00 35.00 210.00
0139  4096000000-N 904 SIGN ERECTION, TYPE D 14 EA 113.00 1582.00 100.00 1400.00 100.00 1400.00
0140 4102000000-N 904 SIGN ERECTION, TYPE E 48 EA 79.00 3792.00 70.00 3360.00 70.00 3360.00

0141 4108000000-N 904 SIGN ERECTION, TYPE F 18 EA 113.00 2034.00 100.00 1800.00 100.00 1800.00
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VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
0142 4110000000-N 904 (S/gSN ERECTION, TYPE *** (GRD MTD) 12 EA 339.00 4068.00 300.00 3600.00 300.00 3600.00
0143  4110000000-N 904 (SBI?N ERECTION, TYPE *** (GRD MTD) 9 EA 280.00 2520.00 250.00 2250.00 250.00 2250.00
0144 4114000000-N 904 SIGN ERECTION, MILEMARKERS 6 EA 56.00 336.00 50.00 300.00 50.00 300.00
0145  4400000000-M 1110 WORK ZONE SIGNS (STAT) 40 M2 89.00 3560.00 110.00 4400.00 78.74 3149.60
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 84 M2 148.00 12432.00 75.00 6300.00 45.46 3818.64
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 20 M2 62.00 1240.00 75.00 1500.00 46.65 933.00
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5825.00 11650.00 2500.00 5000.00 3848.00 7696.00
0149 4425000000-N 1125 WARNING FLAG SETS 6 EA 75.00 450.00 35.00 210.00 10.95 65.70
0150 4430000000-N 1130 DRUMS 300 EA 43.50 13050.00 45.00 13500.00 32.39 9717.00
0151 4435000000-N 1135 CONES 50 EA 16.00 800.00 31.00 1550.00 10.25 512.50
0152 4445000000-M 1145 BARRICADES (TYPE IIl) 150 M 48.50 7275.00 60.00 9000.00 32.80 4920.00
0153 4455000000-N 1150 FLAGGER 200 MD 180.00 36000.00 175.00 35000.00 170.00 34000.00
0154 4460000000-N 1155 WARNING LIGHTS (TYPE B) 18 EA 190.00 3420.00 500.00 9000.00 74.80 1346.40
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 16250.00 32500.00 6000.00 12000.00 5000.00 10000.00
0156  4650000000-N 1251 TEMP RAISED PVMT MRKS 770 EA 4.25 3272.50 3.85 2964.50 3.85 2964.50
0157 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 32,480 M 1.15 37352.00 1.05 34104.00 1.05 34104.00
0158 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,700 M 1.45 14065.00 1.31 12707.00 1.31 12707.00
0159 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,880 M 2.55 4794.00 2.30 4324.00 2.30 4324.00
0160 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 80 M 15.50 1240.00 14.00 1120.00 14.00 1120.00
0161 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 32 EA 80.00 2560.00 72.00 2304.00 72.00 2304.00
0162 4770000000-M 1205 COLD APP PLAS LINES 100MM 2,570 M 3.50 8995.00 3.25 8352.50 3.25 8352.50
0163 4780000000-M 1205 COLD APP PLAS LINES 200MM 30 M 5.50 165.00 5.00 150.00 5.00 150.00
0164 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 140.00 420.00 125.00 375.00 125.00 375.00
0165 4810000000-M 1205 PAINT PVT MKG LINES 100MM 37,650 M 0.45 16942.50 0.39 14683.50 0.39 14683.50
0166 4820000000-M 1205 PAINT PVT MKG LINES 200MM 680 M 0.55 374.00 0.50 340.00 0.50 340.00
0167 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.50 1750.00 3.25 1625.00 3.25 1625.00
0168 4860000000-M 1205 REMVL OF 200MM LINES 30 M 3.50 105.00 3.25 97.50 3.25 97.50
0169 4880000000-M 1205 CURING COMPD REMOVAL LINE 2570 M 0.70 1799.00 0.66 1696.20 0.66 1696.20
0170 4885000000-N 1205 CURING COMPD REMOVAL SYMB 3 EA 28.00 84.00 25.00 75.00 25.00 75.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,100 EA 4.25 4675.00 3.85 4235.00 3.85 4235.00
0172  4915000000-M 1264 2.1M U-CHANNEL POSTS 12 EA 20.00 240.00 55.00 660.00 18.00 216.00
0173 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 115 EA 30.00 3450.00 40.00 4600.00 27.75 3191.25
0174  4940000000-N 1267 FLEX DELINATR (YELLOW) 62 EA 30.00 1860.00 40.00 2480.00 27.75 1720.50
0175 4945000000-N 1267 FLEX DELINATR (CRY & RED) 23 EA 33.00 759.00 40.00 920.00 29.95 688.85
0176 4950000000-N 1267 FLEX DELINATR (YEL & RED) 20 EA 33.00 660.00 40.00 800.00 29.95 599.00
0177 4957000000-N 1264 (03I)3JECT MARKERS (TYPE **) 12 EA 84.00 1008.00 100.00 1200.00 74.50 894.00
0178 5300000000-M 1505 l(:\L\:)D CONDIT MAT'L ##enx 115 MTN 20.00 2300.00 22.00 2530.00 28.00 3220.00
0179 5306000000-M SP  BEDDN MAT'L CL #ieior 115 MTN 20.00 2300.00 22.00 2530.00 19.00 2185.00

(v)



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 33/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

VECELLIO & GROGAN, INC.  TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC
0180 5324000000-M 1510 **MM DI WP CLxwkesenis 368 M 75.00 27600.00 142.00 52256.00 134.00 49312.00
(400MM, 50, 2.41MPA WP)
0181 5330000000-M 1510 150MM DI WP CLitsikriskes 18 M 45.00 810.00 71.00 1278.00 82.00 1476.00
(150MM, 50, 2.41MPA WP)
0182 5414000000-M 1510 20MM CU WATER PIPE TYPE K 403 M 30.00 1209.00 33.00 1329.90 20.00 806.00
0183 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 851 KG 9.00 7659.00 8.00 6808.00 4.75 4042.25
0184 5510000000-M 1510 20MM CORPORATION STOP 1 EA 130.00 130.00 117.00 117.00 125.00 125.00
0185 5534000000-M 1510 **MM GATE V & V BX 1 EA 3855.00 3855.00 4135.00 4135.00 3000.00 3000.00
(400MM, 1.38MPA WP)
0186 5540000000-M 1510 150MM GATE V & V BX 1 EA 575.00 575.00 528.00 528.00 500.00 500.00
0187 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 245.00 245.00 476.00 476.00 325.00 325.00
(400MM X 20MM)
0188 5648000000-N 1510 RELOCATE EXIST WAT METER 4 EA 425.00 1700.00 476.00 1904.00 350.00 1400.00
0189 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 1 EA 1465.00 1465.00 1498.00 1498.00 2100.00 2100.00
(1.03MPA WP)
0190 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1535.00 1535.00 3041.00 3041.00 3500.00 3500.00
AIR RELEASE ASSEMBLY
0191 6000000000-M 1605 TEMPORARY SILT FENCE 900 M 6.00 5400.00 5.90 5310.00 9.00 8100.00
0192 6006000000-M 1610 EROS CONTRL STONE CL A 640 MTN 29.50 18880.00 50.00 32000.00 30.00 19200.00
0193 6009000000-M 1610 EROS CONTRL STONE CL B 14,530 MTN 22.00 319660.00 50.00 726500.00 30.00 435900.00
0194 6012000000-M 1610 SEDIMENT CONTROL STONE 7,240 MTN 14.00 101360.00 30.00 217200.00 30.00 217200.00
0195 6015000000-M 1615 TEMPORARY MULCHING 815 HA 745.00 60717.50 741.00 60391.50 741.00 60391.50
0196 6018000000-M 1620 SEED FOR TEMP SEEDING 3,425 KG 373 12775.25 3.31 11336.75 3.31 11336.75
0197 6021000000-M 1620 FERT FOR TEMP SEEDING 27.5 MTN 650.00 17875.00 650.00 17875.00 650.00 17875.00
0198 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,110 M 14.00 15540.00 32.00 35520.00 9.44 10478.40
0199  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 80 EA 240.00 19200.00 120.00 9600.00 150.00 12000.00
0200 6030000000-M 1630 SILT EXCAVATION 70,000 M3 1.00 70000.00 1.00 70000.00 8.00 560000.00
0201 6033000000-M 1631 SYNTHETIC ROVING 5,700 M2 2.00 11400.00 1.74 9918.00 174 9918.00
0202  6036000000-M 1631 MATTING FOR EROS CONTROL 2,900 M2 1.80 5220.00 2.00 5800.00 174 5046.00
0203 6038000000-M SP  PERM SOIL REINF MAT 60 M2 9.60 576.00 9.58 574.80 9.58 574.80
0204 6042000000-M 1632 6.4MM HARDWARE CLOTH 350 M 14.25 4987.50 8.20 2870.00 4.75 1662.50
0205 6057000000-M 1637 *** X *** X ** PERF TEE 2 EA 1570.00 3140.00 2000.00 4000.00 300.00 600.00
(80OMM X 80OMM X 800MM)
0206 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1680.00 1680.00 3000.00 3000.00 400.00 400.00
(900MM X 900MM X 900MM)
0207 6069000000-M 1638 STILLING BASINS 950 M3 21.00 19950.00 23.00 21850.00 15.00 14250.00
0208 6070000000-N SP  SPECIAL STILLING BASINS 16 EA 560.00 8960.00 570.00 9120.00 1249.02 19984.32
0209 6084000000-M 1660 SEEDING & MULCHING 815 HA 2350.00 191525.00 2248.00 183212.00 2248.00 183212.00
0210 6087000000-M 1660 MOWING 455 HA 95.00 4322.50 94.00 4277.00 94.00 4277.00
0211 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,000 KG 11.50 11500.00 11.03 11030.00 11.03 11030.00
0212 6093000000-M 1661 FERT FOR REPAIR SEEDING 3.25 MTN 830.00 2697.50 828.00 2691.00 828.00 2691.00
0213 6096000000-M 1662 SEED FOR SUPP SEEDING 22.75 KG 3.97 90.32 353 80.31 353 80.31
0214 6102000000-M 1664 SODDING 12,725 M2 4.20 53445.00 4.19 53317.75 4.19 53317.75

0215 6105000000-M 1664 WATER 3,340.4 KL 12.00 40084.80 11.85 39583.74 11.85 39583.74



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 34/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC

0216 6108000000-M 1665 FERTILIZER TOPDRESSING 137 MTN 264.00 36168.00 264.00 36168.00 264.00 36168.00

0217  6111000000-M SP  IMPERVIOUS DIKE 75 M 28.00 2100.00 190.00 14250.00 25.00 1875.00

0218  6114000000-N SP  SPECIALIZED HAND MOWING 80 HR 42.00 3360.00 42.00 3360.00 42.00 3360.00

0219 6117000000-N 1675 RESPONSE FOR EROS CONTROL 28 EA 1.00 28.00 1.00 28.00 1.00 28.00

0220 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,075 M3 19.25 39943.75 18.00 37350.00 15.50 32162.50

0221 6123000000-M 1670 REFORESTATION 5 HA 1300.00 6500.00 1236.00 6180.00 1236.00 6180.00

0222 6126000000-M SP  STREAMBANK REFORESTATION 0.9 HA 4000.00 3600.00 3950.00 3555.00 3950.00 3555.00

0223  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 12 EA 150.00 1800.00 190.00 2280.00 500.00 6000.00
ROOTWADS
CULVERT ITEMS

0224  8126000000-N 414 CULV EXCAV @ **+rrrwwrsrk Lump Sum 53500.00 55000.00 36968.47
(112+66.000-L-)

0225 8126000000-N 414 CULV EXCAV @ ***rrrwrssrk Lump Sum 23400.00 31000.00 37533.89
(125+42.300-L-)

0226 8126000000-N 414 CULV EXCAV @ ***rrrsrssrk Lump Sum 20500.00 26000.00 55093.66
(135+36.800-L-)

0227 8126000000-N 414 CULV EXCAV @ ***rrrswssrk Lump Sum 45000.00 123000.00 77593.45
(146+05.700-L-)

0228 8133000000-M 414 FND COND MATL BOX CULV 1,009 MTN 23.00 23207.00 30.00 30270.00 22.83 23035.47

0229 8196000000-M 420 CL A CONC, CULVERT 2,343.9 M3 225.00 527377.50 275.00 644572.50 200.86 470795.75

0230 8245000000-M 425 REINF STL CULV 183,182 KG 1.10 201500.20 0.96 175854.72 0.96 175854.72

0231 8594000000-M 876 PLAINRIP RAP B 90 MTN 33.00 2970.00 60.00 5400.00 30.00 2700.00
STRUCTURE ITEMS

0232 8007000000-N SP  CM&R TEMP STR e Lump Sum 300000.00 19000.00 400000.00
(94+22.50-L-RT)

0233 8017000000-N SP  CM&R TEMP ACCESS *rriiek Lump Sum 300000.00 19000.00 400000.00
(94+22.50-L-LT)

0234 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 12000.00 2200.00 3000.00
(1,121+91.414-L-)

0235 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 15000.00 2100.00 3000.00
(1,130+46.246-L-)

0236  8091000000-N 410 FND EXCAV B** STA ek Lump Sum 15000.00 2100.00 4000.00
(1,141+42.898-L-)

0237 8091000000-N 410 FND EXCAV B** STA ek Lump Sum 10000.00 3000.00 3000.00
(1,97+61.025-L-)

0238 8105500000-M SP  ***MM DRILLD PIER IN SOIL 34 M 1600.00 54400.00 1165.00 39610.00 1100.00 37400.00
(1372MM)

0239 8105500000-M SP  ***MM DRILLD PIER IN SOIL 317 M 1700.00 53890.00 1165.00 36930.50 1250.00 39625.00
(1524MM)

0240 8105600000-M SP  **MM DRILLD PIER NO SOIL 415 M 3500.00 145250.00 3220.00 133630.00 3100.00 128650.00
(1372MM)

0241 8105600000-M SP  **MM DRILLD PIER NO SOIL 575 M 3900.00 224250.00 3225.00 185437.50 3500.00 201250.00
(1524MM)

0242 8111000000-M SP  PERM STL CASING FOR ** PIER 135 M 450.00 6075.00 385.00 5197.50 450.00 6075.00

(1372MM)



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T 10:00AM 35/ 45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING, BLYTHE CONSTRUCTION, INC.
INC.
BECKLEY, WV BURLINGTON, NC CHARLOTTE, NC

0243 8111000000-M SP ZESIEQ/IMSMT) L CASING FOR *** PIER 147 M 480.00 7056.00 385.00 5659.50 480.00 7056.00

0244 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 3400.00 6800.00 1600.00 3200.00 3500.00 7000.00

0245 8116000000-M SP CSL TUBES 7302 M 25.00 18255.00 10.00 7302.00 20.00 14604.00

0246 8147000000-M 420 REINF CONC DECK SLAB 9,009.3 M2 155.00 1396441.50 160.00 1441488.00 150.00 1351395.00

0247 8161000000-M 420 GROOVING BRIDGE FLOORS 7,758.2 M2 2.00 15516.40 1.85 14352.67 1.90 14740.58

0248 8182000000-M 420 CL A CONC, BRIDGE 1,116.2 M3 500.00 558100.00 440.00 491128.00 600.00 669720.00

0249 8210000000-N 422 BRG APPR SLAB **ksskiik Lump Sum 15000.00 32000.00 19000.00
(121+91.414-L-)

0250 8210000000-N 422 BRG APPR SLAB **wsiiik Lump Sum 20000.00 34000.00 22000.00
(130+46.246-L-)

0251 8210000000-N 422 BRG APPR SLAB **ksiik Lump Sum 25000.00 40000.00 35000.00
(141+42.898-L-)

0252 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 25000.00 38000.00 32000.00
(94+22.50-L-LT)

0253 8210000000-N 422 BRG APPR SLAB *tisines Lump Sum 20000.00 36000.00 27000.00
(94+22.50-L-RT)

0254 8210000000-N 422 BRG APPR SLAB *tksies Lump Sum 22000.00 40000.00 35000.00
(97+61.025-L-)

0255 8217000000-M 425 REINF STEEL (BRIDGE) 137,351 KG 1.10 151086.10 0.96 131856.96 1.00 137351.00

0256 8238000000-M 425 SPIRAL COL REINF STL STR 19,380 KG 2.00 38760.00 1.66 32170.80 1.75 33915.00

0257 8280000000-M 440 STRUCTURAL STEEL Lump Sum 3455500.00 2610000.00 3202000.00

0258 8364000000-M 450 HP310X79 STL PILE 940 M 110.00 103400.00 100.00 94000.00 81.00 76140.00

0259 8475000000-M 460 TWO BAR METAL RAIL 168.61 M 110.00 18547.10 185.00 31192.85 200.00 33722.00

0260 8503000000-M 460 CONC BARRIER RAIL 1,173.192 M 110.00 129051.12 135.00 158380.92 100.00 117319.20

0261 8517000000-M 460 **X**MM CONC PARAPET 173.828 M 180.00 31289.04 195.00 33896.46 125.00 21728.50
(355MM X 760MM)

0262 8531000000-M 462 100MM SLOPE PROTECTION 1,648 M2 45.00 74160.00 50.00 82400.00 46.00 75808.00

0263 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 2,599 MTN 45.00 116955.00 32.00 83168.00 30.00 77970.00

0264 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 2,651 M2 1.50 3976.50 1.75 4639.25 5.00 13255.00

0265 8650000000-N SP POT BEARINGS Lump Sum 40000.00 100000.91 100000.00

0266 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 30000.00 50000.00

0267 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 30000.00 45000.00 25000.00

0268 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 40000.00 20000.00 35000.00

0269 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 310.00 13020.00 360.00 15120.00 100.00 4200.00
PILE EXCAVATION IN SOIL

0270 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 42 M 310.00 13020.00 150.00 6300.00 400.00 16800.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 25507091.48 TOTAL 26443631.11 TOTAL 26697851.53
ROADWAY ITEMS SUB-TOTAL 17060838.02 SUB-TOTAL 19243072.07 SUB-TOTAL 18337551.84

CULVERT ITEMS SUB-TOTAL 897454.70 SUB-TOTAL 1091097.22 SUB-TOTAL 879575.41



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 36/ 45 008
FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

STRUCTURE ITEMS SUB-TOTAL 7548798.76 SUB-TOTAL 6109461.82 SUB-TOTAL 7480724.28



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T

FED AID NO STATE FUNDED 5.679 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

10:00AM

JUN 18 2002

008

C200480

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1510000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 600000.00

0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 898000.00

0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 11000.00 22000.00

0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 900.00 1800.00

0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,217,000 M3 3.55 4320350.00

0007 0029000000-N SP  REINF BRG APPR *#x Lump Sum 16700.00
(13+69.054-Y8-)

0008 0029000000-N SP  REINF BRG APPR **wcx Lump Sum 22800.00
(14+12.166-Y9-)

0009 0029000000-N SP  REINF BRG APPR *#wwx Lump Sum 23000.00
(14+76.497-Y6-)

0010 0029000000-N SP  REINF BRG APPR **wwcx Lump Sum 16800.00
(14+78.206-Y7-)

0011 0029000000-N SP  REINF BRG APPR **x Lump Sum 18500.00
(94+22.500-L- EBL)

0012 0029000000-N SP  REINF BRG APPR **icx Lump Sum 20250.00
(94+22.500-L- WBL)

0013 0036000000-M 225 UNDERCUT EXCAVATION 12,000 M3 4.50 54000.00

0014 0080000000-M SP CLASS IV SUBGRD STABILIZATION 500 MTN 16.00 8000.00

0015 0106000000-M 230 BORROW EXCAVATION 219,000 M3 6.90 1511100.00

0016 0134000000-M 240 DRAINAGE DITCH EXCAVATION 14,600 M3 4.10 59860.00

0017 0141000000-M 240 BERM DITCH CONSTRUCTION 57 M 19.00 1083.00

0018 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 18,000 M2 1.90 34200.00

0019 0192000000-N 260 PROOF ROLLING 40 HR 180.00 7200.00

0020 0195000000-M 265 SELECT GRANULAR MATERIAL 8,500 M3 16.00 136000.00

0021 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 2.20 1100.00

0022 0234000000-M SP GENERIC GRADING ITEM (M3) 12,112 M3 18.20 220438.40
CHIPPED TIRE MATERIAL

0023 0257000000-M SP GENERIC GRADING ITEM (M) 52 M 50.00 2600.00
STREAM CHANNEL CONSTRUCTION

0024 0262000000-N SP GENERIC GRADING ITEM (EA) 4 EA 29500.00 118000.00
END BENT STABILIZATION

0025 0300000000-M 300 SELECT MATERIAL II 750 MTN 18.00 13500.00

0026 0306000000-M 300 SELECT MATERAIL IlI 900 MTN 19.50 17550.00

0027 0312000000-M 300 SELECT MATERIAL IV 3,400 MTN 17.00 57800.00

0028 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,250 MTN 20.00 45000.00

0029 0342000000-M 310 ***MM SIDE DRAIN PIPE 516 M 104.00 5366.40
(375MM)

0030 0360000000-M 310 300MM RCP CULV CLASS IlI 358.8 M 106.00 38032.80

0031 0366000000-M 310 375MM RCP CULV CLASS llI 1,388.4 M 110.00 152724.00

0032 0372000000-M 310 450MM RCP CULV CLASS 1l 1,1976 M 116.00 138921.60

0033 0378000000-M 310 600MM RCP CULV CLASS llI 746.4 M 126.00 94046.40

0034 0384000000-M 310 750MM RCP CULV CLASS Il 3444 M 152.00 52348.80

0035 0390000000-M 310 900MM RCP CULV CLASS llI 432 M 188.00 8121.60



JUN 18, 2002 02:55 PM
TIP NO R-2417BA

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

LEE
6.549007T

5.679 KM

10:00AM

JUN 18 2002

008

C200480

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0036 0402000000-M 310
0037 0448000000-M 310
0038 0448000000-M 310
0039 0448000000-M 310
0040 0448000000-M 310
0041 0448000000-M 310
0042 0448000000-M 310
0043 0528000000-M 310
0044 0576000000-M 310
0045 0588000000-M 310
0046 0594000000-M 310
0047 0600000000-M 310
0048 0684000000-M 310
0049 0684000000-M 310
0050 0684000000-M 310
0051 0708000000-M 310
0052 0714000000-M 310
0053 0720000000-M 310
0054 0726000000-M 310
0055 0804000000-M 310
0056 0806000000-M 310
0057 0807000000-M 310
0058 0808000000-M 310
0059 0809000000-M 310
0060 0987000000-M 310
0061 0995000000-M 340
0062 1000000000-M 462
0063 1011000000-N 500
0064 1044000000-M 501
0065 1066000000-M 501
0066 1110000000-M 510
0067 1121000000-M 520

1200MM RCP CULV CLASS III
**MM RCP CULV CLASS IV
(1200MM)

**MM RCP CULV CLASS IV
(1350MM)

**MM RCP CULV CLASS IV
(1500MM)

**MM RCP CULV CLASS IV
(600MM)

**MM RCP CULV CLASS IV
(750MM)

**MM RCP CULV CLASS IV
(900MM)

**MM RC PIPE ELB CL Ill
(450MM)

**MM CS PIPE CULV ***MM
(900MM, 2.01MM)

450MM CS PIPE CULV 1.63MM

600MM CS PIPE CULV 1.63MM
800MM CS PIPE CULV 2.01MM

©5MM BCCSP B+
(150MM, 1.63MM)
©5MM BCCSP B *++*
(300MM, 1.63MM)
MM BCCSP B+
(80OMM, 4.27MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63
600MM BCCSP B 1.63
800MM BCCSP B 2.01

MM BCCSP ELB B *++*
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE

B (SPRING BOX)
PIPE REMOVAL

150MM SLOPE PROTECTION
FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

708 M 270.00 19116.00
1236 M 290.00 35844.00
912 M 344.00 31372.80
948 M 404.00 38299.20
1488 M 136.00 20236.80
1452 M 163.00 23667.60
100.8 M 214.00 21571.20
2 EA 350.00 700.00

72 M 108.00 777.60
288 M 85.00 2448.00
336 M 89.00 2990.40
132 M 108.00 1425.60
384 M 80.00 3072.00
1536 M 82.00 12595.20
99.6 M 130.00 12948.00
2772 M 88.00 24393.60
157.2 M 90.00 14148.00
3384 M 102.00 34516.80
312 M 120.00 3744.00
16 EA 280.00 4480.00
16 EA 285.00 4560.00
11 EA 305.00 3355.00
10 EA 310.00 3100.00

2 EA 330.00 660.00
990 M 84.00 83160.00
2318 M 43.00 9967.40
300 M2 25.00 7500.00
Lump Sum 155000.00
64,100 M2 2.00 128200.00
710 MTN 132.00 93720.00
1,000 MTN 39.00 39000.00

118,100 MTN 15.00 1771500.00
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GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0068

0069
0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099

0100

0101

0102

0103

1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1275000000-M
1489000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1560000000-M
1565000000-M
1693000000-M
1840000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2286000000-N
2308000000-M
2352000000-N

2363000000-N

2363000000-N

2363000000-N

2374000000-N

542

542
SP

543
545
600
610
610
610
610
610
620
620
654
665
815
815
815
815
815
815
816
816
816
816
818
838
838
840
840
840
840

840

840

840

840

#*MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/GRATE 840 % STD
(840.22)

FRAME W/2GRTS 840.** STD
(840.20)

FRAME W/2GRTS 840.* STD
(840.22)

FRAME W/2GRTS 840.** STD
(840.29)

FRAME-GRT-HD 840.03 **

(B)

64,100

M2

1,925 MTN
435 MTN

11,540

L

200 MTN

39,340

L

5,690 MTN
8,810 MTN
24,620 MTN
8,410 MTN
24,010 MTN
2,363 MTN
1,561 MTN
250 MTN

21,840
4,975
2,490
6,000

600
40

80
2,580
2,580
240

M
M3
M3

M
EA

10 MTN

16

183
39

39

87

18

M3
M3
M3
EA

EA

EA

EA

EA

EA

2.00 128200.00
101.00 194425.00
17.60 7656.00
0.52 6000.80
22.00 4400.00
0.80 31472.00
28.00 159320.00
30.00 264300.00
30.00 738600.00
30.00 252300.00
30.00 720300.00
150.00 354450.00
175.00 273175.00
126.00 31500.00
1.20 26208.00
12.00 59700.00
38.00 94620.00
18.00 108000.00
8.00 4800.00
210.00 8400.00
29.00 2320.00
12.00 30960.00
7.00 18060.00
23.00 5520.00
200.00 1000.00
32.00 320.00
1500.00 24000.00
1500.00 13500.00
1600.00 1600.00
1900.00 347700.00
930.00 36270.00
432.00 3024.00
482.00 18798.00
457.00 39759.00
462.00 8316.00
492.00 984.00



JUN 18, 2002 02:55 PM

TIP NO

R-2417BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

LEE
6.549007T

5.679 KM

10:00AM

JUN 18 2002

008

C200480

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0104

0105

0106
0107

0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132

0133
0134
0135
0136
0137
0138
0139
0140
0141

2374000000-N

2374000000-N

2396000000-N
2486000000-M

2549000000-M
2556000000-M
2619000000-M
2655000000-M
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3380000000-M
3389100000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3642000000-M
3649000000-M
3656000000-M
3684000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4096000000-N
4102000000-N
4108000000-N

840

840

840
SP

846
846
850
852
862
862
862
862
862
862
SP

SP

862
SP

865
865
866
866
866
866
876
876
876
876
SP

902
902
903
903
903
903
904
904
904

FRAME-GRT-HD 840.03 **

()

FRAME-GRT-HD 840.03 **

(©)

FRAME W/COVER STD 840.54

GENERIC DRAINAGE ITEM (M2)
SAND BLANKET
750MM CONC CURB & GUTTER

SHLDR BERM GUTTER

100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (KEY IN)
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE IlI

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
TEMP STL BM GUARDRAIL
GDRL ANCH UNITS 350 TEMP
DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE
PLN RIP RAP CL |

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SUPPORT, 3KG STEEL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

2
120

445
3,280
25

245
6,339.84
53.34
10

2

20

21

30

2
548.64
10
5,460
22
13,900
2,890
700
300

EA

EA

EA
M2

M
M
M2
M2
M
M
EA
EA
EA
EA
EA
EA
M
EA
M
EA
M
EA
EA
M

3,350 MTN
5 MTN
3,000 MTN

19,100

M2

28 MTN

5

2
1,258
1,561
490

14
48
18

M3
M3
KG
KG
M
EA
EA
EA
EA

492.00 984.00
492.00 984.00
500.00 1000.00
34.00 4080.00
52.00 23140.00
54.00 177120.00
60.00 1500.00
50.00 12250.00
34.00 215554.56
40.00 2133.60
40.00 400.00
450.00 900.00
550.00 11000.00
1200.00 25200.00
1800.00 54000.00
1700.00 3400.00
28.00 15361.92
900.00 9000.00
18.00 98280.00
1000.00 22000.00
7.00 97300.00
20.00 57800.00
34.00 23800.00
3.50 1050.00
40.00 134000.00
46.00 230.00
40.00 120000.00
2.30 43930.00
400.00 11200.00
1000.00 5000.00
950.00 1900.00
6.50 8177.00
5.20 8117.20
25.00 12250.00
50.00 300.00
150.00 2100.00
100.00 4800.00
150.00 2700.00
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TIP NO

R-2417BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.
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6.549007T

5.679 KM

10:00AM

JUN 18 2002
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C200480

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0142

0143

0144
0145
0146
0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174
0175
0176
0177

0178

0179

4110000000-N

4110000000-N

4114000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4460000000-N
4475000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4710000000-M
4725000000-M
4770000000-M
4780000000-M
4805000000-N
4810000000-M
4820000000-M
4850000000-M
4860000000-M
4880000000-M
4885000000-N
4900000000-N
4915000000-M
4935000000-N
4940000000-N
4945000000-N
4950000000-N
4957000000-N

5300000000-M

5306000000-M

904

904

904

1110
1110
1110
1115
1125
1130
1135
1145
1150
1155
1165
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1264
1267
1267
1267
1267
1264

1505

SP

SIGN ERECTION, TYPE *** (GRD MTD)

Q)

SIGN ERECTION, TYPE *** (GRD MTD)

B

(SI)GN ERECTION, MILEMARKERS
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 45 MPH
TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG SYMB 2.3MM
COLD APP PLAS LINES 100MM
COLD APP PLAS LINES 200MM
COLD APPL PLASTIC SYMBOL
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
REMVL OF 100MM LINES
REMVL OF 200MM LINES
CURING COMPD REMOVAL LINE
CURING COMPD REMOVAL SYMB
PERM RAISED PVMT MARKERS
2.1M U-CHANNEL POSTS

FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
FLEX DELINATR (CRY & RED)
FLEX DELINATR (YEL & RED)

OBJECT MARKERS (TYPE *)
(3)

FND CONDIT MAT'L *xxeeees
(v

BEDDN MAT'L CL *hiiiiii
(V)

12 EA

40 M2
84 M2
20 M2

300 EA
50 EA
150 M
200 MD
18 EA

770 EA
32,480 M
9,700 M
1,880 M
80 M

32 EA
2,570 M
30 M

37,650 M
680 M
500 M

30 M
2,570 M

1,100 EA
12 EA
115 EA
62 EA
23 EA
20 EA
12 EA

115 MTN

115 MTN

500.00 6000.00
450.00 4050.00
60.00 360.00
185.00 7400.00
76.00 6384.00
100.00 2000.00
9400.00 18800.00
60.00 360.00
80.00 24000.00
22.00 1100.00
100.00 15000.00
210.00 42000.00
285.00 5130.00
14100.00 28200.00
5.00 3850.00
1.60 51968.00
2.10 20370.00
4.50 8460.00
17.00 1360.00
110.00 3520.00
5.10 13107.00
11.00 330.00
200.00 600.00
0.70 26355.00
1.35 918.00
3.00 1500.00
5.10 153.00
2.00 5140.00
110.00 330.00
5.00 5500.00
40.00 480.00
40.00 4600.00
40.00 2480.00
42.00 966.00
42.00 840.00
80.00 960.00
30.00 3450.00
30.00 3450.00
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TIP NO
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.
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GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

0180

0181

0182
0183
0184
0185

0186
0187

0188
0189

0190

0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201
0202
0203
0204
0205

0206

0207
0208
0209
0210
0211
0212
0213
0214
0215

5324000000-M

5330000000-M

5414000000-M
5480000000-M
5510000000-M
5534000000-M

5540000000-M
5582000000-M

5648000000-N
5666000000-M

5882000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6057000000-M

6057000000-M

6069000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M

1510 ***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

1510 150MM DI WP CLissktrmes
(150MM, 50, 2.41MPA WP)

1510 20MM CU WATER PIPE TYPE K

1510 DI H20 FITTINGS 1.72MPA
1510 20MM CORPORATION STOP

1510 **MM GATE V & V BX
(400MM, 1.38MPA WP)
1510 150MM GATE V & V BX

1510 *** X **MM TAPPING SADDL
(400MM X 20MM)
1510 RELOCATE EXIST WAT METER

1510 FIRE HYDRANT, ***MPA WP
(1.03MPA WP)

SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE ASSEMBLY

1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
SP PERM SOIL REINF MAT

1632 6.4MM HARDWARE CLOTH

1637 *** X ** X ** PERF TEE
(80OMM X 80OMM X 800MM)
1637 *** X *** X =+ PERF TEE
(900MM X 900MM X 900MM)
1638 STILLING BASINS

SP SPECIAL STILLING BASINS
1660 SEEDING & MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1664 SODDING

1664 WATER

368

18

40.3
851

1

900

M

M
KG
EA
EA

EA
EA

EA
EA

EA

M

640 MTN
14,530 MTN
7,240 MTN

81.5
3,425

HA
KG

27.5 MTN

1,110
80
70,000
5,700
2,900
60

350

2

1

950
16
81.5
455
1,000

M
EA
M3
M2
M2
M2

M
EA

EA

M3
EA
HA
HA
KG

3.25 MTN

22.75
12,725
3,340.4

KG
M2
KL

148.00 54464.00
108.00 1944.00
50.00 2015.00
20.00 17020.00
180.00 180.00
3400.00 3400.00
800.00 800.00
950.00 950.00
600.00 2400.00
2000.00 2000.00
4000.00 4000.00
7.70 6930.00
45.00 28800.00
42.00 610260.00
38.00 275120.00
900.00 73350.00
5.50 18837.50
500.00 13750.00
42.00 46620.00
200.00 16000.00
4.80 336000.00
2.20 12540.00
2.20 6380.00
11.00 660.00
12.00 4200.00
2000.00 4000.00
2200.00 2200.00
29.00 27550.00
2000.00 32000.00
2600.00 211900.00
120.00 5460.00
18.00 18000.00
600.00 1950.00
5.00 113.75
5.80 73805.00
12.00 40084.80
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GRANITE CONSTRUCTION
COMPANY
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0216
0217
0218
0219
0220
0221
0222
0223

0224

0225

0226

0227

0228
0229
0230
0231

0232

0233

0234

0235

0236

0237

0238

0239

0240

0241

0242

6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
6132000000-N

8126000000-N

8126000000-N

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M
8594000000-M

8007000000-N

8017000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8105500000-M

8105500000-M

8105600000-M

8105600000-M

8111000000-M

1665
SP
SP
1675
SP
1670
SP
SP

414

414

414

414

414
420
425
876

SP

SP

410

410

410

410

SP

SP

SP

SP

SP

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
ROOTWADS

CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(112+66.000-L-)

CULV EXCAV @ *kkkkkkkkkkk
(125+42.300-L-)

CULV EXCAV @ *kkkkkkkkkkk
(135+36.800-L-)

CULV EXCAV @ *kkkkkkkkkkk
(146+05.700-L-)

FND COND MATL BOX CULV

CL A CONC, CULVERT
REINF STL CULV
PLAIN RIP RAP B

STRUCTURE ITEMS

CM&R TEMP STR ks
(94+22.50-L-RT)

CM&R TEMP ACCESS ik
(94+22.50-L-LT)

FND EXCAV B** STA *oeeres
(1,121+91.414-L-)

FND EXCAV B** STA *teeres
(1,130+46.246-L-)

FND EXCAV B** STA *teores
(1,141+42.898-L-)

FND EXCAV B** STA *teeres
(1,97+61.025-L-)

#eeMM DRILLD PIER IN SOIL
(1372MM)

oMM DRILLD PIER IN SOIL
(1524MM)

oMM DRILLD PIER NO SOIL
(1372MM)

oMM DRILLD PIER NO SOIL
(1524MM)

PERM STL CASING FOR ** PIER
(1372MM)

137
75

80

28
2,075

0.9
12

Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,009
2,343.9
183,182
90

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
34

31.7

415

57.5

13.5

MTN
M
HR
EA
M3
HA
HA
EA

MTN
M3
KG

MTN

400.00 54800.00
120.00 9000.00
60.00 4800.00
10.00 280.00
10.00 20750.00
2200.00 11000.00
6000.00 5400.00
500.00 6000.00
25000.00

21000.00

29000.00

31000.00

38.00 38342.00
450.00 1054755.00
1.40 256454.80
50.00 4500.00
460000.00

460000.00

5000.00

5000.00

6000.00

5000.00

800.00 27200.00
900.00 28530.00
4000.00 166000.00
4600.00 264500.00
600.00 8100.00
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LEE
6.549007T

5.679 KM

10:00AM

JUN 18 2002

008

C200480
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COMPANY
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0243

0244
0245
0246
0247
0248
0249

0250

0251

0252

0253

0254

0255
0256
0257
0258
0259
0260
0261

0262
0263
0264
0265
0266
0267
0268
0269

0270

8111000000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8280000000-M
8364000000-M
8475000000-M
8503000000-M
8517000000-M

8531000000-M
8608000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N
8706000000-N
8867000000-M

8867000000-M

SP

SP
SP
420
420
420
422

422

422

422

422

422

425
425
440
450
460
460
460

462
876
876
SP
430
SP
SP
SP

SP

PERM STL CASING FOR ** PIER
(1524MM)
CROSSHOLE SONIC LOGGING

CSL TUBES

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *tsikcsix
(121+91.414-L-)

BRG APPR SLAB *tsitcsix
(130+46.246-L-)

BRG APPR SLAB *tsitcsix
(141+42.898-L-)

BRG APPR SLAB *tsitcsix
(94+22.50-L-LT)

BRG APPR SLAB *tsitcsix
(94+22.50-L-RT)

BRG APPR SLAB *tsitcsix
(97+61.025-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

TWO BAR METAL RAIL
CONC BARRIER RAIL
oMM CONC PARAPET
(355MM X 760MM)

100MM SLOPE PROTECTION
PLAIN RIP RAP Il 600MM TK
FILTER FABRIC FOR DRAINAGE
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
EXPANSION JOINT SEALS
GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION IN SOIL

GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION NOT IN SOIL

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

147 M

2 EA

7302 M

9,009.3 M2

7,758.2 M2

1,116.2 M3
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

137,351 KG
19,380 KG
Lump Sum
940
168.61
1,173.192
173.828

==L

1,648 M2

2,599 MTN

2,651 M2
Lump Sum
Lump Sum
Lump Sum
Lump Sum

42 M

42 M

700.00 10290.00
3500.00 7000.00
16.00 11683.20
188.00 1693748.40
2.50 19395.50
625.00 697625.00
26000.00

22000.00

29000.00

18000.00

18000.00

27500.00

1.20 164821.20
2.20 42636.00
3521945.00

139.00 130660.00
200.00 33722.00
147.00 172459.22
300.00 52148.40
65.00 107120.00
56.00 145544.00
4.00 10604.00
160000.00

55000.00

125000.00

38000.00

400.00 16800.00
1100.00 46200.00
TOTAL 30775631.05
SUB-TOTAL 20477347.33

SUB-TOTAL 1460051.80



JUN 18, 2002 02:55 PM LEE
TIP NO R-2417BA 6.549007T

FED AID NO STATE FUNDED 5.679 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

10:00AM

JUN 18 2002

45/ 45

008

C200480

STRUCTURE ITEMS SUB-TOTAL 8838231.92
BIDDERS IN ORDER CONTRACT TOTAL
SANFORD CONTRACTORS, INC. 1 22125766.03
BARNHILL CONTRACTING CO. 2 22506455.32
S. T. WOOTEN CORPORATION 3 22838181.66
HAYMES BROTHERS, INC. 4 22968856.38
C. M. LINDSAY & SONS, INC. 5 23065957.18
H. B. ROWE & COMPANY, INC. 6 23177751.92
ENGLISH CONSTRUCTION CO., INC. 7 23386119.92
kid MORGAN CORPORATION 8 23538695.38
** BOND EXECUTED IMPROPERLY
** IMPROPERLY SIGNED
JONES BROS., INC. 9 24532831.96
VECELLIO & GROGAN, INC. 10 25507091.48
TRIANGLE GRADING & PAVING, INC. 11 26443631.11
BLYTHE CONSTRUCTION, INC. 12 26697851.53
GRANITE CONSTRUCTION COMPANY 13 30775631.05

** DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH

8.1621204

3.381 KM

10:00AM 1/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003

0004
0005
0006
0007

0008

0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026

0027

0028

0029
0030
0031
0032
0033
0034
0035

0000100000-N
0000400000-N
0000900000-N

0001000000-M
0008000000-M
0022000000-M
0029000000-N

0029000000-N

0029000000-N

0029000000-N

0036000000-M
0080000000-M
0106000000-M
0134000000-M
0141000000-M
0156000000-M
0163000000-M
0177000000-M
0185000000-M
0192000000-N
0195000000-M
0196000000-M
0199000000-M
0234000000-M

0234000000-M

0241000000-M

0241000000-M

0241000000-M

0318000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0582000000-M

800
801
SP

200
200
225
SP

SP

SP

SP

225
SP

230
240
240
250
250
250
250
260
265
270
SP

SP

SP

SP

SP

SP

300
310
310
310
310
310
310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

GENERIC MISCELLANEOUS ITEM (LS)
HAZARDOUS WASTE RETENTION BASIN

CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR *srites
(14+64.891)
REINF BRG APPR *srsites
(14+86.157)
REINF BRG APPR *trsites
(22+71.086)
REINF BRG APPR *trsites
(23+01.827)
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVM'T
REMOVAL OF EXT CONC PVYM'T
BREAKING OF EXT ASPH PVMT
BREAKING OF EXT CONC PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
TEMPORARY SHORING

GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL

GENERIC GRADING ITEM (M3)
SELECT MATERIAL, CLASS |l
GENERIC GRADING ITEM (M2)
FABRIC FOR TEMP FABRIC WALL
GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT

GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCE- MENT

FND CONDIT MAT'L MIN STR
375MM RCP CULV CLASS 1lI
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS 1lI
900MM RCP CULV CLASS I
400MM CS PIPE CULV 1.63MM

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.8

52,510
Lump Sum

Lump Sum
Lump Sum
Lump Sum

4,800

HA
M3

M3

500 MTN

110,350
805
210

21,400
9,195
5,205
9,220

13
900
1,500
310
7,800

1,742
25,700
4,290

1,950

M3
M3
M
M2
M2
M2
M2
HR
M3
M2
M2
M3

M3

M2

M2

M2

765 MTN

756
584.4
220.8
145.2

22.8
379.2

M

=L L

8642.00
16.10

16.60
16.65
10.50
14.60
9.30
4.85
8.85
1.30
1.10
90.00
30.00
2.40
472.50
11.30

22.10

9.90

8.30

6.25

24.80
72.50
66.50
87.40
113.00
139.00
63.25

1071550.00
125600.00
3500.00

320000.00
6913.60
845411.00
45550.00

45550.00

45550.00

45550.00

79680.00
8325.00
1158675.00
11753.00
1953.00
103790.00
81375.75
6766.50
10142.00
1170.00
27000.00
3600.00
146475.00
88140.00

38498.20

254430.00

35607.00

12187.50

18972.00
54810.00
38862.60
19297.92
16407.60

3169.20
23984.40

1100000.00

250000.00

3000.00

1000000.00

11000.00 8800.00
12.00 630120.00
33000.00

32000.00

33000.00

33000.00

12.00 57600.00
18.00 9000.00
15.00 1655250.00
10.00 8050.00
7.50 1575.00
4.00 85600.00
6.00 55170.00
0.85 4424.25
1.35 12447.00
325.00 4225.00
30.00 27000.00
3.00 4500.00
300.00 93000.00
26.50 206700.00
30.00 52260.00
5.00 128500.00
12.00 51480.00
7.50 14625.00
22.50 17212.50
95.00 71820.00
105.00 61362.00
150.00 33120.00
200.00 29040.00
225.00 5130.00
85.00 32232.00

1150000.00

250000.00

12000.00

575000.00

8500.00 6800.00
12.00 630120.00
51000.00

50000.00

48000.00

47500.00

13.00 62400.00
34.50 17250.00
14.50 1600075.00
13.00 10465.00
18.00 3780.00
5.50 117700.00
7.50 68962.50
2.00 10410.00
2.50 23050.00
150.00 1950.00
26.50 23850.00
2.70 4050.00
475.00 147250.00
38.00 296400.00
38.00 66196.00
6.25 160625.00
7.00 30030.00
6.50 12675.00
24.00 18360.00
72.00 54432.00
82.00 47920.80
102.00 22521.60
135.00 19602.00
155.00 3534.00
60.00 22752.00



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:00AM 2/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0036 0588000000-M 310
0037 0594000000-M 310
0038 0636000000-M 310
0039 0636000000-M 310
0040 0684000000-M 310
0041 0708000000-M 310
0042 0714000000-M 310
0043 0720000000-M 310
0044 0756000000-M 310
0045 0804000000-M 310
0046 0806000000-M 310
0047 0807000000-M 310
0048 0808000000-M 310
0049 0995000000-M 340
0050 1011000000-N 500
0051 1022000000-M SP

0052 1044000000-M 501
0053 1066000000-M 501
0054 1110000000-M 510
0055 1121000000-M 520
0056 1176000000-M 542
0057 1187000000-M 542
0058 1198000000-M SP

0059 1209000000-M 543
0060 1220000000-M 545
0061 1308000000-M 607
0062 1489000000-M 610
0063 1491000000-M 610
0064 1498000000-M 610
0065 1503000000-M 610
0066 1514000000-M 610
0067 1519000000-M 610
0068 1523000000-M 610
0069 1560000000-M 620
0070 1565000000-M 620
0071 1693000000-M 654

450MM CS PIPE CULV 1.63MM
600MM CS PIPE CULV 1.63MM

#+MM CSP ELB ***MM
(400MM, 1.63MM)
#MM CSP ELB ***MM
(600MM, 1.63MM)
MM BCCSP B
(300MM, 1.63MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63
600MM BCCSP B 1.63
1500MM BCCSP B 3.51

MM BCCSP ELB B *++*
(300MM, 1.63MM)
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
PIPE REMOVAL

FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

#+MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE

MILLING ASPHALT PVMT .k
(OMM TO 70MM)
ASP CONC BASE CRS B25.0B

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR

552 M 81.30 4487.76
46.8 M 59.00 2761.20
10 EA 153.00 1530.00

2 EA 166.00 332.00
258 M 74.00 1909.20
1212 M 80.00 9696.00
408 M 91.00 3712.80
216 M 100.00 2160.00
24 M 503.00 1207.20
8 EA 149.00 1192.00

20 EA 153.00 3060.00

2 EA 157.00 314.00

2 EA 166.00 332.00
915 M 34.00 31110.00
Lump Sum 567700.00
500 KG 7.90 3950.00
13,225 M2 242 32004.50
146 MTN 169.05 24681.30
1,000 MTN 16.80 16800.00
7,200 MTN 17.36 124992.00
30,810 M2 2.20 67782.00
930 MTN 105.00 97650.00
215 MTN 16.80 3612.00
30,000 L 0.42 12600.00
40 MTN 59.00 2360.00
2,670 M2 7.45 19891.50
5,175 MTN 30.80 159390.00
19,775 MTN 31.80 628845.00
3,175 MTN 31.55 100171.25
6,800 MTN 33.90 230520.00
175 MTN 44.80 7840.00
1,350 MTN 39.70 53595.00
6,550 MTN 34.85 228267.50
1,641 MTN 215.40 353471.40
426 MTN 233.30 99385.80
70 MTN 92.00 6440.00

90.00 4968.00
110.00 5148.00
200.00 2000.00
250.00 500.00

75.00 1935.00

80.00 9696.00

95.00 3876.00
135.00 2916.00
400.00 960.00
200.00 1600.00
205.00 4100.00
225.00 450.00
275.00 550.00

35.00 32025.00

400000.00

7.50 3750.00
1.75 23143.75
155.00 22630.00
13.05 13050.00
19.00 136800.00
1.90 58539.00
100.00 93000.00
14.00 3010.00
0.50 15000.00
25.00 1000.00
4.00 10680.00

30.80 159390.00

31.80 628845.00

31.55 100171.25

33.90 230520.00

44.80 7840.00

39.70 53595.00

34.85 228267.50
215.40 353471.40
233.30 99385.80
105.00 7350.00

75.00 4140.00
98.00 4586.40
100.00 1000.00
155.00 310.00
50.00 1290.00
66.00 7999.20
72.00 2937.60
88.00 1900.80
400.00 960.00
75.00 600.00
92.00 1840.00
110.00 220.00
150.00 300.00
21.00 19215.00
230000.00

10.50 5250.00
1.85 24466.25
165.00 24090.00
18.00 18000.00
14.00 100800.00
2.00 61620.00
105.00 97650.00
17.30 3719.50
0.55 16500.00
35.00 1400.00
11.50 30705.00
34.00 175950.00
32.30 638732.50
33.50 106362.50
32.40 220320.00
54.70 9572.50
37.00 49950.00
30.40 199120.00
172.50 283072.50
192.50 82005.00
120.00 8400.00



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10.00AM 3/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0072

0073

0074

0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095

0096

0097

0098
0099

0100

0101
0102
0103
0104
0105

1847000000-M

1891000000-M

1891000000-M

1902000000-N
1924000000-N
2000000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2190000000-N
2209000000-M
2220000000-M
2253000000-M
2264000000-M
2286000000-N
2308000000-M
2363000000-N

2363000000-N

2363000000-N

2396000000-N
2462000000-M

2473000000-N

2556000000-M
2577000000-M
2619000000-M
2724000000-M
2815000000-N

710

SP

SP

710
725
806
815
815
815
815
815
815
816
816
816
816
828
838
838
840
840
840
840
840

840

840

840
SP

SP

846
846
850
857
858

#*MM PCC PVMT THRU LNS
(260MM)
GENERIC PAVING ITEM (M2)

260MM HIGH EARLY STRENGTH PCC PAVEMENT WITH

DOWELS
GENERIC PAVING ITEM (M2)

260MM HIGH EARLY STRENGTH PCC PAVEMENT

WITHOUT DOWELS
SURF TEST CONC PAVEMENT

FIELD LAB RENTAL, PCCP
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
TEMP STL PLT COVER FOR MDS
ENDWALLS

REINFORCED ENDWALLS

PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.*** STD
(840.16)

FRAME W/2GRTS 840.*** STD
(840.20)

FRAME W/2GRTS 840.*** STD
(840.22)

FRAME W/COVER STD 840.54
“*MM SLUICE GATE

(750MM)

GENERIC DRAINAGE ITEM (EA)
CONCRETE ENERGY DISSIPATOR
SHLDR BERM GUTTER

CONC XPRESSWAY GUTTER
100MM CONC PAVED DITCH
PC REINF BARRIER SNGL FC

ADJ DROP INLETS

22,750

12,950

40

Lump Sum
Lump Sum
35

830

415

1,000

100

7

14

4,950
4,950

488

N 0 01 o b

76
19

33
34

10

2,015
265
10
135.4

M2

M2

M2

EA

EA

EA
EA

EA

M2

EA

43.05 979387.50
44.65 578217.50
147.00 5880.00
12600.00

18900.00

115.50 4042.50
8.95 7428.50
34.65 14379.75
15.75 15750.00
0.55 55.00
147.00 1029.00
15.75 220.50
7.35 36382.50
3.50 17325.00
10.50 5124.00
147.00 5145.00
1241.00 4964.00
932.00 7456.00
1310.00 6550.00
823.00 6584.00
1093.00 2186.00
1378.00 104728.00
817.00 15523.00
475.00 1425.00
431.00 14223.00
431.00 14654.00
275.00 2750.00
7532.00 22596.00
5500.00 11000.00
35.50 71532.50
42.90 11368.50
112.00 1120.00
258.00 34933.20
919.00 7352.00

41.00 932750.00
42.50 550375.00
140.00 5600.00
12000.00

18000.00

150.00 5250.00
8.00 6640.00
55.00 22825.00
11.50 11500.00
18.00 1800.00
150.00 1050.00
18.00 252.00
10.00 49500.00
4.35 21532.50
19.50 9516.00
160.00 5600.00
850.00 3400.00
1250.00 10000.00
1350.00 6750.00
1250.00 10000.00
1150.00 2300.00
1250.00 95000.00
500.00 9500.00
350.00 1050.00
350.00 11550.00
350.00 11900.00
350.00 3500.00
1500.00 4500.00
3500.00 7000.00
33.00 66495.00
37.50 9937.50
75.00 750.00
135.00 18279.00
700.00 5600.00

59.25 1347937.50
62.60 810670.00
72.00 2880.00
17250.00

20000.00

130.00 4550.00
11.00 9130.00
35.50 14732.50
16.50 16500.00
10.00 1000.00
275.00 1925.00
45.00 630.00
10.50 51975.00
4.40 21780.00
20.40 9955.20
160.00 5600.00
530.00 2120.00
1350.00 10800.00
1500.00 7500.00
1350.00 10800.00
1350.00 2700.00
1050.00 79800.00
740.00 14060.00
340.00 1020.00
250.00 8250.00
235.00 7990.00
165.00 1650.00
9500.00 28500.00
10000.00 20000.00
35.00 70525.00
40.00 10600.00
80.00 800.00
160.00 21664.00
1100.00 8800.00



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:00AM 4/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121

0122
0123

0124

0125
0126
0127
0128

0129

0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141

2860000000-N
2905000000-N
2950000000-N
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3315000000-N
3345000000-M
3360000000-M
3380000000-M
3387000000-N

3389100000-N
3421000000-M

3436000000-N

3503000000-M
3509000000-M
3515000000-M
3578000000-N

3578000000-N

3628000000-M
3649000000-M
3656000000-M
4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4102000000-N
4108000000-N
4110000000-N

859
859
SP

862
862
862
862
862
862
SP

SP

862
864
863
862
862

SP
862

862

866
866
866
SP

SP

876
876
876
902
902
903
903
903
903
904
904
904

CONVERT CB TO JB
CONVERT DI TO JB

CONVERT JB TO DI

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE IlI

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

GR ANCHOR TYPE XI (MOD)
R&RSET EXISTING GUARDRAIL
REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL

GDRL ANCH UNITS **+* TEMP
(CAT-1)
GDRL ANCH UNITS 350 TEMP

GENERIC GUARDRAIL ITEM (M) 862

RELAP EXISTING GUARDRAIL

GENERIC GUARDRAIL ITEM (EA) 862

TEMP W-TR STEEL BM GUARDRAIL TRANSITION SECTION
WW WIRE FENCE 1200MM FABR

100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M

GENERIC FENCING ITEM (EA)

150MM PRECAST CONCRETE POST & CHAIN GATE
GENERIC FENCING ITEM (EA)

STEEL PIPE GATE

PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SUPPORT, 3KG STEEL U-CHAN
SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
QY

1 EA 1250.00 1250.00

4 EA 1250.00 5000.00

1 EA 1250.00 1250.00
6,732.27 M 28.40 191196.47
36.195 M 31.00 1122.05
5 EA 36.75 183.75

1 EA 315.00 315.00

11 EA 420.00 4620.00

16 EA 840.00 13440.00

15 EA 1680.00 25200.00

9 EA 1470.00 13230.00

2 EA 945.00 1890.00
161.44 M 27.50 4439.60
3,510 M 3.45 12109.50
582.93 M 17.25 10055.54
2 EA 210.00 420.00

7 EA 735.00 5145.00
1,116.33 M 6.30 7032.88
3 EA 157.50 472.50
5780 M 4.15 23987.00
1,190 EA 12.60 14994.00
310 EA 25.20 7812.00

1 EA 126.00 126.00

1 EA 236.25 236.25

185 MTN 43.45 8038.25
671 MTN 42.65 28618.15
4,300 M2 2.40 10320.00
3 M3 735.00 2205.00

1 M3 787.50 787.50

997 KG 6.55 6530.35
162 KG 5.00 810.00
240 M 21.00 5040.00

4 EA 36.75 147.00

15 EA 68.25 1023.75

2 EA 105.00 210.00

3 EA 315.00 945.00

765.00 765.00
935.00 3740.00
1000.00 1000.00
29.52 198736.61
39.39 1425.72
35.00 175.00
350.00 350.00
400.00 4400.00
950.00 15200.00
1500.00 22500.00
1600.00 14400.00
1250.00 2500.00
16.40 2647.62
3.30 11583.00
16.50 9618.35
200.00 400.00
500.00 3500.00
3.28 3661.56
325.00 975.00
5.75 33235.00
14.00 16660.00
30.00 9300.00
1800.00 1800.00
2685.00 2685.00
28.00 5180.00
27.00 18117.00
3.85 16555.00
700.00 2100.00
750.00 750.00
6.25 6231.25
4.75 769.50
20.00 4800.00
35.00 140.00
65.00 975.00
100.00 200.00
300.00 900.00

1250.00 1250.00
1100.00 4400.00
1100.00 1100.00
28.50 191869.70
31.50 1140.14
37.50 187.50
325.00 325.00
425.00 4675.00
850.00 13600.00
1700.00 25500.00
1500.00 13500.00
950.00 1900.00
28.00 4520.32
3.50 12285.00
17.50 10201.28
215.00 430.00
750.00 5250.00
6.40 7144.51
160.00 480.00
6.20 35836.00
15.00 17850.00
32.00 9920.00
1900.00 1900.00
2900.00 2900.00
35.00 6475.00
35.00 23485.00
2.70 11610.00
750.00 2250.00
800.00 800.00
6.75 6729.75
5.10 826.20
21.50 5160.00
37.50 150.00
70.00 1050.00
110.00 220.00
325.00 975.00



JUN 18, 2002 02:55 PM
TIP NO R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:.00AM 5/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0142 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD)
B
0143 4114000000-N 904 (SI)GN ERECTION, MILEMARKERS
0144 4129000000-N 906 RELOCATE SIGN, TYPE **+*
A
0145 4129000000-N 906 (RéLOCATE SIGN, TYPE *#
E
0146 4138000000-N 907 (Dl)SPOSE SUPPORT, STL BM
0147 4152000000-N 907 DISPOSE SIGN SYST STL BM
0148 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0149 4192000000-N 907 DISPOSE SUPPORT, U-CHAN
0150 4236000000-N 907 DISPOSE SIGN, A OR B (GRD MTD)
0151 4238500000-N 907 DISPOSE SIGN, MILEMKR
0152 4400000000-M 1110 WORK ZONE SIGNS (STAT)
0153  4405000000-M 1110 WORK ZONE SIGNS (PORT)
0154 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD
0155 4415000000-N 1115 FLASHING ARROW PNL TYPE C
0156 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS
0157 4425000000-N 1125 WARNING FLAG SETS
0158 4430000000-N 1130 DRUMS
0159  4445000000-M 1145 BARRICADES (TYPE IlI)
0160 4455000000-N 1150 FLAGGER
0161 4460000000-N 1155 WARNING LIGHTS (TYPE B)
0162 4465000000-N 1160 TEMPORARY CRASH CUSHIONS
0163 4470000000-N 1160 RESET CRASH CUSHION
0164 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH
0165 4485000000-M 1170 PORTABLE BARRIER
0166 4490000000-M 1170 PORT BARRIER, ANCHORED
0167 4495000000-M 1170 PORT BARRIER, DRAINAGE
0168 4500000000-M 1170 RESET PORTABLE BARRIER
0169 4505000000-M 1170 RESET PORT BARRIER ANCHRD
0170 4510000000-N SP POLICE
0171 4560000000-M SP TEMP GUIDE SIGN (GRD MTD SIGN)
0172 4620000000-M 1205 REM TAPE LINES 150MM
0173  4630000000-M 1205 REM TAPE LINES 300MM
0174 4640000000-N 1205 REM TAPE PVT MKG CHARACT
0175 4645000000-N 1205 REM TAPE PVT MKG SYMBOL
0176 4650000000-N 1251 TEMP RAISED PVMT MRKS
0177 4688000000-M 1205 150MM THERMO MKG 2.3MM TK
0178 4690000000-M 1205 150MM THERMO MKG 3.1MM TK
0179 4700000000-M 1205 300MM THERMO MKG 2.3MM TK
0180 4735000000-M 1205 EPOXY PVT MK LINES 150MM

3 EA 262.50

EA 26.25

2 EA 420.00

6 EA 105.00

EA 52.50

2 EA 105.00

19 EA 10.50

6 EA 5.25

1 EA 26.25

2 EA 5.25

149 M2 78.20
61 M2 47.00
5.2 M2 50.00
EA 3385.00

EA 25000.00

6 EA 20.00

600 EA 66.45
30 M 35.50

20 MD 188.00

6 EA 84.00

5 EA 8925.00

4 EA 2625.00

3 EA 20000.00
1,965 M 57.75
9,429 M 67.20
1,965 M 59.85
1,052 M 16.80
2,621 M 33.60
48 HR 52.50

4 M2 99.75
30,807 M 5.20
889 M 11.00
8 EA 84.00

7 EA 157.50
424 EA 5.25
2,414 M 2.05
345 M 3.00
371 M 6.00
12,223 M 1.40

787.50

105.00
840.00

630.00

210.00
210.00
199.50
31.50
26.25
10.50
11651.80
2867.00
260.00
10155.00
50000.00
120.00
39870.00
1065.00
3760.00
504.00
44625.00
10500.00
60000.00
113478.75
633628.80
117605.25
17673.60
88065.60
2520.00
399.00
160196.40
9779.00
672.00
1102.50
2226.00
4948.70
1035.00
2226.00
17112.20

250.00 750.00
25.00 100.00
400.00 800.00
100.00 600.00
50.00 200.00
100.00 200.00
10.00 190.00
5.00 30.00
25.00 25.00
5.00 10.00
120.00 17880.00
105.00 6405.00
85.00 442.00
12500.00 37500.00
35000.00 70000.00
45.00 270.00
49.50 29700.00
40.00 1200.00
250.00 5000.00
390.00 2340.00
9000.00 45000.00
2550.00 10200.00
20000.00 60000.00
55.00 108075.00
64.00 603456.00
57.00 112005.00
20.00 21040.00
32.00 83872.00
30.00 1440.00
95.00 380.00
4.95 152494.65
10.50 9334.50
80.00 640.00
150.00 1050.00
5.00 2120.00
1.95 4707.30
2.85 983.25
5.75 2133.25

1.30 15889.90

270.00 810.00
27.00 108.00
430.00 860.00
110.00 660.00
55.00 220.00
110.00 220.00
11.00 209.00
5.50 33.00
30.00 30.00
5.50 11.00
80.00 11920.00
50.00 3050.00
55.00 286.00
4500.00 13500.00
20000.00 40000.00
14.00 84.00
33.50 20100.00
36.50 1095.00
160.00 3200.00
85.00 510.00
10250.00 51250.00
3800.00 15200.00
11500.00 34500.00
60.00 117900.00
67.50 636457.50
60.00 117900.00
20.00 21040.00
35.00 91735.00
60.00 2880.00
100.00 400.00
5.20 160196.40
11.20 9956.80
85.00 680.00
160.00 1120.00
5.50 2332.00
2.10 5069.40
3.10 1069.50
6.25 2318.75
1.40 17112.20



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:00AM 6/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0181
0182
0183
0184
0185
0186
0187
0188
0189
0190
0191
0192
0193

0194

0195

0196

0197

0198
0199

0200
0201
0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213
0214

0215
0216

4745000000-M
4765000000-N
4815000000-M
4825000000-M
4855000000-M
4865000000-M
4905000000-N
4915000000-M
4935000000-N
4940000000-N
4955000000-N
5255000000-N
5300000000-M

5306000000-M

5774000000-M

5780000000-M

5798000000-M

5828000000-N
5888000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6045000000-M

6070000000-N
6084000000-M

1205
1205
1205
1205
1205
1205
1253
1264
1267
1267
1264
1413
1505

SP

1525

1525

1530

1530
SP

1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP

1632
SP

SP
1660

EPOXY PVT MK LINES 300MM
EPOXY PVT MK SYMBOL

PAINT PVT MKG LINES 150MM
PAINT PVT MKG LINES 300MM
REMVL OF 150MM LINES
REMVL OF 300MM LINES
SNOWPLB RAISED PVMT MRKER
2.1M U-CHANNEL POSTS

FLEX DELINATR (CRYSTAL)
FLEX DELINATR (YELLOW)
OBJECT MARKERS (END OF RD
PORTABLE LIGHTING

FND CONDIT MAT'L *reeeees
(D

BEDDN MAT'L CL *iiiik
(v)

STD ***MM DIA PC MH 0-2M
(1200MM)

STD PC MH WALL **MM 2+
(1200MM)

FL OR REMV *** P|PE s
(450MM, DI SEWER)
REMOVE EXISTING MANHOLE

GENERIC UTILITY ITEM (M)
450MM DI SEWER PIPE, CLASS 50
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

6.4MM HARDWARE CLOTH

“+MM TEMPORARY PIPE
(450 MM)
SPECIAL STILLING BASINS

SEEDING & MULCHING

155

37,253
1,260
9,780

350
391

27
12

Lump Sum
10

30

59

1
62

1,150
350
3,900
3,800
24
1,075
8.5
385
28
18,800
3,400
2,100
900
750
15

48
255

MTN

MTN

EA

M

M
MTN
MTN
MTN

HA
KG
MTN
M
EA
M3
M2
M2
M2
M
M

EA
HA

3.40 527.00
131.25 393.75
0.53 19744.09
1.25 1575.00
1.30 12714.00
2.65 927.50
31.50 12316.50
21.00 63.00
29.00 783.00
29.00 348.00
100.00 300.00
56390.00

34.00 340.00
34.00 1020.00
2665.00 5330.00
742.00 4452.00
60.00 3540.00
1000.00 1000.00
317.00 19654.00
4.55 5232.50
33.40 11690.00
33.40 130260.00
27.85 105830.00
778.00 18672.00
4.65 4998.75
694.00 5899.00
46.00 17710.00
190.00 5320.00
10.91 205108.00
1.85 6290.00
1.85 3885.00
10.00 9000.00
4.45 3337.50
126.00 1890.00
262.50 12600.00
2361.00 60205.50

3.25 503.75
125.00 375.00
0.50 18626.50
1.20 1512.00
1.25 12225.00
2.50 875.00
30.00 11730.00
25.00 75.00
35.00 945.00
35.00 420.00
50.00 150.00
200000.00

30.00 300.00
30.00 900.00
1250.00 2500.00
400.00 2400.00
45.00 2655.00
1250.00 1250.00
475.00 29450.00
10.00 11500.00
35.00 12250.00
35.00 136500.00
30.00 114000.00
800.00 19200.00
3.00 3225.00
350.00 2975.00
75.00 28875.00
150.00 4200.00
8.00 150400.00
1.50 5100.00
1.50 3150.00
5.00 4500.00
10.00 7500.00
80.00 1200.00
275.00 13200.00
2400.00 61200.00

3.50 542.50
135.00 405.00
0.53 19744.09
1.30 1638.00
1.35 13203.00
2.70 945.00
32.00 12512.00
22.00 66.00
30.00 810.00
30.00 360.00
100.00 300.00
75000.00

26.50 265.00
26.50 795.00
1350.00 2700.00
720.00 4320.00
16.00 944.00
540.00 540.00
530.00 32860.00
5.50 6325.00
35.00 12250.00
35.00 136500.00
30.00 114000.00
800.00 19200.00
4.75 5106.25
700.00 5950.00
65.00 25025.00
500.00 14000.00
13.75 258500.00
1.90 6460.00
1.90 3990.00
10.25 9225.00
5.25 3937.50
70.00 1050.00
540.00 25920.00
2400.00 61200.00



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:00AM 71 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0217
0218
0219
0220
0221
0222
0223
0224
0225
0226

0227

0228
0229
0230

0231

0232

0233

0234

0235

0236

0237

0238

0239

0240

0241

0242

0243

6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8832000000-N

8832000000-N

8832000000-N

8017000000-N

8017000000-N

8021000000-N

8021000000-N

8035000000-N

8035000000-N

8035000000-N

8035000000-N

8091000000-N

8091000000-N

1660
1661
1661
1662
1664
1664
1665
SP

SP

1675

414

414
420
425

SP

SP

SP

SP

SP

SP

SP

402

402

402

402

410

410

MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

CULVERT ITEMS

CULV EXCAV @ Khkkkkkkkkkk
(18+96.640-WBL-)

FND COND MATL BOX CULV
CL A CONC, CULVERT
REINF STL CULV

WALL ITEMS

GENERIC RET WALL ITEM (LS)
RETAINING WALL #1
GENERIC RET WALL ITEM (LS)
RETAINING WALL #2
GENERIC RET WALL ITEM (LS)

TEMPORARY SHORING FOR WALL CONSTRUCTION

STRUCTURE ITEMS

CM&R TEMP ACCESS s
(22+73.000-EBL)

CM&R TEMP ACCESS s
(23+00.000-WBL)

REMV EXIST STR #tesieek
(14+64.891-EBL-)

REMV EXIST STR ik
(14+86.157-WBL-)

REMV EXIST STR ik
(22+73.000-EBL)

REMV EXIST STR #tesieer
(23+00.000-WBL)

REMV EXIST STR ik
(27+18.310-EBL-)

REMV EXIST STR ek
(27+79.391-WBL-)

FND EXCAV B** STA *teeres

(1, 14+64.891-EBL-)

FND EXCAV B** STA *teeres

(1, 14+86.157-WBL-)

135 HA
275 KG
1 MTN
725 KG
7,600 M2
1,710 KL
42.75 MTN
10 M
25 HR
24 EA

Lump Sum

13.5 MTN
249 M3
1,996 KG

Lump Sum
Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

104.00 1404.00
13.65 3753.75
926.00 926.00
3.20 2320.00
5.90 44840.00
13.85 23683.50
300.00 12825.00
42.00 420.00
40.00 1000.00
52.50 1260.00
8825.00

44.10 595.35
735.00 18301.50
1.26 2514.96
522900.00

571200.00

228900.00

220500.00

126000.00

72000.00

72000.00

120750.00

120750.00

94500.00

105000.00

11150.00

11150.00

110.00 1485.00
12.00 3300.00
400.00 400.00
4.00 2900.00
5.00 38000.00
20.00 34200.00
350.00 14962.50
200.00 2000.00
25.00 625.00
1.00 24.00
18500.00

50.00 675.00
420.00 10458.00
3.00 5988.00
400000.00

400000.00

75000.00

400000.00

400000.00

40000.00

40000.00

50000.00

50000.00

55000.00

55000.00

5000.00

4000.00

110.00 1485.00
14.00 3850.00
950.00 950.00
3.25 2356.25
6.00 45600.00
14.00 23940.00
300.00 12825.00
375.00 3750.00
40.00 1000.00
55.00 1320.00
19500.00

55.00 742.50
450.00 11205.00
3.15 6287.40
525000.00

575000.00

230000.00

221000.00

126000.00

65000.00

65000.00

111000.00

111000.00

92500.00

98000.00

4750.00

7200.00



JUN 18, 2002 02:55 PM

TIP NO

R-952A

FED AID NO STPNHS-421(21)
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:.00AM 8/ 18 009

JUN 18 2002 C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0244

0245

0246

0247

0248

0249
0250
0251
0252
0253
0254

0255

0256

0257

0258

0259

0260
0261
0262
0263
0264
0265
0266
0267
0268
0269

0270
0271
0272
0273
0274
0275

8091000000-N

8091000000-N

8105500000-M

8105600000-M

8111000000-M

8113000000-N
8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8262000000-M
8265000000-M
8280000000-M
8364000000-M
8391000000-N
8503000000-M
8531000000-M
8590000000-M

8622000000-M
8650000000-N
8657000000-N
8692000000-N
8706000000-N
8741000000-N

410

410

SP

SP

SP

SP

412
420
420
420
422

422

422

422

422

422

425
425
430
430
440
450
450
460
462
876

876
SP
430
SP
SP
SP

FND EXCAV B** STA #eiex
(2, 14+64.891-EBL-)

FND EXCAV B** STA #heikx

(2, 14+86.157-WBL-)

MM DRILLD PIER IN SOIL
(1220MM)

MM DRILLD PIER NO SOIL
(1220MM)

PERM STL CASING FOR ** PIER
(1220MM)

SID INSPECTION

UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB kkkkkkkkkkk
(14+64.891-EBL-)

BRG APPR SLAB *tsikcsix
(14+86.157-WBL-)

BRG APPR SLAB *tsitcsix
(22+73.000-EBL)

BRG APPR SLAB *rsitcsix
(23+00.000-WBL)

BRG APPR SLAB *tsitcsix
(27+18.310-EBL-)

BRG APPR SLAB *tsitcsix
(27+79.391-WBL-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1143MM PRESTR CONC GIRDER
1372MM PRESTR CONC GIRDER
STRUCTURAL STEEL
HP310X79 STL PILE

STEEL PILE POINTS

CONC BARRIER RAIL

100MM SLOPE PROTECTION
PLAIN RIP RAP, CLASS **

@

FILTER FABRIC FOR DRAINAGE
POT BEARINGS

ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
EXPANSION JOINT SEALS

STR DRN SYS kkkkkkkkkkkk
(22+73.000-EBL)

Lump Sum 11150.00
Lump Sum 11150.00
1772 M 983.85 174338.22

93 M 7856.00 730608.00

162.7 M 530.25 86271.68

27 EA 498.75 13466.25

7,138 M3 7.35 52464.30
8,404.2 M2 183.40 1541330.28
7,623.8 M2 3.32 25311.02
1,564.8 M3 566.00 885676.80
Lump Sum 45465.00
Lump Sum 45465.00
Lump Sum 36750.00
Lump Sum 37800.00
Lump Sum 53550.00
Lump Sum 46200.00
180,322 KG 1.13 203763.86
17,161 KG 2.54 43588.94
745.384 M 351.10 261704.32
1,754.49 M 431.20 756536.09
Lump Sum 1386000.00
3,840 M 76.85 295104.00

38 EA 134.40 5107.20
946.486 M 126.65 119872.45
4,049 M2 51.00 206499.00
1,306 MTN 32.55 42510.30
1,333 M2 3.15 4198.95
Lump Sum 33075.00
Lump Sum 26720.00
Lump Sum 111650.00
Lump Sum 49350.00
Lump Sum 49350.00

5000.00

4000.00

1600.00 283520.00
4700.00 437100.00
400.00 65080.00
500.00 13500.00
10.00 71380.00
185.00 1554777.00
1.90 14485.22
600.00 938880.00
30000.00

30000.00

30000.00

30000.00

40000.00

75000.00

1.00 180322.00
1.75 30031.75
400.00 298153.60
425.00 745658.25
1585000.00

67.50 259200.00
125.00 4750.00
100.00 94648.60
40.00 161960.00
30.00 39180.00
5.00 6665.00
100000.00

50000.00

150000.00

45000.00

50000.00

5250.00

4350.00

985.00 174542.00
7875.00 732375.00
530.00 86231.00
500.00 13500.00
7.40 52821.20
185.00 1554777.00
3.25 24777.35
600.00 938880.00
35000.00

35000.00

35000.00

35000.00

50000.00

45000.00

1.20 216386.40
2.90 49766.90
370.00 275792.08
435.00 763203.15
1300000.00

68.50 263040.00
135.00 5130.00
130.00 123043.18
57.00 230793.00
32.60 42575.60
3.15 4198.95
33200.00

25000.00

107500.00

49500.00

49500.00



JUN 18, 2002 02:55 PM
TIP NO R-952A

FED AID NO STPNHS-421(21)

GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

FORSYTH
8.1621204

3.381 KM

10:00AM

JUN 18 2002

9/ 18 009

C200476

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LARCO CONSTRUCTION, A DIV. OF

NELLO L. TEER CO.

WINSTON-SALEM, NC

0276 8741000000-N SP  STR DRN SYS *xxeeeeerees
(23+00.000-WBL)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
WALL ITEMS
STRUCTURE ITEMS

Lump Sum 49350.00
TOTAL 22160302.83

SUB-TOTAL 12411889.36

SUB-TOTAL 30236.81

SUB-TOTAL 1323000.00

SUB-TOTAL 8395176.66

50000.00

TOTAL 22769222.08
SUB-TOTAL 13286309.66
SUB-TOTAL 35621.00
SUB-TOTAL 875000.00
SUB-TOTAL 8572291.42

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

49500.00

23213141.10

13533323.39
37734.90
1330000.00
8312082.81



JUN 18, 2002 02:55 PM FORSYTH
TIP NO R-952A 8.1621204 10:00AM 10/ 18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.
US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.
ROANOKE, VA LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1175000.00 1300000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 300000.00 400000.00
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 15000.00 10000.00
HAZARDOUS WASTE RETENTION BASIN
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 300000.00 1489000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 15000.00 12000.00 25000.00 20000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 52,510 M3 13.00 682630.00 14.50 761395.00
0007 0029000000-N SP REINF BRG APPR #*ikkickrk Lump Sum 35000.00 64000.00
(14+64.891)
0008 0029000000-N SP REINF BRG APPR #ikkickrk Lump Sum 35000.00 58000.00
(14+86.157)
0009  0029000000-N SP  REINF BRG APPR **+sssssss Lump Sum 45000.00 64000.00
(22+71.086)
0010 0029000000-N SP  REINF BRG APPR #*++sssssss Lump Sum 45000.00 58000.00
(23+01.827)
0011 0036000000-M 225 UNDERCUT EXCAVATION 4,800 M3 9.00 43200.00 10.00 48000.00
0012 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 14.65 7325.00 22.00 11000.00
0013 0106000000-M 230 BORROW EXCAVATION 110,350 M3 12.00 1324200.00 14.50 1600075.00
0014 0134000000-M 240 DRAINAGE DITCH EXCAVATION 805 M3 12.00 9660.00 13.00 10465.00
0015 0141000000-M 240 BERM DITCH CONSTRUCTION 210 M 8.00 1680.00 12.00 2520.00
0016 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 21,400 M2 6.00 128400.00 2.50 53500.00
0017 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 9,195 M2 9.00 82755.00 6.00 55170.00
0018 0177000000-M 250 BREAKING OF EXT ASPH PVMT 5,205 M2 4.00 20820.00 2.00 10410.00
0019 0185000000-M 250 BREAKING OF EXT CONC PVMT 9,220 M2 6.00 55320.00 3.00 27660.00
0020 0192000000-N 260 PROOF ROLLING 13 HR 140.00 1820.00 300.00 3900.00
0021 0195000000-M 265 SELECT GRANULAR MATERIAL 900 M3 13.50 12150.00 25.00 22500.00
0022 0196000000-M 270 SOIL STABILIZATION FABRIC 1,500 M2 1.05 1575.00 3.00 4500.00
0023 0199000000-M SP TEMPORARY SHORING 310 M2 250.00 77500.00 200.00 62000.00
0024 0234000000-M SP  GENERIC GRADING ITEM (M3) 7,800 M3 40.00 312000.00 35.00 273000.00
SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0025 0234000000-M SP  GENERIC GRADING ITEM (M3) 1,742 M3 40.00 69680.00 35.00 60970.00
SELECT MATERIAL, CLASS Il
0026 0241000000-M SP  GENERIC GRADING ITEM (M2) 25,700 M2 5.00 128500.00 12.00 308400.00
FABRIC FOR TEMP FABRIC WALL
0027 0241000000-M SP  GENERIC GRADING ITEM (M2) 4,290 M2 7.00 30030.00 15.00 64350.00
PRIMARY GEOGRID REINFORCEMENT
0028 0241000000-M SP  GENERIC GRADING ITEM (M2) 1,950 M2 5.00 9750.00 15.00 29250.00
SECONDARY GEOGRID REINFORCE- MENT
0029 0318000000-M 300 FND CONDIT MAT'L MIN STR 765 MTN 16.00 12240.00 25.00 19125.00
0030 0366000000-M 310 375MM RCP CULV CLASS IlI 756 M 130.00 98280.00 90.00 68040.00
0031 0372000000-M 310 450MM RCP CULV CLASS llI 584.4 M 135.00 78894.00 110.00 64284.00
0032 0378000000-M 310 600MM RCP CULV CLASS IlI 2208 M 150.00 33120.00 140.00 30912.00
0033 0384000000-M 310 750MM RCP CULV CLASS llI 1452 M 165.00 23958.00 170.00 24684.00
0034 0390000000-M 310 900MM RCP CULV CLASS IlI 228 M 200.00 4560.00 210.00 4788.00
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 379.2 M 85.00 32232.00 85.00 32232.00



JUN 18, 2002 02:55 PM FORSYTH
TIP NO R-952A 8.1621204 10:00AM 11/ 18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662.

BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.

ROANOKE, VA LYNCHBURG, VA
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 552 M 86.00 4747.20 110.00 6072.00
0037 0594000000-M 310 600MM CS PIPE CULV 1.63MM 468 M 95.00 4446.00 125.00 5850.00
0038 0636000000-M 310 **MM CSP ELB ***MM 10 EA 110.00 1100.00 170.00 1700.00
(400MM, 1.63MM)
0039 0636000000-M 310 **MM CSP ELB ***MM 2 EA 150.00 300.00 200.00 400.00
(600MM, 1.63MM)
0040 0684000000-M 310 **MM BCCSP B **** 258 M 90.00 2322.00 85.00 2193.00
(300MM, 1.63MM)
0041 0708000000-M 310 400MM BCCSP B 1.63 121.2 M 92.00 11150.40 90.00 10908.00
0042 0714000000-M 310 450MM BCCSP B 1.63 408 M 95.00 3876.00 110.00 4488.00
0043  0720000000-M 310 600MM BCCSP B 1.63 216 M 108.00 2332.80 140.00 3024.00
0044 0756000000-M 310 1500MM BCCSP B 3.51 24 M 525.00 1260.00 400.00 960.00
0045 0804000000-M 310 **MM BCCSP ELB B **** 8 EA 100.00 800.00 155.00 1240.00
(300MM, 1.63MM)
0046  0806000000-M 310 400MM BCCSP ELB B 1.63 20 EA 130.00 2600.00 170.00 3400.00
0047 0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 138.00 276.00 200.00 400.00
0048 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 165.00 330.00 200.00 400.00
0049 0995000000-M 340 PIPE REMOVAL 915 M 50.00 45750.00 35.00 32025.00
0050 1011000000-N 500 FINE GRADING Lump Sum 400000.00 52000.00
0051 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 10.50 5250.00 10.00 5000.00
0052 1044000000-M 501 LIME TRTD SOIL (SLURRY) 13,225 M2 1.10 14547.50 0.18 2380.50
0053 1066000000-M 501 LIME FOR LIME TRTD SOIL 146 MTN 114.00 16644.00 155.00 22630.00
0054 1110000000-M 510 STABILIZER AGGREGATE 1,000 MTN 13.50 13500.00 22.00 22000.00
0055 1121000000-M 520 AGGREGATE BASE COURSE 7,200 MTN 15.00 108000.00 20.00 144000.00
0056 1176000000-M 542 (181\31\’\: S)OIL CEMENT BASE 30,810 M2 1.65 50836.50 0.19 5853.90
0057 1187000000-M 542 PC FOR SOIL CEMENT BASE 930 MTN 68.00 63240.00 100.00 93000.00
0058 1198000000-M SP AGGREGATE FOR SOIL CEM B 215 MTN 16.00 3440.00 18.00 3870.00
0059 1209000000-M 543 ASPHALT CURING SEAL 30,000 L 1.20 36000.00 0.55 16500.00
0060 1220000000-M 545 INCIDENTAL STONE BASE 40 MTN 17.00 680.00 25.00 1000.00
0061 1308000000-M 607 MILLING ASPHALT PVMT .tk 2,670 M2 5.00 13350.00 10.00 26700.00
(OMM TO 70MM)
0062 1489000000-M 610 ASP CONC BASE CRS B25.0B 5,175 MTN 32.00 165600.00 32.00 165600.00
0063 1491000000-M 610 ASP CONC BASE CRS B25.0C 19,775 MTN 33.00 652575.00 33.00 652575.00
0064 1498000000-M 610 ASP CONC INTR CRS 119.0B 3,175 MTN 33.00 104775.00 33.00 104775.00
0065 1503000000-M 610 ASP CONC INTR CRS 119.0C 6,800 MTN 35.00 238000.00 35.00 238000.00
0066 1514000000-M 610 ASP CONC SURF CRS S9.5A 175 MTN 46.00 8050.00 48.00 8400.00
0067 1519000000-M 610 ASP CONC SURF CRS S9.5B 1,350 MTN 42.00 56700.00 42.00 56700.00
0068 1523000000-M 610 ASP CONC SURF CRS S9.5C 6,550 MTN 36.00 235800.00 37.00 242350.00
0069 1560000000-M 620 ASP FOR PLANT MIX PG64-22 1,641 MTN 216.00 354456.00 220.00 361020.00
0070 1565000000-M 620 ASP FOR PLANT MIX PG70-22 426 MTN 234.00 99684.00 240.00 102240.00
0071 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 70 MTN 100.00 7000.00 150.00 10500.00
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BRANCH HIGHWAYS, INC.

W. C. ENGLISH, INC.

ROANOKE, VA LYNCHBURG, VA

0072 1847000000-M 710 *(*;’;I\SI\I\:I\I;)CC PVMT THRU LNS 22,750 M2 47.00 1069250.00 43.00 978250.00
0073 1891000000-M SP GENERIC PAVING ITEM (M2) 12,950 M2 49.00 634550.00 45.00 582750.00

260MM HIGH EARLY STRENGTH PCC PAVEMENT WITH

DOWELS
0074 1891000000-M SP  GENERIC PAVING ITEM (M2) 40 M2 200.00 8000.00 150.00 6000.00

260MM HIGH EARLY STRENGTH PCC PAVEMENT

WITHOUT DOWELS
0075 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20000.00 15000.00
0076 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 25000.00 20000.00
0077 2000000000-N 806 RIGHT OF WAY MARKERS 35 EA 75.00 2625.00 100.00 3500.00
0078 2022000000-M 815 SUBDRAIN EXCAVATION 830 M3 9.00 7470.00 10.00 8300.00
0079 2033000000-M 815 SUBDR FINE AGGREGATE 415 M3 42.00 17430.00 35.00 14525.00
0080 2044000000-M 815 150MM PERF SUBDR PIPE 1,000 M 14.00 14000.00 16.00 16000.00
0081 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 100 EA 10.00 1000.00 5.00 500.00
0082 2066000000-N 815 CONC PAD SUBDRN OUTLET 7 EA 150.00 1050.00 150.00 1050.00
0083 2077000000-M 815 150MM OUTLET PIPE (SD) 14 M 42.00 588.00 16.00 224.00
0084 2099000000-M 816 SHLDR DRAINS 4,950 M 10.50 51975.00 8.00 39600.00
0085 2110000000-M 816 100MM SHLDR DRAINS PIPE 4,950 M 5.00 24750.00 4.00 19800.00
0086 2121000000-M 816 100MM OUTLET PIPE (SH DRN 488 M 20.00 9760.00 12.00 5856.00
0087 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 35 EA 150.00 5250.00 150.00 5250.00
0088 2190000000-N 828 TEMP STL PLT COVER FOR MDS 4 EA 500.00 2000.00 1000.00 4000.00
0089 2209000000-M 838 ENDWALLS 8 M3 750.00 6000.00 800.00 6400.00
0090 2220000000-M 838 REINFORCED ENDWALLS 5 M3 750.00 3750.00 800.00 4000.00
0091 2253000000-M 840 PIPE COLLARS 8 M3 750.00 6000.00 800.00 6400.00
0092 2264000000-M 840 PIPE PLUGS 2 M3 750.00 1500.00 800.00 1600.00
0093 2286000000-N 840 MASNRY DRAINAGE STRUCT 76 EA 2000.00 152000.00 1200.00 91200.00
0094 2308000000-M 840 MASONRY DRAINAGE STRS 19 M 1500.00 28500.00 1500.00 28500.00
0095 2363000000-N 840 fsligl\:g)W/ZGRTS 840.7*** STD 3 EA 600.00 1800.00 400.00 1200.00
0096 2363000000-N 840 E:BFESI\QE)W/ZGRTS 840.7*** STD 33 EA 600.00 19800.00 400.00 13200.00
0097 2363000000-N 840 E:BFESI\QE)W/ZGRTS 840.7*** STD 34 EA 600.00 20400.00 400.00 13600.00
0098 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 600.00 6000.00 400.00 4000.00
0099 2462000000-M SP :;"Skgml\i)LUICE GATE 3 EA 7500.00 22500.00 4000.00 12000.00
0100 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 2 EA 5000.00 10000.00 1500.00 3000.00

CONCRETE ENERGY DISSIPATOR
0101 2556000000-M 846 SHLDR BERM GUTTER 2,015 M 33.00 66495.00 38.00 76570.00
0102 2577000000-M 846 CONC XPRESSWAY GUTTER 265 M 37.50 9937.50 45.00 11925.00
0103 2619000000-M 850 100MM CONC PAVED DITCH 10 M2 75.00 750.00 125.00 1250.00
0104 2724000000-M 857 PC REINF BARRIER SNGL FC 1354 M 150.00 20310.00 220.00 29788.00
0105 2815000000-N 858 ADJDROP INLETS 8 EA 3000.00 24000.00 1100.00 8800.00
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BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.
ROANOKE, VA LYNCHBURG, VA
0106 2860000000-N 859 CONVERT CBTOJB 1 EA 3000.00 3000.00 1200.00 1200.00
0107 2905000000-N 859 CONVERT DI TO JB 4 EA 3000.00 12000.00 1200.00 4800.00
0108 2950000000-N SP CONVERT JB TO DI 1 EA 3000.00 3000.00 1200.00 1200.00
0109 3030000000-M 862 STL BM GRDRAIL 6,732.27 M 30.00 201968.10 28.00 188503.56
0110 3045000000-M 862 STL BM GRDRAIL SHOP CURV 36.195 M 40.00 1447.80 32.00 1158.24
0111 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 40.00 200.00
0112 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00 500.00 500.00
0113 3210000000-N 862 GR ANCHOR TYPE CAT-1 11 EA 400.00 4400.00 500.00 5500.00
0114 3215000000-N 862 GR ANCHOR TYPE Il 16 EA 950.00 15200.00 1000.00 16000.00
0115 3270000000-N SP  GR ANCHOR TYPE 350 15 EA 1500.00 22500.00 1800.00 27000.00
0116 3285000000-N SP GR ANCHOR TYPE M-350 9 EA 1600.00 14400.00 1500.00 13500.00
0117 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 2 EA 1250.00 2500.00 1000.00 2000.00
0118 3345000000-M 864 R&RSET EXISTING GUARDRAIL 161.44 M 16.50 2663.76 28.00 4520.32
0119 3360000000-M 863 REMOVE GUARDRAIL 3,510 M 3.30 11583.00 4.00 14040.00
0120 3380000000-M 862 TEMP STL BM GUARDRAIL 582.93 M 16.50 9618.35 18.00 10492.74
0121 3387000000-N 862 (GCDABI'LSNCH UNITS #**+x TEMP 2 EA 200.00 400.00 300.00 600.00
0122 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 7 EA 500.00 3500.00 800.00 5600.00
0123 3421000000-M 862 GENERIC GUARDRAIL ITEM (M) 862 1,116.33 M 3.30 3683.89 7.00 7814.31
RELAP EXISTING GUARDRAIL
0124 3436000000-N 862 GENERIC GUARDRAIL ITEM (EA) 862 3 EA 125.00 375.00 200.00 600.00
TEMP W-TR STEEL BM GUARDRAIL TRANSITION SECTION
0125 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5780 M 3.95 22831.00 5.00 28900.00
0126 3509000000-M 866 100MM FENCE POSTS 2.30M 1,190 EA 12.00 14280.00 13.00 15470.00
0127 3515000000-M 866 125MM FENCE POSTS 2.50M 310 EA 24.00 7440.00 25.00 7750.00
0128 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 120.00 120.00 150.00 150.00
150MM PRECAST CONCRETE POST & CHAIN GATE
0129 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 225.00 225.00 250.00 250.00
STEEL PIPE GATE
0130 3628000000-M 876 PLNRIP RAP CL | 185 MTN 32.00 5920.00 40.00 7400.00
0131 3649000000-M 876 PLN RIP RAP, CLASS B 671 MTN 32.00 21472.00 40.00 26840.00
0132 3656000000-M 876 FILTER FABRIC FOR DRAINGE 4,300 M2 2.00 8600.00 3.00 12900.00
0133  4048000000-M 902 RC SIGN FOOTINGS 3 M3 700.00 2100.00 800.00 2400.00
0134 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 750.00 750.00 800.00 800.00
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 997 KG 6.25 6231.25 7.00 6979.00
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 162 KG 4.75 769.50 5.00 810.00
0137 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 240 M 20.00 4800.00 25.00 6000.00
0138 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 4 EA 35.00 140.00 40.00 160.00
0139 4102000000-N 904 SIGN ERECTION, TYPEE 15 EA 65.00 975.00 70.00 1050.00
0140 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 100.00 200.00 150.00 300.00
0141 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 300.00 900.00 350.00 1050.00

QY
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0142 4110000000-N 904 (SBI)GN ERECTION, TYPE ** (GRD MTD) 3 EA 250.00 750.00 300.00 900.00
0143 4114000000-N 904 SIGN ERECTION, MILEMARKERS 4 EA 25.00 100.00 30.00 120.00
0144 4129000000-N 906 [\’AI?LOCATE SIGN, TYPE **#+* 2 EA 400.00 800.00 450.00 900.00
0145 4129000000-N 906 E?SLOCATE SIGN, TYPE **#+* 6 EA 100.00 600.00 150.00 900.00
0146 4138000000-N 907 DISPOSE SUPPORT, STL BM 4 EA 50.00 200.00 75.00 300.00
0147 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 100.00 200.00 150.00 300.00
0148 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 19 EA 10.00 190.00 15.00 285.00
0149 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 6 EA 5.00 30.00 6.00 36.00
0150 4236000000-N 907 DISPOSE SIGN, A OR B (GRD MTD) 1 EA 25.00 25.00 30.00 30.00
0151 4238500000-N 907 DISPOSE SIGN, MILEMKR 2 EA 5.00 10.00 10.00 20.00
0152 4400000000-M 1110 WORK ZONE SIGNS (STAT) 149 M2 80.00 11920.00 110.00 16390.00
0153 4405000000-M 1110 WORK ZONE SIGNS (PORT) 61 M2 210.00 12810.00 150.00 9150.00
0154 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 52 M2 55.00 286.00 150.00 780.00
0155 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 8000.00 24000.00 10000.00 30000.00
0156 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 25000.00 50000.00 20000.00 40000.00
0157 4425000000-N 1125 WARNING FLAG SETS 6 EA 25.00 150.00 300.00 1800.00
0158 4430000000-N 1130 DRUMS 600 EA 80.00 48000.00 75.00 45000.00
0159 4445000000-M 1145 BARRICADES (TYPE IIl) 30 M 100.00 3000.00 50.00 1500.00
0160 4455000000-N 1150 FLAGGER 20 MD 140.00 2800.00 150.00 3000.00
0161 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 92.00 552.00 300.00 1800.00
0162 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 15000.00 75000.00 5000.00 25000.00
0163 4470000000-N 1160 RESET CRASH CUSHION 4 EA 3000.00 12000.00 5000.00 20000.00
0164 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 3 EA 15000.00 45000.00 15000.00 45000.00
0165 4485000000-M 1170 PORTABLE BARRIER 1,965 M 62.00 121830.00 65.00 127725.00
0166 4490000000-M 1170 PORT BARRIER, ANCHORED 9,429 M 68.00 641172.00 80.00 754320.00
0167 4495000000-M 1170 PORT BARRIER, DRAINAGE 1,965 M 64.00 125760.00 65.00 127725.00
0168 4500000000-M 1170 RESET PORTABLE BARRIER 1,052 M 26.00 27352.00 16.50 17358.00
0169 4505000000-M 1170 RESET PORT BARRIER ANCHRD 2,621 M 40.00 104840.00 20.00 52420.00
0170 4510000000-N sp POLICE 48 HR 100.00 4800.00 50.00 2400.00
0171 4560000000-M sp TEMP GUIDE SIGN (GRD MTD SIGN) 4 M2 35.00 140.00 200.00 800.00
0172 4620000000-M 1205 REM TAPE LINES 150MM 30,807 M 4.40 135550.80 5.50 169438.50
0173 4630000000-M 1205 REM TAPE LINES 300MM 889 M 8.75 7778.75 11.00 9779.00
0174 4640000000-N 1205 REM TAPE PVT MKG CHARACT 8 EA 150.00 1200.00 100.00 800.00
0175 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 7 EA 150.00 1050.00 200.00 1400.00
0176 4650000000-N 1251 TEMP RAISED PVMT MRKS 424 EA 7.00 2968.00 6.00 2544.00
0177 4688000000-M 1205 150MM THERMO MKG 2.3MM TK 2,414 M 2.90 7000.60 2.50 6035.00
0178 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 345 M 3.05 1052.25 3.50 1207.50
0179 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 371 M 5.80 2151.80 6.00 2226.00
0180 4735000000-M 1205 EPOXY PVT MK LINES 150MM 12,223 M 2.45 29946.35 1.50 18334.50
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BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.
ROANOKE, VA LYNCHBURG, VA
0181 4745000000-M 1205 EPOXY PVT MK LINES 300MM 155 M 4.90 759.50 4.00 620.00
0182 4765000000-N 1205 EPOXY PVT MK SYMBOL 3 EA 200.00 600.00 150.00 450.00
0183 4815000000-M 1205 PAINT PVT MKG LINES 150MM 37,253 M 0.85 31665.05 0.60 22351.80
0184 4825000000-M 1205 PAINT PVT MKG LINES 300MM 1,260 M 1.70 2142.00 1.50 1890.00
0185 4855000000-M 1205 REMVL OF 150MM LINES 9,780 M 2.80 27384.00 1.40 13692.00
0186 4865000000-M 1205 REMVL OF 300MM LINES 350 M 5.60 1960.00 3.00 1050.00
0187 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 391 EA 34.70 13567.70 35.00 13685.00
0188 4915000000-M 1264 2.1M U-CHANNEL POSTS 3 EA 25.00 75.00 50.00 150.00
0189 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 27 EA 35.00 945.00 40.00 1080.00
0190 4940000000-N 1267 FLEX DELINATR (YELLOW) 12 EA 35.00 420.00 40.00 480.00
0191 4955000000-N 1264 OBJECT MARKERS (END OF RD 3 EA 50.00 150.00 100.00 300.00
0192 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 100000.00 350000.00
0193 5300000000-M 1505 (F\;\:)D CONDIT MAT'L *erkx 10 MTN 25.00 250.00 40.00 400.00
0194 5306000000-M SP I(?\E)DDN MAT'L CL #wikrok 30 MTN 25.00 750.00 35.00 1050.00
0195 5774000000-M 1525 (Sl';%(;”:;;/ll\;lM DIA PC MH 0-2M 2 EA 3000.00 6000.00 2000.00 4000.00
0196 5780000000-M 1525 STD PC MH WALL ***MM 2+ 6 M 700.00 4200.00 1000.00 6000.00
(1200MM)
0197 5798000000-M 1530 FL OR REMV *** P|PE ***** 59 M 65.00 3835.00 55.00 3245.00
(450MM, DI SEWER)
0198 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 1500.00 1500.00 2000.00 2000.00
0199 5888000000-M SP GENERIC UTILITY ITEM (M) 62 M 250.00 15500.00 900.00 55800.00
450MM DI SEWER PIPE, CLASS 50
0200 6000000000-M 1605 TEMPORARY SILT FENCE 1,150 M 10.00 11500.00 10.00 11500.00
0201 6006000000-M 1610 EROS CONTRL STONE CL A 350 MTN 32.00 11200.00 38.00 13300.00
0202 6009000000-M 1610 EROS CONTRL STONE CL B 3,900 MTN 32.00 124800.00 38.00 148200.00
0203 6012000000-M 1610 SEDIMENT CONTROL STONE 3,800 MTN 35.00 133000.00 34.00 129200.00
0204 6015000000-M 1615 TEMPORARY MULCHING 24 HA 741.00 17784.00 800.00 19200.00
0205 6018000000-M 1620 SEED FOR TEMP SEEDING 1,075 KG 4.50 4837.50 5.00 5375.00
0206 6021000000-M 1620 FERT FOR TEMP SEEDING 8.5 MTN 661.00 5618.50 600.00 5100.00
0207 6024000000-M 1622 TEMPORARY SLOPE DRAINS 38 M 30.00 11550.00 35.00 13475.00
0208 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 28 EA 200.00 5600.00 250.00 7000.00
0209 6030000000-M 1630 SILT EXCAVATION 18,800 M3 6.50 122200.00 1.00 18800.00
0210 6033000000-M 1631 SYNTHETIC ROVING 3,400 M2 1.75 5950.00 1.50 5100.00
0211 6036000000-M 1631 MATTING FOR EROS CONTROL 2,100 M2 1.75 3675.00 3.50 7350.00
0212 6038000000-M SP PERM SOIL REINF MAT 900 M2 9.60 8640.00 6.00 5400.00
0213 6042000000-M 1632 6.4MM HARDWARE CLOTH 750 M 4.25 3187.50 10.00 7500.00
0214 6045000000-M SP :Z’;l\gl\'/\l/l"\l;EMPORARY PIPE 5 M 120.00 1800.00 135.00 2025.00
0215 6070000000-N SP SPECIAL STILLING BASINS 48 EA 750.00 36000.00 500.00 24000.00

0216 6084000000-M 1660 SEEDING & MULCHING 255 HA 2248.00 57324.00 2800.00 71400.00
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BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.
ROANOKE, VA LYNCHBURG, VA

0217 6087000000-M 1660 MOWING 135 HA 99.00 1336.50 65.00 877.50

0218  6090000000-M 1661 SEED FOR REPAIR SEEDING 275 KG 13.00 3575.00 11.00 3025.00

0219  6093000000-M 1661 FERT FOR REPAIR SEEDING 1 MTN 882.00 882.00 800.00 800.00

0220 6096000000-M 1662 SEED FOR SUPP SEEDING 725 KG 3.05 2211.25 8.00 5800.00

0221 6102000000-M 1664 SODDING 7,600 M2 5.65 42940.00 5.50 41800.00

0222 6105000000-M 1664 WATER 1,710 KL 13.20 22572.00 26.00 44460.00

0223  6108000000-M 1665 FERTILIZER TOPDRESSING 42,75 MTN 286.00 12226.50 300.00 12825.00

0224  6111000000-M SP  IMPERVIOUS DIKE 10 M 250.00 2500.00 50.00 500.00

0225 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 38.00 950.00 100.00 2500.00

0226 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 50.00 1200.00 50.00 1200.00
CULVERT ITEMS

0227 8126000000-N 414 CULV EXCAV @ **+ronnnsnek Lump Sum 15000.00 21000.00
(18+96.640-WBL-)

0228 8133000000-M 414 FND COND MATL BOX CULV 13.5 MTN 50.00 675.00 58.00 783.00

0229 8196000000-M 420 CL A CONC, CULVERT 24.9 M3 800.00 19920.00 485.00 12076.50

0230 8245000000-M 425 REINF STL CULV 1,996 KG 1.50 2994.00 3.45 6886.20
WALL ITEMS

0231 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 480000.00 550000.00
RETAINING WALL #1

0232 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 500000.00 550000.00
RETAINING WALL #2

0233 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 220000.00 650000.00
TEMPORARY SHORING FOR WALL CONSTRUCTION
STRUCTURE ITEMS

0234 8017000000-N SP  CM&R TEMP ACCESS *triek Lump Sum 150000.00 615000.00
(22+73.000-EBL)

0235 8017000000-N SP  CM&R TEMP ACCESS *rriiek Lump Sum 120000.00 86000.00
(23+00.000-WBL)

0236  8021000000-N SP  REMV EXIST STR *rereees Lump Sum 50000.00 103000.00
(14+64.891-EBL-)

0237 8021000000-N SP  REMV EXIST STR *reereres Lump Sum 45000.00 103000.00
(14+86.157-WBL-)

0238  8035000000-N 402 REMV EXIST STR s Lump Sum 175000.00 372000.00
(22+73.000-EBL)

0239 8035000000-N 402 REMV EXIST STR s Lump Sum 160000.00 450000.00
(23+00.000-WBL)

0240 8035000000-N 402 REMV EXIST STR s Lump Sum 85000.00 170000.00
(27+18.310-EBL-)

0241 8035000000-N 402 REMV EXIST STR s Lump Sum 65000.00 145000.00
(27+79.391-WBL-)

0242  8091000000-N 410 FND EXCAV B** STA ek Lump Sum 3000.00 3500.00
(1, 14+64.891-EBL-)

0243  8091000000-N 410 FND EXCAV B** STA ek Lump Sum 3000.00 4700.00

(1, 14+86.157-WBL-)
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BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.
ROANOKE, VA LYNCHBURG, VA
0244 8091000000-N 410 FND EXCAV B** STA xwkrex Lump Sum 3000.00 3500.00
(2, 14+64.891-EBL-)
0245 8091000000-N 410 FND EXCAV B** STA xwkrex Lump Sum 3000.00 4700.00
(2, 14+86.157-WBL-)
0246 8105500000-M SP :Ig%h&lagmm PIER IN SOIL 1772 M 1050.00 186060.00 2360.00 418192.00
0247 8105600000-M SP :Ig%h&lagmm PIER NO SOIL 93 M 5160.00 479880.00 5920.00 550560.00
0248 8111000000-M SP Zlizl;g/IMSMT) L CASING FOR *** PIER 1627 M 769.00 125116.30 400.00 65080.00
0249 8113000000-N SP  SID INSPECTION 27 EA 450.00 12150.00 1000.00 27000.00
0250 8119000000-M 412 UNCL STR EXCAV 7,138 M3 12.00 85656.00 12.00 85656.00
0251 8147000000-M 420 REINF CONC DECK SLAB 8,404.2 M2 220.00 1848924.00 210.00 1764882.00
0252 8161000000-M 420 GROOVING BRIDGE FLOORS 7,623.8 M2 3.00 22871.40 2.75 20965.45
0253 8182000000-M 420 CL A CONC, BRIDGE 1,564.8 M3 765.00 1197072.00 580.00 907584.00
0254 8210000000-N 422 BRG APPR SLAB *tikines Lump Sum 46000.00 40000.00
(14+64.891-EBL-)
0255 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 46000.00 40000.00
(14+86.157-WBL-)
0256 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 46000.00 40000.00
(22+73.000-EBL)
0257 8210000000-N 422 BRG APPR SLAB *twkines Lump Sum 46000.00 40000.00
(23+00.000-WBL)
0258 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 47000.00 40000.00
(27+18.310-EBL-)
0259 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 58000.00 40000.00
(27+79.391-WBL-)
0260 8217000000-M 425 REINF STEEL (BRIDGE) 180,322 KG 1.16 209173.52 1.06 191141.32
0261 8238000000-M 425 SPIRAL COL REINF STL STR 17,161 KG 2.90 49766.90 1.80 30889.80
0262 8262000000-M 430 1143MM PRESTR CONC GIRDER 745.384 M 450.00 335422.80 345.00 257157.48
0263 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,754.49 M 420.00 736885.80 407.00 714077.43
0264 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1457000.00 1475000.00
0265 8364000000-M 450 HP310X79 STL PILE 3,840 M 80.00 307200.00 74.00 284160.00
0266 8391000000-N 450 STEEL PILE POINTS 38 EA 350.00 13300.00 100.00 3800.00
0267 8503000000-M 460 CONC BARRIER RAIL 946.486 M 100.00 94648.60 140.00 132508.04
0268 8531000000-M 462 100MM SLOPE PROTECTION 4,049 M2 45.00 182205.00 51.00 206499.00
0269 8590000000-M 876 ZEAIN RIP RAP, CLASS ** 1,306 MTN 45.00 58770.00 40.00 52240.00
0270 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 1,333 M2 2.00 2666.00 4.00 5332.00
0271 8650000000-N SP  POT BEARINGS Lump Sum 40000.00 54000.00
0272 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 35000.00 30000.00
0273 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 125000.00 112000.00
0274 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 50000.00 61000.00
0275 8741000000-N SP  STR DRN SYS #tistimi Lump Sum 64000.00 60000.00

(22+73.000-EBL)
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BRANCH HIGHWAYS, INC.

W. C. ENGLISH, INC.

ROANOKE, VA LYNCHBURG, VA
0276 8741000000-N SP  STR DRN SYS *xxeeeeeeees Lump Sum 64000.00 60000.00
(23+00.000-WBL)
CONTRACT TOTAL TOTAL 23220792.42 TOTAL 26269310.59
ROADWAY ITEMS SUB-TOTAL 13048435.10 SUB-TOTAL 14608440.37
CULVERT ITEMS SUB-TOTAL 38589.00 SUB-TOTAL 40745.70
WALL ITEMS SUB-TOTAL 1200000.00 SUB-TOTAL 1750000.00
STRUCTURE ITEMS SUB-TOTAL 8933768.32 SUB-TOTAL 9870124.52
BIDDERS IN ORDER CONTRACT TOTAL
APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION 1 22160302.83
BLYTHE CONSTRUCTION, INC. 2 22769222.08
=  |ARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 3 23213141.10
** BID EXECUTED IMPROPERLY
** NO SIGNATURE
BRANCH HIGHWAYS, INC. 4 23220792.42
W. C. ENGLISH, INC. 5 26269310.59

* DENOTES IRREGULAR BID
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BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1000000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 220000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1000000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 11500.00 13800.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 800.00 2400.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 407,200 M3 3.25 1323400.00
0007 0029000000-N SP  REINF BRG APPR **x Lump Sum 17000.00
(10+987.800)
0008 0029000000-N SP  REINF BRG APPR *#x Lump Sum 17000.00
(10+997.690)
0009 0029000000-N SP  REINF BRG APPR **x Lump Sum 17000.00
(135+39.130)
0010 0029000000-N SP  REINF BRG APPR **x Lump Sum 17000.00
(135+51.370)
0011 0036000000-M 225 UNDERCUT EXCAVATION 7,500 M3 4.00 30000.00
0012 0080000000-M SP CLASS IV SUBGRD STABILIZATION 1,000 MTN 14.50 14500.00
0013 0106000000-M 230 BORROW EXCAVATION 168,720 M3 4.40 742368.00
0014 0127000000-N SP EMBM'T SETTLEMENT GAUGE 2 EA 472.27 944.54
0015 0134000000-M 240 DRAINAGE DITCH EXCAVATION 10,500 M3 4.12 43260.00
0016 0141000000-M 240 BERM DITCH CONSTRUCTION 1,300 M 7.85 10205.00
0017 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 7,725 M2 2.56 19776.00
0018 0177000000-M 250 BREAKING OF EXT ASPH PVMT 6,600 M2 0.82 5412.00
0019 0192000000-N 260 PROOF ROLLING 45 HR 135.00 6075.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 4,000 M3 10.05 40200.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 5,500 M2 2.08 11440.00
0022 0241000000-M SP GENERIC GRADING ITEM (M2) 550 M2 150.00 82500.00
ROCK PLATED EMBANKMENT
0023 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,975 MTN 20.30 40092.50
0024 0342000000-M 310 ***MM SIDE DRAIN PIPE 370.8 M 59.64 22114.51
(375MM)
0025 0342000000-M 310 ***MM SIDE DRAIN PIPE 42 M 67.16 2820.72
(450MM)
0026 0342000000-M 310 ***MM SIDE DRAIN PIPE 108 M 80.64 870.91
(600MM)
0027 0366000000-M 310 375MM RCP CULV CLASS llI 2,3988 M 65.00 155922.00
0028 0372000000-M 310 450MM RCP CULV CLASS 1lI 1,4438 M 70.00 101066.00
0029 0378000000-M 310 600MM RCP CULV CLASS llI 5412 M 75.00 40590.00
0030 0384000000-M 310 750MM RCP CULV CLASS llI 100.2 M 115.00 11523.00
0031 0390000000-M 310 900MM RCP CULV CLASS llI 1884 M 140.00 26376.00
0032 0414000000-M 310 1500MM RCP CULV CLASS Il 796 M 300.00 23880.00
0033 0426000000-M 310 1800MM RCP CULV CLASS IlI 372 M 400.00 14880.00
0034 0448000000-M 310 ***MM RCP CULV CLASS IV 228 M 300.00 6840.00
(1350MM)
0035 0448000000-M 310 ***MM RCP CULV CLASS IV 30 M 350.00 10500.00

(1500MM)

1150000.00

300000.00

485000.00

10000.00 12000.00
1250.00 3750.00
5.90 2402480.00
19000.00

19000.00

19000.00

19000.00

8.00 60000.00
14.00 14000.00
6.25 1054500.00
850.00 1700.00
8.00 84000.00
4.00 5200.00
2.50 19312.50
1.50 9900.00
150.00 6750.00
12.00 48000.00
2.00 11000.00
55.00 30250.00
19.00 37525.00
62.00 22989.60
70.00 2940.00
85.00 918.00
70.00 167916.00
75.00 108285.00
90.00 48708.00
125.00 12525.00
145.00 27318.00
350.00 27860.00
550.00 20460.00
375.00 8550.00
425.00 12750.00

1172000.19

750000.00

1150000.00

12000.00 14400.00
1300.00 3900.00
4.25 1730600.00
25000.00

16000.00

25000.00

18000.00

7.10 53250.00
17.00 17000.00
4.60 776112.00
900.00 1800.00
6.25 65625.00
4.50 5850.00
2.25 17381.25
1.05 6930.00
275.00 12375.00
11.00 44000.00
2.00 11000.00
40.00 22000.00
23.00 45425.00
62.00 22989.60
70.00 2940.00
85.00 918.00
67.00 160719.60
80.00 115504.00
92.00 49790.40
150.00 15030.00
160.00 30144.00
183.00 14566.80
320.00 11904.00
225.00 5130.00
275.00 8250.00



JUN 18, 2002 02:55 PM CABARRUS
TIP NO R-2533B 8.1661007 10:00AM 2/ 20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC., BLYTHE DEVELOPMENT COMPANY
PAPCO-CENTRAL DIVISION
CHARLOTTE, NC CONCORD, NC CHARLOTTE, NC

0036  0448000000-M 310 **MM RCP CULV CLASS IV 30 M 500.00 15000.00 550.00 16500.00 320.00 9600.00
(1650MM)

0037  0448000000-M 310 **MM RCP CULV CLASS IV 312 M 75.00 2340.00 70.00 2184.00 100.00 3120.00
(450MM)

0038  0448000000-M 310 **MM RCP CULV CLASS IV 68.4 M 80.00 5472.00 95.00 6498.00 102.00 6976.80
(600MM)

0039 0448000000-M 310 **MM RCP CULV CLASS IV 84 M 125.00 10500.00 135.00 11340.00 140.00 11760.00
(750MM)

0040 0448000000-M 310 **MM RCP CULV CLASS IV 36 M 150.00 5400.00 165.00 5940.00 170.00 6120.00
(900MM)

0041 0453000000-M 310 **MM PIPE END SECTION 2 EA 400.00 800.00 400.00 800.00 550.00 1100.00
(375MM)

0042 0453000000-M 310 **MM PIPE END SECTION 1 EA 500.00 500.00 400.00 400.00 570.00 570.00
(450MM)

0043  0528000000-M 310 **MM RC PIPE ELB CL Ill 4 EA 500.00 2000.00 600.00 2400.00 700.00 2800.00
(600MM)

0044 0708000000-M 310 400MM BCCSP B 1.63 4652 M 56.68 26367.54 70.00 32564.00 80.00 37216.00

0045 0714000000-M 310 450MM BCCSP B 1.63 122.4 M 59.79 7318.30 75.00 9180.00 82.00 10036.80

0046  0720000000-M 310 600MM BCCSP B 1.63 288 M 74.40 2142.72 85.00 2448.00 102.00 2937.60

0047 0806000000-M 310 400MM BCCSP ELB B 1.63 48 EA 193.41 9283.68 275.00 13200.00 215.00 10320.00

0048 0807000000-M 310 450MM BCCSP ELB B 1.63 14 EA 203.69 2851.66 300.00 4200.00 230.00 3220.00

0049 0995000000-M 340 PIPE REMOVAL 1,1855 M 42.00 49791.00 30.00 35565.00 15.00 17782.50

0050 1011000000-N 500 FINE GRADING Lump Sum 670000.00 325000.00 646210.00

0051 1022000000-M SP  SEALING PAVEMENT CRACKS 2,500 KG 3.95 9875.00 3.95 9875.00 8.40 21000.00

0052 1044000000-M 501 LIME TRTD SOIL (SLURRY) 80,700 M2 2.00 161400.00 2.00 161400.00 1.65 133155.00

0053 1066000000-M 501 LIME FOR LIME TRTD SOIL 900 MTN 125.00 112500.00 125.00 112500.00 170.00 153000.00

0054 1110000000-M 510 STABILIZER AGGREGATE 300 MTN 13.95 4185.00 15.00 4500.00 15.00 4500.00

0055 1121000000-M 520 AGGREGATE BASE COURSE 55,700 MTN 13.60 757520.00 13.00 724100.00 16.50 919050.00

0056 1176000000-M 542 **MM SOIL CEMENT BASE 53,800 M2 1.75 94150.00 1.75 94150.00 1.80 96840.00
(180MM)

0057 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,700 MTN 95.00 161500.00 95.00 161500.00 100.00 170000.00

0058 1198000000-M SP AGGREGATE FOR SOIL CEM B 800 MTN 12.32 9856.00 15.00 12000.00 14.25 11400.00

0059 1209000000-M 543 ASPHALT CURING SEAL 12,120 L 0.50 6060.00 0.50 6060.00 0.45 5454.00

0060 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 50.00 7500.00 20.00 3000.00 18.00 2700.00

0061 1308000000-M 607 MILLING ASPHALT PVMT .k 625 M2 10.63 6643.75 7.25 4531.25 9.00 5625.00
(OMM TO 70MM)

0062 1330000000-M 607 INCIDENTAL MILLING 500 M2 17.13 8565.00 7.50 3750.00 10.00 5000.00

0063 1489000000-M 610 ASP CONC BASE CRS B25.0B 3,232 MTN 36.00 116352.00 30.55 98737.60 31.25 101000.00

0064 1491000000-M 610 ASP CONC BASE CRS B25.0C 70,700 MTN 29.00 2050300.00 29.50 2085650.00 26.50 1873550.00

0065 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,788 MTN 46.25 82695.00 32.05 57305.40 32.00 57216.00

0066 1503000000-M 610 ASP CONC INTR CRS 119.0C 50,300 MTN 29.95 1506485.00 28.25 1420975.00 27.00 1358100.00

0067 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,034 MTN 43.25 87970.50 34.30 69766.20 32.50 66105.00

0068 1523000000-M 610 ASP CONC SURF CRS S9.5C 49,600 MTN 30.55 1515280.00 28.65 1421040.00 28.50 1413600.00

0069 1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,760 MTN 201.30 1159488.00 195.00 1123200.00 187.00 1077120.00

0070 1565000000-M 620 ASP FOR PLANT MIX PG70-22 3,224 MTN 204.45 659146.80 216.00 696384.00 208.00 670592.00
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0071 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 175 MTN 97.09 16990.75 150.00 26250.00 105.00 18375.00

0072 2022000000-M 815 SUBDRAIN EXCAVATION 2,525 M3 7.00 17675.00 10.00 25250.00 12.50 31562.50

0073 2033000000-M 815 SUBDR FINE AGGREGATE 1,225 M3 29.53 36174.25 35.00 42875.00 30.00 36750.00

0074 2044000000-M 815 150MM PERF SUBDR PIPE 2,907 M 10.28 29883.96 17.00 49419.00 25.00 72675.00

0075 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 291 EA 17.98 5232.18 0.50 145.50 50.00 14550.00

0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 20 EA 135.18 2703.60 160.00 3200.00 310.00 6200.00

0077 2077000000-M 815 150MM OUTLET PIPE (SD) 40 M 17.52 700.80 17.00 680.00 52.00 2080.00

0078 2143000000-M 818 BLOTTING SAND 10 MTN 23.90 239.00 31.43 314.30 45.00 450.00

0079 2209000000-M 838 ENDWALLS 26 M3 500.00 1300.00 1000.00 2600.00 725.00 1885.00

0080 2220000000-M 838 REINFORCED ENDWALLS 17.8 M3 750.00 13350.00 1000.00 17800.00 775.00 13795.00

0081 2253000000-M 840 PIPE COLLARS 35 M3 750.00 26250.00 1000.00 35000.00 800.00 28000.00

0082 2264000000-M 840 PIPE PLUGS 0.15 M3 1082.87 162.43 1000.00 150.00 1125.00 168.75

0083 2286000000-N 840 MASNRY DRAINAGE STRUCT 183 EA 866.84 158631.72 1000.00 183000.00 1250.00 228750.00

0084 2297000000-M 840 MASONRY DRAINAGE STRS 27 M3 1001.60 27043.20 1000.00 27000.00 550.00 14850.00

0085 2308000000-M 840 MASONRY DRAINAGE STRS 15 M 362.88 5443.20 750.00 11250.00 430.00 6450.00

0086 2352000000-N 840 FRAME W/GRATE 840.***** STD 7 EA 260.95 1826.65 275.00 1925.00 300.00 2100.00
(840.16)

0087 2352000000-N 840 FRAME W/GRATE 840.***** STD 2 EA 175.75 351.50 200.00 400.00 225.00 450.00
(840.22)

0088 2363000000-N 840 FRAME W/2GRTS 840.***** STD 129 EA 235.39 30365.31 275.00 35475.00 250.00 32250.00
(840.22)

0089 2363000000-N 840 FRAME W/2GRTS 840.*** STD 24 EA 241.78 5802.72 250.00 6000.00 260.00 6240.00
(840.29)

0090 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 276.92 553.84 300.00 600.00 300.00 600.00
(E)

0091 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 276.92 1107.68 300.00 1200.00 300.00 1200.00
(F)

0092 2374000000-N 840 FRAME-GRT-HD 840.03 ** 7 EA 276.93 1938.51 300.00 2100.00 300.00 2100.00
©)

0093 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 202.37 2226.07 225.00 2475.00 210.00 2310.00

0094 2535000000-M 846 *** X ***MM CONC CURB 90 M 39.50 3555.00 59.00 5310.00 30.00 2700.00
(225MM X 450MM)

0095 2549000000-M 846 750MM CONC CURB & GUTTER 1,100 M 37.75 41525.00 31.00 34100.00 27.00 29700.00

0096 2556000000-M 846 SHLDR BERM GUTTER 2,460 M 37.75 92865.00 28.50 70110.00 25.50 62730.00

0097 2577000000-M 846 CONC XPRESSWAY GUTTER 110 M 45.85 5043.50 49.25 5417.50 37.00 4070.00

0098 2598000000-M 848 CONC WHEELCHAIR RAMPS 80 M2 42.00 3360.00 43.00 3440.00 42.00 3360.00

0099 2612000000-M 848 150MM CONC DRIVEWAY 40 M2 59.80 2392.00 48.00 1920.00 42.00 1680.00

0100 2619000000-M 850 100MM CONC PAVED DITCH 40 M2 71.75 2870.00 53.00 2120.00 50.00 2000.00

0101 2703000000-M 854 CONC BARRIER TYPE ¥t 1,540 M 162.36 250034.40 238.55 367367.00 170.00 261800.00
(T

0102 2745000000-M SP  GENERIC PAVING ITEM (M3) 40 M3 110.00 4400.00 360.00 14400.00 130.00 5200.00
HIGH EARLY STRENGTH CONCRETE

0103 2752000000-M SP  GENERIC PAVING ITEM (M) 31 M 115.00 3565.00 40.00 1240.00 105.00 3255.00

ASPHALT SHOULDER BERM GUTTER
0104 2905000000-N 859 CONVERTDITO JB 3 EA 501.52 1504.56 1500.00 4500.00 750.00 2250.00
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0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124

0125
0126
0127
0128
0129
0130

0131

0132

0133
0134
0135
0136
0137
0138
0139
0140
0141

2920000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3315000000-N
3360000000-M
3503000000-M
3509000000-M
3515000000-M
3536000000-M
3542000000-M
3548000000-M
3557000000-M
3559000000-M

3628000000-M
3635000000-M
3642000000-M
3649000000-M
3656000000-M
3684000000-M

3684000000-M

3684000000-M

4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4096000000-N
4102000000-N
4108000000-N
4110000000-N

SP

862
862
862
862
862
862
862
SP

SP

862
863
866
866
866
866
866
866
866
866

876
876
876
876
876
SP

SP

SP

902
902
903
903
903
904
904
904
904

CONVERT DI TO CB

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

GR ANCHOR TYPE XI (MOD)
REMOVE GUARDRAIL

WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
CL FENCE 1200MM FABRIC
LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL
ADDITIONAL BARBED WIRE

** STRAND BW FENCE W/POSTS
()
PLN RIP RAP CL |

PLN RIP RAP CL Il

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS

GENERIC EROSION CONTROL ITEM (MTN)
FOOTER ROCKS

GENERIC EROSION CONTROL ITEM (MTN)
NATIVE STONE

RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE ** (GRD MTD)
QY

2 EA 501.52 1003.04
494538 M 30.00 148361.40
80.01 M 39.40 3152.39
2 EA 50.00 100.00

10 EA 35.00 350.00

1 EA 350.00 350.00

25 EA 400.00 10000.00
16 EA 1150.00 18400.00
32 EA 1500.00 48000.00

8 EA 1600.00 12800.00

2 EA 1250.00 2500.00
1,855 M 3.30 6121.50
1,700 M 5.75 9775.00
365 EA 14.00 5110.00
75 EA 32.00 2400.00
1,400 M 16.40 22960.00
390 EA 40.00 15600.00
30 EA 110.00 3300.00
305 M 3.30 1006.50
20 M 26.25 525.00
183 MTN 32.71 5985.93
20 MTN 34.75 695.00
1,076 MTN 32.71 35195.96
1,935 MTN 32.71 63293.85
12,026 M2 1.93 23210.18
201 MTN 34.73 6980.73
5 MTN 53.94 269.70
117 MTN 35.29 4128.93
8 M3 1000.00 8000.00

1 M3 1500.00 1500.00
1,400 KG 5.00 7000.00
2,379 KG 3.00 7137.00
1,414 M 21.00 29694.00
17 EA 150.00 2550.00
162 EA 75.00 12150.00
35 EA 120.00 4200.00

6 EA 400.00 2400.00

1500.00 3000.00
30.00 148361.40
39.40 3152.39
50.00 100.00
35.00 350.00

350.00 350.00
400.00 10000.00

1150.00 18400.00

1500.00 48000.00

1600.00 12800.00

1250.00 2500.00

3.30 6121.50
4.50 7650.00
15.00 5475.00
30.00 2250.00
10.00 14000.00
30.00 11700.00
60.00 1800.00
1.00 305.00
50.00 1000.00
35.00 6405.00
35.00 700.00
35.00 37660.00
35.00 67725.00
2.00 24052.00
50.00 10050.00
100.00 500.00
50.00 5850.00
1000.00 8000.00
1500.00 1500.00
5.00 7000.00
3.00 7137.00
21.00 29694.00
150.00 2550.00
75.00 12150.00
120.00 4200.00
400.00 2400.00

1050.00 2100.00
30.00 148361.40
39.40 3152.39
50.00 100.00
35.00 350.00

350.00 350.00
400.00 10000.00

1150.00 18400.00

1500.00 48000.00

1600.00 12800.00

1250.00 2500.00

3.30 6121.50
6.00 10200.00
14.00 5110.00
32.00 2400.00
16.40 22960.00
40.00 15600.00
110.00 3300.00
3.30 1006.50
26.25 525.00
33.00 6039.00
44.00 880.00
31.00 33356.00
31.00 59985.00
2.00 24052.00
110.00 22110.00
110.00 550.00
150.00 17550.00
1000.00 8000.00
1500.00 1500.00
5.00 7000.00
3.00 7137.00
21.00 29694.00
150.00 2550.00
75.00 12150.00
120.00 4200.00
400.00 2400.00
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0142 4110000000-N 904 (SBlgsN ERECTION, TYPE *** (GRD MTD) 2 EA 300.00 600.00 300.00 600.00 300.00 600.00
0143  4129000000-N 906 ?DELEO%ARTFE)SIGN, TYPE #ixx 6 EA 150.00 900.00 100.00 600.00 500.00 3000.00
0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 122 EA 20.00 2440.00 50.00 6100.00 50.00 6100.00
0145 4400000000-M 1110 WORK ZONE SIGNS (STAT) 170 M2 117.15 19915.50 100.00 17000.00 100.00 17000.00
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 75 M2 74.55 5591.25 50.00 3750.00 100.00 7500.00
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 31 M2 79.88 2476.28 50.00 1550.00 70.00 2170.00
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 6056.40 6056.40 5000.00 5000.00 4000.00 4000.00
0149 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 21068.36 84273.44 20000.00 80000.00 22000.00 88000.00
0150 4425000000-N 1125 WARNING FLAG SETS 24 EA 26.63 639.12 15.00 360.00 27.00 648.00
0151 4430000000-N 1130 DRUMS 575 EA 47.93 27559.75 50.00 28750.00 55.00 31625.00
0152  4435000000-N 1135 CONES 100 EA 26.63 2663.00 10.00 1000.00 18.00 1800.00
0153 4445000000-M 1145 BARRICADES (TYPE IIl) 696 M 35.15 24464.40 30.00 20880.00 55.00 38280.00
0154  4455000000-N 1150 FLAGGER 800 MD 125.00 100000.00 160.00 128000.00 180.00 144000.00
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 20013.31 20013.31 15000.00 15000.00 12000.00 12000.00
0156  4510000000-N SP  POLICE 30 HR 100.00 3000.00 30.00 900.00 35.00 1050.00
0157 4520000000-N 1266 TUBULAR MARKERS (FIXED) 25 EA 50.00 1250.00 20.00 500.00 50.00 1250.00
0158 4615000000-M 1205 REM TAPE LINES 100MM 520 M 5.40 2808.00 5.40 2808.00 5.40 2808.00
0159 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,380 EA 5.00 6900.00 5.00 6900.00 5.00 6900.00
0160 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 40,800 M 1.24 50592.00 1.24 50592.00 1.25 51000.00
0161 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,240 M 1.30 12012.00 1.30 12012.00 1.30 12012.00
0162 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 5580 M 2.50 13950.00 2.50 13950.00 2.50 13950.00
0163 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 180 M 20.00 3600.00 20.00 3600.00 20.00 3600.00
0164 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 155 EA 65.00 10075.00 65.00 10075.00 65.00 10075.00
0165 4770000000-M 1205 COLD APP PLAS LINES 100MM 590 M 5.75 3392.50 5.75 3392.50 5.75 3392.50
0166 4810000000-M 1205 PAINT PVT MKG LINES 100MM 121,200 M 0.40 48480.00 0.40 48480.00 0.40 48480.00
0167 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,230 M 2.00 2460.00 2.00 2460.00 2.00 2460.00
0168 4835000000-M 1205 PAINT PVT MKG LINES 600MM 800 M 6.00 4800.00 6.00 4800.00 6.00 4800.00
0169 4845000000-N 1205 PAINT PVT MKG SYMBOL 139 EA 35.00 4865.00 35.00 4865.00 35.00 4865.00
0170 4850000000-M 1205 REMVL OF 100MM LINES 2,000 M 2.75 5500.00 2.75 5500.00 2.75 5500.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,070 EA 5.00 10350.00 5.00 10350.00 5.00 10350.00
0172 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 34 EA 35.00 1190.00 24.95 848.30 28.00 952.00
0173  4940000000-N 1267 FLEX DELINATR (YELLOW) 28 EA 35.00 980.00 24.95 698.60 28.00 784.00
0174 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 35.00 350.00 25.95 259.50 30.00 300.00
0175 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 35.00 350.00 25.95 259.50 30.00 300.00
0176 5300000000-M 1505 (F\;\:)D CONDIT MAT'L *tkk 1,099 MTN 25.00 27475.00 16.50 18133.50 24.20 26595.80
0177 5306000000-M SP 35)!3DN MAT'L CL ki 1,099 MTN 25.00 27475.00 16.50 18133.50 19.10 20990.90
0178 5318000000-M 1505 PVMT REP FOR UTILITY WORK 22 MTN 200.00 4400.00 110.00 2420.00 110.00 2420.00

0179 5319000000-M 1505 CL B CONC FOR ENCAS LINE 459 M3 300.00 13770.00 132.00 6058.80 120.00 5508.00
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0180 5324000000-M 1510 **MM DI WP CLxwkerienis 33 M 100.00 3300.00 82.50 2722.50 71.00 2343.00
(80MM, PC 2.41MPA)

0181 5348000000-M 1510 **MM DI H20 PIPE ***MPA 1,463 M 200.00 292600.00 244.20 357264.60 205.00 299915.00
(750, PC 1.72MPA)

0182 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 252 M 75.00 18900.00 82.50 20790.00 71.00 17892.00

0183 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 5 M 200.00 1000.00 99.00 495.00 152.00 760.00

0184 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 45 M 150.00 6750.00 108.90 4900.50 84.00 3780.00

0185 5390000000-M 1510 600MM DI H20 PIPE ***MPA 472 M 200.00 94400.00 188.10 88783.20 162.00 76464.00
(PC 1.72MPA)

0186 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 6,734 KG 6.00 40404.00 8.80 59259.20 6.00 40404.00

0187 5408000000-M 1510 (50'\|/\I/I'\II\I/| ;:u WATER PIPE TYPE K 26 M 75.00 1950.00 66.00 1716.00 36.80 956.80

0188 5414000000-M 1510 20MM CU WATER PIPE TYPE K 130 M 55.00 7150.00 42.90 5577.00 27.00 3510.00

0189  5444000000-M 1510 150MM PVC H20 P SD21 1.38 56 M 75.00 4200.00 82.50 4620.00 61.50 3444.00

0190 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 10,798 KG 6.00 64788.00 4.40 47511.20 5.40 58309.20

0191 5510000000-M 1510 20MM CORPORATION STOP 3 EA 65.00 195.00 150.00 450.00 152.00 456.00

0192 5528000000-M 1510 50MM CORPORATION STOP 1 EA 150.00 150.00 500.00 500.00 211.00 211.00

0193 5534000000-M 1510 **MM GATE V & V BX 3 EA 10000.00 30000.00 16000.00 48000.00 9800.00 29400.00
(600MM, 1.38MPA WP)

0194 5534000000-M 1510 **MM GATE V & V BX 4 EA 25000.00 100000.00 31000.00 124000.00 22000.00 88000.00
(750MM, 1.38MPA WP)

0195 5540000000-M 1510 150MM GATE V & V BX 26 EA 500.00 13000.00 725.00 18850.00 641.00 16666.00

0196 5546000000-M 1510 200MM GATE V &V BX *** MPA WP 2 EA 700.00 1400.00 1000.00 2000.00 1010.00 2020.00
(1.38MPA WP)

0197 5558000000-M 1510 300MM GATE V &V BX 4 EA 1200.00 4800.00 2200.00 8800.00 1500.00 6000.00
(1.38MPA WP)

0198 5576000000-M 1510 ** X **MM TAPN SLV V BX 1 EA 4000.00 4000.00 2400.00 2400.00 1700.00 1700.00
(300MM X 150MM, 1.38MPA WP)

0199 5582000000-M 1510 *** X **MM TAPPING SADDL 2 EA 300.00 600.00 400.00 800.00 1640.00 3280.00
(600MM X 20MM)

0200 5648000000-N 1510 RELOCATE EXIST WAT METER 6 EA 750.00 4500.00 400.00 2400.00 607.00 3642.00

0201 5660000000-N SP  REMOVE WATER METER 5 EA 200.00 1000.00 200.00 1000.00 365.00 1825.00

0202 5672000000-N 1510 RELOCATE EXIST FIRE HYD 21 EA 2500.00 52500.00 1200.00 25200.00 1350.00 28350.00

0203 5696000000-M 1520 200MM PVC SS PIPE SDR 35 363 M 75.00 27225.00 115.50 41926.50 61.00 22143.00

0204 5738000000-M 1520 300MM DI SS PIPE PC 2.41 126 M 125.00 15750.00 214.50 27027.00 90.00 11340.00

0205 5756000000-M 1520 DI SS PIPE FITTINGS 599 KG 6.00 3594.00 6.60 3953.40 5.00 2995.00

0206 5774000000-M 1525 (SlTZI(D)O’\;MI\;IM DIA PC MH 0-2M 9 EA 1750.00 15750.00 2000.00 18000.00 1275.00 11475.00

0207 5774000000-M 1525 (SlTSI(D)O’\;MI\;IM DIA PC MH 0-2M 5 EA 2500.00 12500.00 2400.00 12000.00 1525.00 7625.00

0208 5774000000-M 1525 ZE%SKZKAA;IM DIA PC MH 0-2M 1 EA 5759.00 5759.00 6000.00 6000.00 3675.00 3675.00

0209 5780000000-M 1525 (SlTZI(D)OF”\;:MI\)/IH WALL *4MM 2+ 2 M 650.00 7800.00 396.00 4752.00 320.00 3840.00

0210 5780000000-M 1525 STD PC MH WALL **MM 2+ 6 M 1000.00 6000.00 577.50 34665.00 465.00 2790.00

(1500MM)
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0211

0212

0213

0214
0215
0216

0217

0218

0219

0220

0221

0222

0223

0224

0225

0226

0227

0228
0229
0230
0231
0232
0233
0234
0235
0236
0237
0238
0239
0240

5780000000-M

5804000000-M

5804000000-M

5816000000-N
5822000000-N
5840000000-M

5852000000-M

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5888000000-M

5888000000-M

5888000000-M

5889000000-M

5889000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M

1525 STD PC MH WALL **=MM 2+
(2400MM)

1530 FL OR REMV 300 PIPE **++x
(DI SEWER)

1530 FL OR REMV 300 PIPE <+
(DI WATER)

1530 BRK DN,PLUG & FILL UT MH

1530 BREAK DOWN & REBUILD MH

1540 ***MM STL NCAS PIPE****OC
(600MM , 6.35MM)

SP  **MM STL NCAS PIPE**+*B]
(1200MM, 16MM)

SP  GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER GLANDS, 1.72MPA

SP GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER GLANDS, 1.72MPA

SP GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLANDS, 1.72MPA

SP GENERIC UTILITY ITEM (EA)
BREAK DOWN & CAP MANHOLE
SP GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING AIR RELEASE ASSEMBLY

SP GENERIC UTILITY ITEM (M)

200MM DI FORCE MAIN SEWER PIPE PC 2.41MPA WP

SP GENERIC UTILITY ITEM (M)

200MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL

BORING
SP GENERIC UTILITY ITEM (M)

300MM DI RJ WATER PIPE, PC  2.41MPA
1510 GENERIC UTILITY ITEM (M) 1510

600MM DI RJ WATER PIPE, PC  1.72MPA
1510 GENERIC UTILITY ITEM (M) 1510

750MM DI RJ WATER PIPE, PC  1.72MPA
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
1632 6.4MM HARDWARE CLOTH

1,772

2,100

90

38

32

a4

18

158

339
50
175

1,850

EA
EA

EA

EA

EA

EA

EA

M

M

1,400 MTN
15,700 MTN
7,400 MTN

59

HA

2,400 KG
19.25 MTN

1,100
72
74,000
10,100
5,300
1,700

M
EA
M3
M2
M2

M

4000.00

12.00

16.00

750.00
1600.00
675.00

1000.00

100.00

150.00

200.00

2000.00

750.00

250.00

481.26

100.00

250.00

300.00

8.50
30.00
30.00
30.00

494.00

4.42

300.00
63.37

100.00

1.00
1.00
2.00
5.00

4000.00

21264.00

33600.00

6750.00
6400.00
60750.00

38000.00

100.00

4800.00

8800.00

6000.00

1500.00

4500.00

76039.08

33900.00

12500.00

52500.00

15725.00
42000.00
471000.00
222000.00
29146.00
10608.00
5775.00
69707.00
7200.00
74000.00
10100.00
10600.00
8500.00

1320.00

39.60

39.60

650.00
1200.00
750.00

1650.00

175.00

300.00

490.00

1000.00

500.00

155.50

330.00

165.00

330.00

462.00

5.90
32.00
32.00
22.00

494.00
4.42
300.00
25.00
175.00

4.00

1.00

2.00

8.20

1320.00

70171.20

83160.00

5850.00
4800.00
67500.00

62700.00

175.00

9600.00

21560.00

3000.00

1000.00

2799.00

52140.00

55935.00

16500.00

80850.00

10915.00
44800.00
502400.00
162800.00
29146.00
10608.00
5775.00
27500.00
12600.00
296000.00
10100.00
10600.00
13940.00

1090.00

11.20

11.20

332.00
1050.00
150.00

1200.00

18.25

28.00

60.00

880.00

1125.00

117.00

105.00

120.00

265.00

310.00

6.50
38.00
40.00
38.00

560.00
4.75
300.00
35.00
175.00

5.70

1.25

2.00

6.50

1090.00

19846.40

23520.00

2988.00
4200.00
13500.00

45600.00

18.25

896.00

2640.00

2640.00

2250.00

2106.00

16590.00

40680.00

13250.00

54250.00

12025.00
53200.00
628000.00
281200.00
33040.00
11400.00
5775.00
38500.00
12600.00
421800.00
12625.00
10600.00
11050.00



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO NHS-49(18)

R-2533B

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

CABARRUS
8.1661007

10.083 KM

10:00AM 8/ 20 010

JUN 18 2002 C200371

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

0241

0242

0243
0244
0245
0246
0247
0248
0249
0250
0251
0252
0253
0254
0255
0256
0257
0258
0259

0260
0261
0262
0263
0264
0265
0266
0267
0268
0269
0270
0271
0272
0273
0274
0275
0276
0277
0278
0279

6045000000-M

6045000000-M

6069000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
6126000000-M
6132000000-N

7060000000-M
7120000000-M
7132000000-M
7144000000-M
7180000000-N
7204000000-N
7216000000-N
7228000000-N
7252000000-M
7264000000-M
7279000000-M
7288000000-M
7300000000-M
7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M

SP

SP

1638
SP
1660
1660
1661
1661
1662
1664
1664
1665
SP
SP
1675
SP
1670
SP
SP

1705
1705
1705
1705
1706
SP

SP

SP

1710
1710
1715
1715
1715
1716
1716
1720
1721
1722
1722
1722

#*MM TEMPORARY PIPE
(300MM)

#*MM TEMPORARY PIPE
(450MM)

STILLING BASINS

SPECIAL STILLING BASINS
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION
STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 4 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
BACKPLATE

LOUVER

MODIFY EXT VEHIC SIGNL HD

RELOC EXT VEHIC SIGNL HD
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
TRACER WIRE

TRENCHING (PAVED)

TRENCHING (UNPAVED)

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)

WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ TUBING

35 M 64.01 2240.35
7% M 79.26 5944.50
120 M3 66.94 8032.80
48 EA 187.47 8998.56
575 HA 2470.00 142025.00
33 HA 123.50 4075.50
725 KG 8.84 6409.00
2.5 MTN 440.00 1100.00
1,600 KG 221 3536.00
6,000 M2 4.65 27900.00
1,800 KL 23.00 41400.00
96.25 MTN 375.00 36093.75
85 M 47.16 4008.60
15 HR 25.00 375.00
32 EA 1.00 32.00
300 M3 6.88 2064.00
6 HA 1500.00 9000.00
1.05 HA 3000.00 3150.00
5 EA 1029.09 5145.45
2,701 M 4.92 13288.92
79 EA 760.00 60040.00

2 EA 968.00 1936.00

6 EA 1250.00 7500.00

13 EA 48.00 624.00
16 EA 93.00 1488.00

9 EA 522.57 4703.13

10 EA 30.00 300.00
1,887 M 3.80 7170.60
1512 M 6.75 10206.00
5,665 M 0.65 3682.25
87 M 53.00 4611.00
5327 M 13.12 69890.24
72 EA 175.00 12600.00
49 EA 450.00 22050.00
19 EA 650.00 12350.00

72 EA 225.00 16200.00

4 EA 600.00 2400.00

46 EA 238.00 10948.00
22 EA 288.00 6336.00

45.00 1575.00
60.00 4500.00
40.00 4800.00
160.00 7680.00
2470.00 142025.00
123.50 4075.50
8.84 6409.00
440.00 1100.00
1.75 2800.00
4.80 28800.00
23.00 41400.00
375.00 36093.75
50.00 4250.00
25.00 375.00
1.00 32.00
20.00 6000.00
1500.00 9000.00
3000.00 3150.00
188.86 944.30
4.92 13288.92
760.00 60040.00
968.00 1936.00
1250.00 7500.00
48.00 624.00
93.00 1488.00
522.57 4703.13
30.00 300.00
3.80 7170.60
6.75 10206.00
0.65 3682.25
53.00 4611.00
13.12 69890.24
175.00 12600.00
450.00 22050.00
650.00 12350.00
225.00 16200.00
600.00 2400.00
238.00 10948.00
288.00 6336.00

45.00 1575.00
60.00 4500.00
40.00 4800.00
180.00 8640.00
2510.00 144325.00
124.00 4092.00
9.00 6525.00
440.00 1100.00
2.25 3600.00
5.00 30000.00
23.00 41400.00
375.00 36093.75
50.00 4250.00
25.00 375.00
1.00 32.00
22.00 6600.00
1500.00 9000.00
3000.00 3150.00
1090.00 5450.00
5.00 13505.00
760.00 60040.00
968.00 1936.00
1250.00 7500.00
48.00 624.00
93.00 1488.00
522.60 4703.40
30.00 300.00
3.80 7170.60
6.75 10206.00
0.65 3682.25
53.00 4611.00
13.20 70316.40
175.00 12600.00
450.00 22050.00
650.00 12350.00
225.00 16200.00
600.00 2400.00
238.00 10948.00
288.00 6336.00



JUN 18, 2002 02:55 PM
TIP NO R-2533B

FED AID NO NHS-49(18)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

CABARRUS
8.1661007

10.083 KM

10:00AM 9/ 20 010

JUN 18 2002 C200371

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

1730 COMMUNICATIONS CABLE (** FIBER)
12

1731 I(NT)ERCONNECT CENTER

1732 FIBER-OPTIC TRANSCEIVER

1733 DELINEATOR MARKER

0280 7444000000-M
0281 7456000000-M
0282 7516000000-M

0283 7552000000-N
0284 7564000000-N
0285 7566000000-N

0286 7568000000-N SP  FURN FIB-OPT RESTORAT KIT
0287 7570000000-N SP  FURN FIB-OPT POWER METER
0288 7572000000-N SP  FURN OPTIC LIGHT GENERATOR
0289 7574000000-N SP  FURN FIB-OPT TRANSCEIVER
0290 7636000000-N 1745 SIGN FOR SIGNALS
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752 MASTR CONTRLR (NEMA TS-2)
0295 7985000000-N SP GENERIC SIGNAL ITEM (LS)
FIBER OPTIC TRAINING
0296 7990000000-M SP  GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHY- LENE CONDUIT
CULVERT ITEMS

0297 8056000000-N 402 REMV EXIST STR *ksrees
(13+14.500-Y2-)

0298 8126000000-N 414 CULV EXCAV @ **texnnrssrk
(13+14.500-Y2-)

0299 8126000000-N 414 CULV EXCAV @ **texnnrsrk
(157+07.194-L1-)

0300 8126000000-N 414 CULV EXCAV @ **texnnrsrk
(185+36.810-L1-)

0301 8133000000-M 414 FND COND MATL BOX CULV

0302 8196000000-M 420 CL A CONC, CULVERT

0303  8245000000-M 425 REINF STL CULV

STRUCTURE ITEMS

0304 8017000000-N SP  CM&R TEMP ACCESS *#iiiik
(10+992.745-L-REV LT)

0305 8035000000-N 402 REMV EXIST STR #rsssneees
(10+992.745-L-REV LT)

0306 8035000000-N 402 REMV EXIST STR #rsssseees
(135+45.250-L1 LT)

0307 8105500000-M SP  ***MM DRILLD PIER IN SOIL
(1220MM)

0308 8105600000-M SP  ***MM DRILLD PIER NO SOIL

(1220MM)

5,168 M 13.12 67804.16
10,114 M 2.46 24880.44
9,212 M 3.60 33163.20

8 EA 1800.00 14400.00

8 EA 1670.00 13360.00

49 EA 48.00 2352.00

1 EA 1900.00 1900.00

1 EA 1600.00 1600.00

1 EA 2500.00 2500.00

1 EA 1800.00 1800.00

9 EA 200.00 1800.00

10 EA 500.00 5000.00

10 EA 10800.00 108000.00

132 EA 150.00 19800.00

1 EA 9500.00 9500.00

Lump Sum 4500.00
338 M 45.92 15520.96

Lump Sum 5000.00
Lump Sum 5000.00
Lump Sum 7500.00
Lump Sum 7500.00
294 MTN 30.00 8820.00

4925 M3 360.00 177300.00
38,055 KG 1.10 41860.50
Lump Sum 23900.00
Lump Sum 76000.00
Lump Sum 76000.00
1129 M 1508.00 170253.20

914 M 3638.00 332513.20

13.12 67804.16
2.46 24880.44
3.60 33163.20
1800.00 14400.00
1670.00 13360.00
48.00 2352.00
1900.00 1900.00
1600.00 1600.00
2500.00 2500.00
1800.00 1800.00
200.00 1800.00
500.00 5000.00
10800.00 108000.00
150.00 19800.00
9500.00 9500.00
4500.00

45.92 15520.96

5000.00

5000.00

7500.00

7500.00

30.00 8820.00
360.00 177300.00
1.10 41860.50
5300.00

30000.00

30000.00

1200.00 135480.00
3435.00 313959.00

13.10 67700.80
2.50 25285.00
3.60 33163.20
1800.00 14400.00
1670.00 13360.00
48.00 2352.00
1900.00 1900.00
1600.00 1600.00
2500.00 2500.00
1800.00 1800.00
200.00 1800.00
500.00 5000.00
10800.00 108000.00
150.00 19800.00
9500.00 9500.00
4500.00

46.00 15548.00

5000.00

5000.00

7500.00

7500.00

30.00 8820.00
360.00 177300.00
1.10 41860.50
10000.00

57000.00

57000.00

672.00 75868.80
3850.00 351890.00



JUN 18, 2002 02:55 PM

TIP NO

FED AID NO NHS-49(18)

R-2533B

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

CABARRUS

8.1661007

10.083 KM

10:00AM 10/ 20 010

JUN 18 2002 C200371

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CONCORD, NC

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE, NC

0309

0310
0311
0312
0313
0314

0315

0316

0317

0318
0319
0320
0321
0322
0323
0324
0325
0326

8111000000-M

8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8265000000-M
8364000000-M
8503000000-M
8608000000-M
8622000000-M
8657000000-N
8692000000-N

SP

412
420
420
420
422

422

422

422

425
425
430
450
460
876
876
430
SP

PERM STL CASING FOR ** PIER
(1220MM)
UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLARB ko
(10+992.745-L-REV LT)
BRG APPR SLARB wtsikoi
(10+992.745-L-REV RT)
BRG APPR SLAB ko
(135+45.250-L1 LT)

BRG APPR SLAB ko
(135+45.250-L1 RT)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
1372MM PRESTR CONC GIRDER
HP310X79 STL PILE

CONC BARRIER RAIL

PLAIN RIP RAP Il 600MM TK
FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

823 M 260.00
4151 M3 8.00
3,149.8 M2 170.00
2,668 M2 2.95
4542 M3 626.00
Lump Sum
Lump Sum
Lump Sum
Lump Sum
64,528 KG 1.16
11,981 KG 1.80
1,256.76 M 410.89
6105 M 72.00
510.496 M 112.00
2,900 MTN 30.00
2,960 M2 2.00
Lump Sum
Lump Sum
TOTAL
SUB-TOTAL
SUB-TOTAL

SUB-TOTAL

21398.00

3320.80
535466.00
7870.60
284329.20
17000.00

17000.00

17000.00

17000.00

74852.48
21565.80
516390.12
43956.00
57175.55
87000.00
5920.00
29000.00
33000.00

22118240.96

19397349.51
252980.50
2467910.95

260.00 21398.00

4.50 1867.95

185.00 582713.00

2.20 5869.60

572.00 259802.40
18000.00

18000.00

18000.00

18000.00

1.35 87112.80

3.00 35943.00

425.00 534123.00
90.00 54945.00
130.00 66364.48
25.00 72500.00

2.00 5920.00
12000.00

44000.00

TOTAL 23204638.82
SUB-TOTAL 20580360.09
SUB-TOTAL 252980.50
SUB-TOTAL 2371298.23

540.00 44442.00
14.50 6018.95
195.00 614211.00

3.50 9338.00

660.00 299772.00
17000.00

17000.00

17000.00

17000.00

1.10 70980.80

2.00 23962.00

375.00 471285.00
76.00 46398.00

95.00 48497.12

30.00 87000.00

2.20 6512.00
9000.00

40000.00

TOTAL 23484334.00
SUB-TOTAL 20834177.83
SUB-TOTAL 252980.50
SUB-TOTAL 2397175.67



JUN 18, 2002 02:55 PM CABARRUS
TIP NO R-2533B 8.1661007

FED AID NO NHS-49(18) 10.083 KM
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

10:00AM

JUN 18 2002

11/ 20

010

C200371

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1140600.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 300000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 600000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 2500.00 3000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1000.00 3000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 407,200 M3 6.15 2504280.00
0007 0029000000-N SP  REINF BRG APPR **x Lump Sum 18000.00
(10+987.800)
0008 0029000000-N SP  REINF BRG APPR **cix Lump Sum 18000.00
(10+997.690)
0009 0029000000-N SP  REINF BRG APPR *#cx Lump Sum 20000.00
(135+39.130)
0010 0029000000-N SP  REINF BRG APPR **wx Lump Sum 20000.00
(135+51.370)
0011 0036000000-M 225 UNDERCUT EXCAVATION 7,500 M3 8.00 60000.00
0012 0080000000-M SP CLASS IV SUBGRD STABILIZATION 1,000 MTN 25.00 25000.00
0013 0106000000-M 230 BORROW EXCAVATION 168,720 M3 8.50 1434120.00
0014 0127000000-N SP EMBMT SETTLEMENT GAUGE 2 EA 5000.00 10000.00
0015 0134000000-M 240 DRAINAGE DITCH EXCAVATION 10,500 M3 7.50 78750.00
0016 0141000000-M 240 BERM DITCH CONSTRUCTION 1,300 M 5.00 6500.00
0017 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 7,725 M2 4.50 34762.50
0018 0177000000-M 250 BREAKING OF EXT ASPH PVMT 6,600 M2 2.50 16500.00
0019 0192000000-N 260 PROOF ROLLING 45 HR 200.00 9000.00
0020 0195000000-M 265 SELECT GRANULAR MATERIAL 4,000 M3 12.00 48000.00
0021 0196000000-M 270 SOIL STABILIZATION FABRIC 5,500 M2 2.00 11000.00
0022 0241000000-M SP GENERIC GRADING ITEM (M2) 550 M2 35.00 19250.00
ROCK PLATED EMBANKMENT
0023 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,975 MTN 22.00 43450.00
0024 0342000000-M 310 ***MM SIDE DRAIN PIPE 370.8 M 52.00 19281.60
(375MM)
0025 0342000000-M 310 ***MM SIDE DRAIN PIPE 42 M 68.00 2856.00
(450MM)
0026 0342000000-M 310 ***MM SIDE DRAIN PIPE 108 M 80.00 864.00
(600MM)
0027 0366000000-M 310 375MM RCP CULV CLASS llI 2,398.8 M 66.00 158320.80
0028 0372000000-M 310 450MM RCP CULV CLASS 1lI 1,4438 M 73.00 105397.40
0029 0378000000-M 310 600MM RCP CULV CLASS llI 5412 M 82.00 44378.40
0030 0384000000-M 310 750MM RCP CULV CLASS llI 100.2 M 120.00 12024.00
0031 0390000000-M 310 900MM RCP CULV CLASS llI 1884 M 135.00 25434.00
0032 0414000000-M 310 1500MM RCP CULV CLASS I 796 M 400.00 31840.00
0033 0426000000-M 310 1800MM RCP CULV CLASS IlI 372 M 650.00 24180.00
0034 0448000000-M 310 ***MM RCP CULV CLASS IV 228 M 450.00 10260.00
(1350MM)
0035 0448000000-M 310 ***MM RCP CULV CLASS IV 30 M 550.00 16500.00

(1500MM)

10000.00
1000.00
6.10

6.36
14.84
5.99
689.00
6.89
6.89
4.00
2.12
200.00
21.20
212
58.30

19.08
58.30

68.90

84.80

68.90
71.00
95.40
140.00
150.00
400.00
562.00
460.00

477.00

1240000.00
250000.00
1424800.00
12000.00
3000.00
2483920.00
10100.00

10000.00

10000.00

10100.00

47700.00
14840.00
1010632.80
1378.00
72345.00
8957.00
30900.00
13992.00
9000.00
84800.00
11660.00
32065.00

37683.00
21617.64

2893.80

915.84

165277.32
102509.80
51630.48
14028.00
28260.00
31840.00
20906.40
10488.00

14310.00

7867.48
1049.00
5.95

8.60
22.20
6.50
550.00
6.50
4.50
3.00
1.95
150.00
25.00
2.00
55.00

21.40
63.25

67.25

88.50

63.25
68.00
88.50
80.00
150.00
390.00
570.00
330.00

435.00

1150000.00
350000.00
695000.00

9440.98
3147.00
2422840.00
15000.00

17000.00

15000.00

15000.00

64500.00
22200.00
1096680.00
1100.00
68250.00
5850.00
23175.00
12870.00
6750.00
100000.00
11000.00
30250.00

42265.00
23453.10

2824.50

955.80

151724.10
98178.40
47896.20

8016.00
28260.00
31044.00
21204.00

7524.00

13050.00
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FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION
ALBEMARLE, NC LYNCHBURG, VA SPARTANBURG, SC

0036  0448000000-M 310 **MM RCP CULV CLASS IV 30 M 800.00 24000.00 610.00 18300.00 505.00 15150.00
(1650MM)

0037 0448000000-M 310 **MM RCP CULV CLASS IV 312 M 80.00 2496.00 74.00 2308.80 75.00 2340.00
(450MM)

0038  0448000000-M 310 **MM RCP CULV CLASS IV 68.4 M 90.00 6156.00 95.00 6498.00 98.00 6703.20
(600MM)

0039 0448000000-M 310 **MM RCP CULV CLASS IV 84 M 130.00 10920.00 157.00 13188.00 130.00 10920.00
(750MM)

0040 0448000000-M 310 **MM RCP CULV CLASS IV 36 M 150.00 5400.00 164.00 5904.00 175.00 6300.00
(900MM)

0041 0453000000-M 310 **MM PIPE END SECTION 2 EA 700.00 1400.00 400.00 800.00 375.00 750.00
(375MM)

0042 0453000000-M 310 **MM PIPE END SECTION 1 EA 750.00 750.00 424.00 424.00 375.00 375.00
(450MM)

0043  0528000000-M 310 **MM RC PIPE ELB CL Ill 4 EA 550.00 2200.00 954.00 3816.00 475.00 1900.00
(600MM)

0044 0708000000-M 310 400MM BCCSP B 1.63 4652 M 70.00 32564.00 64.00 29772.80 68.00 31633.60

0045 0714000000-M 310 450MM BCCSP B 1.63 1224 M 78.00 9547.20 80.00 9792.00 75.00 9180.00

0046  0720000000-M 310 600MM BCCSP B 1.63 288 M 85.00 2448.00 90.00 2592.00 92.50 2664.00

0047 0806000000-M 310 400MM BCCSP ELB B 1.63 48 EA 320.00 15360.00 170.00 8160.00 230.00 11040.00

0048 0807000000-M 310 450MM BCCSP ELB B 1.63 14 EA 350.00 4900.00 191.00 2674.00 250.00 3500.00

0049 0995000000-M 340 PIPE REMOVAL 1,1855 M 28.00 33194.00 32.00 37936.00 30.00 35565.00

0050 1011000000-N 500 FINE GRADING Lump Sum 315000.00 144500.00 325000.00

0051 1022000000-M SP  SEALING PAVEMENT CRACKS 2,500 KG 10.00 25000.00 10.00 25000.00 2.21 5525.00

0052 1044000000-M 501 LIME TRTD SOIL (SLURRY) 80,700 M2 1.61 129927.00 0.20 16140.00 2.04 164628.00

0053 1066000000-M 501 LIME FOR LIME TRTD SOIL 900 MTN 163.00 146700.00 125.00 112500.00 127.42 114678.00

0054 1110000000-M 510 STABILIZER AGGREGATE 300 MTN 16.00 4800.00 16.00 4800.00 15.10 4530.00

0055 1121000000-M 520 AGGREGATE BASE COURSE 55,700 MTN 13.25 738025.00 14.00 779800.00 13.66 760862.00

0056 1176000000-M 542 **MM SOIL CEMENT BASE 53,800 M2 1.79 96302.00 0.17 9146.00 1.80 96840.00
(180MM)

0057 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,700 MTN 96.00 163200.00 95.00 161500.00 96.84 164628.00

0058 1198000000-M SP AGGREGATE FOR SOIL CEM B 800 MTN 16.00 12800.00 16.00 12800.00 16.31 13048.00

0059 1209000000-M 543 ASPHALT CURING SEAL 12,120 L 0.40 4848.00 0.50 6060.00 0.51 6181.20

0060 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 25.00 3750.00 22.00 3300.00 13.25 1987.50

0061 1308000000-M 607 MILLING ASPHALT PVMT .k 625 M2 6.00 3750.00 15.00 9375.00 23.30 14562.50
(OMM TO 70MM)

0062 1330000000-M 607 INCIDENTAL MILLING 500 M2 10.00 5000.00 15.00 7500.00 8.10 4050.00

0063 1489000000-M 610 ASP CONC BASE CRS B25.0B 3,232 MTN 33.40 107948.80 35.50 114736.00 34.15 110372.80

0064 1491000000-M 610 ASP CONC BASE CRS B25.0C 70,700 MTN 26.30 1859410.00 27.62 1952734.00 33.39 2360673.00

0065 1498000000-M 610 ASP CONC INTR CRS 119.0B 1,788 MTN 34.60 61864.80 38.12 68158.56 36.43 65136.84

0066 1503000000-M 610 ASP CONC INTR CRS 119.0C 50,300 MTN 26.20 1317860.00 27.50 1383250.00 33.39 1679517.00

0067 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,034 MTN 34.25 69664.50 37.20 75664.80 35.42 72044.28

0068 1523000000-M 610 ASP CONC SURF CRS S9.5C 49,600 MTN 28.20 1398720.00 30.10 1492960.00 35.06 1738976.00

0069 1560000000-M 620 ASP FOR PLANT MIX PG64-22 5,760 MTN 223.00 1284480.00 234.00 1347840.00 170.25 980640.00

0070 1565000000-M 620 ASP FOR PLANT MIX PG70-22 3,224 MTN 238.00 767312.00 250.00 806000.00 152.79 492594.96
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0071 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 175 MTN 125.00 21875.00 250.00 43750.00 125.00 21875.00

0072 2022000000-M 815 SUBDRAIN EXCAVATION 2,525 M3 10.00 25250.00 9.00 22725.00 9.50 23987.50

0073 2033000000-M 815 SUBDR FINE AGGREGATE 1,225 M3 28.00 34300.00 37.00 45325.00 45.00 55125.00

0074 2044000000-M 815 150MM PERF SUBDR PIPE 2,907 M 15.00 43605.00 13.00 37791.00 11.30 32849.10

0075 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 291 EA 15.00 4365.00 7.00 2037.00 50.00 14550.00

0076 2066000000-N 815 CONC PAD SUBDRN OUTLET 20 EA 150.00 3000.00 212.00 4240.00 175.00 3500.00

0077 2077000000-M 815 150MM OUTLET PIPE (SD) 40 M 28.00 1120.00 27.00 1080.00 12.65 506.00

0078 2143000000-M 818 BLOTTING SAND 10 MTN 35.00 350.00 50.00 500.00 32.00 320.00

0079 2209000000-M 838 ENDWALLS 26 M3 950.00 2470.00 911.00 2368.60 1330.00 3458.00

0080 2220000000-M 838 REINFORCED ENDWALLS 17.8 M3 1100.00 19580.00 1325.00 23585.00 1330.00 23674.00

0081 2253000000-M 840 PIPE COLLARS 35 M3 1200.00 42000.00 1000.00 35000.00 1000.00 35000.00

0082 2264000000-M 840 PIPE PLUGS 0.15 M3 1200.00 180.00 5000.00 750.00 1000.00 150.00

0083 2286000000-N 840 MASNRY DRAINAGE STRUCT 183 EA 1300.00 237900.00 1060.00 193980.00 1300.00 237900.00

0084 2297000000-M 840 MASONRY DRAINAGE STRS 27 M3 900.00 24300.00 1500.00 40500.00 1000.00 27000.00

0085 2308000000-M 840 MASONRY DRAINAGE STRS 15 M 800.00 12000.00 850.00 12750.00 660.00 9900.00

0086 2352000000-N 840 FRAME W/GRATE 840.**** STD 7 EA 275.00 1925.00 302.00 2114.00 330.00 2310.00
(840.16)

0087 2352000000-N 840 FRAME W/GRATE 840.**** STD 2 EA 350.00 700.00 212.00 424.00 230.00 460.00
(840.22)

0088 2363000000-N 840 FRAME W/2GRTS 840.** STD 129 EA 275.00 35475.00 265.00 34185.00 300.00 38700.00
(840.22)

0089 2363000000-N 840 FRAME W/2GRTS 840.*** STD 24 EA 300.00 7200.00 265.00 6360.00 300.00 7200.00
(840.29)

0090 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 325.00 650.00 330.00 660.00 350.00 700.00
(E)

0091 2374000000-N 840 FRAME-GRT-HD 840.03 ** 4 EA 325.00 1300.00 330.00 1320.00 350.00 1400.00
(F)

0092 2374000000-N 840 FRAME-GRT-HD 840.03 ** 7 EA 325.00 2275.00 330.00 2310.00 350.00 2450.00
©)

0093 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 275.00 3025.00 242.00 2662.00 260.00 2860.00

0094 2535000000-M 846 *** X ***MM CONC CURB 90 M 45.15 4063.50 50.00 4500.00 65.00 5850.00
(225MM X 450MM)

0095 2549000000-M 846 750MM CONC CURB & GUTTER 1,100 M 30.10 33110.00 33.00 36300.00 33.00 36300.00

0096 2556000000-M 846 SHLDR BERM GUTTER 2,460 M 27.05 66543.00 30.00 73800.00 31.00 76260.00

0097 2577000000-M 846 CONC XPRESSWAY GUTTER 110 M 54.85 6033.50 60.00 6600.00 53.00 5830.00

0098 2598000000-M 848 CONC WHEELCHAIR RAMPS 80 M2 46.50 3720.00 51.00 4080.00 45.78 3662.40

0099 2612000000-M 848 150MM CONC DRIVEWAY 40 M2 45.50 1820.00 50.00 2000.00 65.00 2600.00

0100 2619000000-M 850 100MM CONC PAVED DITCH 40 M2 72.40 2896.00 80.00 3200.00 65.00 2600.00

0101 2703000000-M 854 CONC BARRIER TYPE *#ti* 1,540 M 165.00 254100.00 170.00 261800.00 192.26 296080.40
(T)

0102 2745000000-M SP  GENERIC PAVING ITEM (M3) 40 M3 275.00 11000.00 305.00 12200.00 385.00 15400.00
HIGH EARLY STRENGTH CONCRETE

0103 2752000000-M SP  GENERIC PAVING ITEM (M) 31 M 51.00 1581.00 54.00 1674.00 105.00 3255.00

ASPHALT SHOULDER BERM GUTTER
0104 2905000000-N 859 CONVERT DITO JB 3 EA 1500.00 4500.00 1100.00 3300.00 1350.00 4050.00
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0105 2920000000-N SP CONVERTDITOCB 2 EA 1500.00 3000.00 1100.00 2200.00 1350.00 2700.00
0106 3030000000-M 862 STL BM GRDRAIL 494538 M 32.80 162208.46 31.50 155779.47 29.96 148163.58
0107 3045000000-M 862 STL BM GRDRAIL SHOP CURV 80.01 M 39.40 3152.39 42.00 3360.42 31.63 2530.72
0108 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 53.00 106.00 30.45 60.90
0109 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 37.00 370.00 35.53 355.30
0110 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 350.00 350.00 370.00 370.00 304.50 304.50
0111 3210000000-N 862 GR ANCHOR TYPE CAT-1 25 EA 400.00 10000.00 420.00 10500.00 507.50 12687.50
0112 3215000000-N 862 GR ANCHOR TYPE Il 16 EA 1150.00 18400.00 1210.00 19360.00 913.50 14616.00
0113 3270000000-N SP GR ANCHOR TYPE 350 32 EA 1700.00 54400.00 1575.00 50400.00 1624.00 51968.00
0114 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1600.00 12800.00 1680.00 13440.00 1421.00 11368.00
0115 3315000000-N 862 GR ANCHOR TYPE XI (MOD) 2 EA 1250.00 2500.00 1315.00 2630.00 913.50 1827.00
0116 3360000000-M 863 REMOVE GUARDRAIL 1,855 M 3.30 6121.50 4.00 7420.00 3.33 6177.15
0117 3503000000-M 866 WW WIRE FENCE 1200MM FABR 1,700 M 5.75 9775.00 4.80 8160.00 6.03 10251.00
0118 3509000000-M 866 100MM FENCE POSTS 2.30M 365 EA 14.00 5110.00 16.00 5840.00 14.69 5361.85
0119 3515000000-M 866 125MM FENCE POSTS 2.50M 75 EA 32.00 2400.00 32.00 2400.00 33.57 2517.75
0120 3536000000-M 866 CL FENCE 1200MM FABRIC 1,400 M 16.40 22960.00 10.50 14700.00 17.20 24080.00
0121 3542000000-M 866 LINE POST FOR 1200MM CL F 390 EA 40.00 15600.00 32.00 12480.00 41.96 16364.40
0122 3548000000-M 866 TERM POST FOR 1200MM CL 30 EA 110.00 3300.00 63.00 1890.00 115.39 3461.70
0123 3557000000-M 866 ADDITIONAL BARBED WIRE 305 M 3.30 1006.50 1.05 320.25 3.46 1055.30
0124 3559000000-M 866 z;)STRAND BW FENCE W/POSTS 20 M 26.25 525.00 53.00 1060.00 27.54 550.80
0125 3628000000-M 876 PLNRIP RAPCL | 183 MTN 35.00 6405.00 36.00 6588.00 34.00 6222.00
0126 3635000000-M 876 PLNRIPRAPCLII 20 MTN 35.00 700.00 39.00 780.00 50.00 1000.00
0127 3642000000-M 876 PLNRIP RAP, CLASS A 1,076 MTN 35.00 37660.00 33.00 35508.00 34.00 36584.00
0128 3649000000-M 876 PLN RIP RAP, CLASS B 1,935 MTN 35.00 67725.00 35.00 67725.00 34.00 65790.00
0129 3656000000-M 876 FILTER FABRIC FOR DRAINGE 12,026 M2 2.00 24052.00 2.12 25495.12 2.00 24052.00
0130 3684000000-M SP %855& EROSION CONTROL ITEM (MTN) 201 MTN 50.00 10050.00 44.00 8844.00 126.00 25326.00
0131 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN) 5 MTN 100.00 500.00 100.00 500.00 126.00 630.00
FOOTER ROCKS
0132 3684000000-M SP GENERIC EROSION CONTROL ITEM (MTN) 117 MTN 50.00 5850.00 44.00 5148.00 116.00 13572.00
NATIVE STONE
0133 4048000000-M 902 RC SIGN FOOTINGS 8 M3 1000.00 8000.00 735.00 5880.00 1324.09 10592.72
0134 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 1500.00 1500.00 788.00 788.00 1250.53 1250.53
0135 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,400 KG 5.00 7000.00 7.50 10500.00 7.47 10458.00
0136 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 2,379 KG 3.00 7137.00 5.20 12370.80 5.73 13631.67
0137 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,414 M 21.00 29694.00 30.00 42420.00 31.55 44611.70
0138 4096000000-N 904 SIGN ERECTION, TYPE D 17 EA 150.00 2550.00 160.00 2720.00 169.76 2885.92
0139 4102000000-N 904 SIGN ERECTION, TYPEE 162 EA 75.00 12150.00 84.00 13608.00 130.15 21084.30
0140 4108000000-N 904 SIGN ERECTION, TYPE F 35 EA 120.00 4200.00 131.00 4585.00 130.15 4555.25
0141 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 6 EA 400.00 2400.00 475.00 2850.00 554.53 3327.18

QY
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0142 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 2 EA 300.00 600.00 420.00 840.00 554.53 1109.06
0143  4129000000-N 906 ?DELEO%ARTFE)SIGN, TYPE #ixx 6 EA 150.00 900.00 160.00 960.00 107.51 645.06
0144 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 122 EA 35.00 4270.00 11.00 1342.00 50.93 6213.46
0145 4400000000-M 1110 WORK ZONE SIGNS (STAT) 170 M2 100.00 17000.00 100.00 17000.00 88.36 15021.20
0146 4405000000-M 1110 WORK ZONE SIGNS (PORT) 75 M2 70.00 5250.00 150.00 11250.00 51.75 3881.25
0147 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 31 M2 70.00 2170.00 150.00 4650.00 54.64 1693.84
0148 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5000.00 5000.00 5000.00 5000.00 5135.18 5135.18
0149 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 21000.00 84000.00 20000.00 80000.00 23660.85 94643.40
0150 4425000000-N 1125 WARNING FLAG SETS 24 EA 20.00 480.00 100.00 2400.00 16.90 405.60
0151 4430000000-N 1130 DRUMS 575 EA 60.00 34500.00 75.00 43125.00 40.29 23166.75
0152  4435000000-N 1135 CONES 100 EA 15.00 1500.00 50.00 5000.00 12.81 1281.00
0153 4445000000-M 1145 BARRICADES (TYPE Ill) 696 M 35.00 24360.00 100.00 69600.00 43.03 29948.88
0154  4455000000-N 1150 FLAGGER 800 MD 150.00 120000.00 150.00 120000.00 165.86 132688.00
0155 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 15000.00 15000.00 20000.00 20000.00 9750.35 9750.35
0156  4510000000-N SP  POLICE 30 HR 50.00 1500.00 50.00 1500.00 52.45 1573.50
0157 4520000000-N 1266 TUBULAR MARKERS (FIXED) 25 EA 60.00 1500.00 55.00 1375.00 36.71 917.75
0158 4615000000-M 1205 REM TAPE LINES 100MM 520 M 5.40 2808.00 5.70 2964.00 5.48 2849.60
0159 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,380 EA 5.00 6900.00 5.25 7245.00 5.08 7010.40
0160 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 40,800 M 1.24 50592.00 1.30 53040.00 1.26 51408.00
0161 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 9,240 M 1.30 12012.00 1.40 12936.00 1.32 12196.80
0162 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 5580 M 2.50 13950.00 2.65 14787.00 2.54 14173.20
0163 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 180 M 20.00 3600.00 21.00 3780.00 20.30 3654.00
0164 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 155 EA 65.00 10075.00 68.00 10540.00 65.98 10226.90
0165 4770000000-M 1205 COLD APP PLAS LINES 100MM 590 M 5.75 3392.50 6.00 3540.00 5.84 3445.60
0166 4810000000-M 1205 PAINT PVT MKG LINES 100MM 121,200 M 0.40 48480.00 0.42 50904.00 0.40 48480.00
0167 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,230 M 2.00 2460.00 2.10 2583.00 2.03 2496.90
0168 4835000000-M 1205 PAINT PVT MKG LINES 600MM 800 M 6.00 4800.00 6.30 5040.00 6.09 4872.00
0169 4845000000-N 1205 PAINT PVT MKG SYMBOL 139 EA 35.00 4865.00 37.00 5143.00 35.53 4938.67
0170 4850000000-M 1205 REMVL OF 100MM LINES 2,000 M 2.75 5500.00 3.00 6000.00 2.79 5580.00
0171 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,070 EA 5.00 10350.00 5.25 10867.50 5.08 10515.60
0172 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 34 EA 25.00 850.00 38.00 1292.00 28.32 962.88
0173  4940000000-N 1267 FLEX DELINATR (YELLOW) 28 EA 25.00 700.00 38.00 1064.00 28.32 792.96
0174 4945000000-N 1267 FLEX DELINATR (CRY & RED) 10 EA 25.00 250.00 38.00 380.00 30.35 303.50
0175 4950000000-N 1267 FLEX DELINATR (YEL & RED) 10 EA 25.00 250.00 38.00 380.00 30.35 303.50
0176 5300000000-M 1505 (F\;\:)D CONDIT MAT'L *tkx 1,099 MTN 16.00 17584.00 18.00 19782.00 18.00 19782.00
0177 5306000000-M SP 35)!3DN MAT'L CL stk 1,099 MTN 16.00 17584.00 18.00 19782.00 16.00 17584.00
0178 5318000000-M 1505 PVMT REP FOR UTILITY WORK 22 MTN 100.00 2200.00 121.00 2662.00 160.00 3520.00

0179 5319000000-M 1505 CL B CONC FOR ENCAS LINE 459 M3 250.00 11475.00 145.00 6655.50 352.00 16156.80
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J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION
ALBEMARLE, NC LYNCHBURG, VA SPARTANBURG, SC

0180 5324000000-M 1510 **MM DI WP CLxwkerienis 33 M 108.50 3580.50 91.00 3003.00 70.00 2310.00
(80MM, PC 2.41MPA)

0181 5348000000-M 1510 **MM DI H20 PIPE ***MPA 1,463 M 209.00 305767.00 268.00 392084.00 309.00 452067.00
(750, PC 1.72MPA)

0182 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 252 M 76.50 19278.00 91.00 22932.00 68.00 17136.00

0183 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 5 M 84.00 420.00 109.00 545.00 210.00 1050.00

0184 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 45 M 97.50 4387.50 120.00 5400.00 150.00 6750.00

0185 5390000000-M 1510 600MM DI H20 PIPE ***MPA 472 M 164.00 77408.00 207.00 97704.00 200.00 94400.00
(PC 1.72MPA)

0186 5402000000-M 1510 DI RES JT H20 PIPE FITNGS 6,734 KG 3.00 20202.00 10.00 67340.00 8.50 57239.00

0187 5408000000-M 1510 (50'\|/\I/|'\II\I/| ;:u WATER PIPE TYPE K 26 M 48.50 1261.00 73.00 1898.00 55.40 1440.40

0188 5414000000-M 1510 20MM CU WATER PIPE TYPE K 130 M 38.00 4940.00 47.00 6110.00 34.50 4485.00

0189 5444000000-M 1510 150MM PVC H20 P SD21 1.38 56 M 59.00 3304.00 91.00 5096.00 65.80 3684.80

0190 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 10,798 KG 275 29694.50 5.00 53990.00 5.40 58309.20

0191 5510000000-M 1510 20MM CORPORATION STOP 3 EA 100.00 300.00 165.00 495.00 175.00 525.00

0192 5528000000-M 1510 50MM CORPORATION STOP 1 EA 175.00 175.00 550.00 550.00 250.00 250.00

0193 5534000000-M 1510 **MM GATE V & V BX 3 EA 11500.00 34500.00 17600.00 52800.00 16725.00 50175.00
(600MM, 1.38MPA WP)

0194 5534000000-M 1510 **MM GATE V & V BX 4 EA 23000.00 92000.00 34100.00 136400.00 33600.00 134400.00
(750MM, 1.38MPA WP)

0195 5540000000-M 1510 150MM GATE V & V BX 26 EA 600.00 15600.00 800.00 20800.00 1250.00 32500.00

0196 5546000000-M 1510 200MM GATE V &V BX *** MPA WP 2 EA 750.00 1500.00 1100.00 2200.00 1250.00 2500.00
(1.38MPA WP)

0197 5558000000-M 1510 300MM GATE V &V BX 4 EA 1450.00 5800.00 2400.00 9600.00 1895.00 7580.00
(1.38MPA WP)

0198 5576000000-M 1510 ** X **MM TAPN SLV V BX 1 EA 2400.00 2400.00 2700.00 2700.00 4450.00 4450.00
(300MM X 150MM, 1.38MPA WP)

0199  5582000000-M 1510 ** X **MM TAPPING SADDL 2 EA 360.00 720.00 440.00 880.00 400.00 800.00
(600MM X 20MM)

0200 5648000000-N 1510 RELOCATE EXIST WAT METER 6 EA 500.00 3000.00 440.00 2640.00 445.00 2670.00

0201 5660000000-N SP  REMOVE WATER METER 5 EA 250.00 1250.00 220.00 1100.00 500.00 2500.00

0202 5672000000-N 1510 RELOCATE EXIST FIRE HYD 21 EA 1000.00 21000.00 1320.00 27720.00 1500.00 31500.00

0203 5696000000-M 1520 200MM PVC SS PIPE SDR 35 363 M 105.75 38387.25 127.00 46101.00 90.00 32670.00

0204 5738000000-M 1520 300MM DI SS PIPE PC 2.41 126 M 137.00 17262.00 236.00 29736.00 140.00 17640.00

0205 5756000000-M 1520 DI SS PIPE FITTINGS 599 KG 2.75 1647.25 7.00 4193.00 13.00 7787.00

0206 5774000000-M 1525 (SlTZ%O’\;MI\;IM DIA PC MH 0-2M 9 EA 1500.00 13500.00 2200.00 19800.00 1650.00 14850.00

0207 5774000000-M 1525 (SlTS%O’\;MI\;IM DIA PC MH 0-2M 5 EA 2000.00 10000.00 2640.00 13200.00 2250.00 11250.00

0208 5774000000-M 1525 (SZE%SKZ;AI\;IM DIA PC MH 0-2M 1 EA 3000.00 3000.00 6600.00 6600.00 7500.00 7500.00

0209 5780000000-M 1525 (SlTZ%OF”\;:MI\)/IH WALL *4MM 2+ 2 M 300.00 3600.00 440.00 5280.00 505.00 6060.00

0210 5780000000-M 1525 STD PC MH WALL **MM 2+ 6 M 400.00 2400.00 635.00 3810.00 610.00 3660.00

(1500MM)



JUN 18, 2002 02:55 PM CABARRUS
TIP NO R-2533B 8.1661007 10:00AM 17/ 20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION
ALBEMARLE, NC LYNCHBURG, VA SPARTANBURG, SC

0211 5780000000-M 1525 STD PC MH WALL ***MM 2+ 1M 800.00 800.00 1450.00 1450.00 1850.00 1850.00
(2400MM)

0212 5804000000-M 1530 FL OR REMYV 300 PIPE ***** 1,772 M 50.00 88600.00 44.00 77968.00 33.00 58476.00
(DI SEWER)

0213 5804000000-M 1530 FL OR REMV 300 PIPE ***** 2,100 M 50.00 105000.00 44.00 92400.00 33.00 69300.00
(DI WATER)

0214 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 9 EA 750.00 6750.00 715.00 6435.00 1380.00 12420.00

0215 5822000000-N 1530 BREAK DOWN & REBUILD MH 4 EA 1200.00 4800.00 1320.00 5280.00 2500.00 10000.00

0216 5840000000-M 1540 **MM STL NCAS PIPE***OC 90 M 320.00 28800.00 1800.00 162000.00 330.00 29700.00
(600MM , 6.35MM)

0217 5852000000-M SP  **MM STL NCAS PIPE***B] 38 M 1200.00 45600.00 1800.00 68400.00 900.00 34200.00
(1200MM, 16MM)

0218 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 45.00 45.00 193.00 193.00 175.00 175.00
150MM RESTRAINED RETAINER GLANDS, 1.72MPA

0219 5882000000-N SP  GENERIC UTILITY ITEM (EA) 32 EA 65.00 2080.00 330.00 10560.00 190.00 6080.00
200MM RESTRAINED RETAINER GLANDS, 1.72MPA

0220 5882000000-N SP  GENERIC UTILITY ITEM (EA) 44 EA 100.00 4400.00 540.00 23760.00 230.00 10120.00
300MM RESTRAINED RETAINER GLANDS, 1.72MPA

0221 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1200.00 3600.00 1100.00 3300.00 1660.00 4980.00
BREAK DOWN & CAP MANHOLE

0222 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 600.00 1200.00 550.00 1100.00 500.00 1000.00
RELOCATE EXISTING AIR RELEASE ASSEMBLY

0223 5888000000-M SP  GENERIC UTILITY ITEM (M) 18 M 107.00 1926.00 128.00 2304.00 146.00 2628.00
200MM DI FORCE MAIN SEWER PIPE PC 2.41MPA WP

0224 5888000000-M SP  GENERIC UTILITY ITEM (M) 158 M 340.00 53720.00 363.00 57354.00 550.00 86900.00
200MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL
BORING

0225 5888000000-M SP  GENERIC UTILITY ITEM (M) 339 M 126.00 42714.00 182.00 61698.00 145.00 49155.00
300MM DI RJ WATER PIPE, PC  2.41MPA

0226 5889000000-M 1510 GENERIC UTILITY ITEM (M) 1510 50 M 240.00 12000.00 363.00 18150.00 335.00 16750.00
600MM DI RJ WATER PIPE, PC  1.72MPA

0227 5889000000-M 1510 GENERIC UTILITY ITEM (M) 1510 175 M 300.00 52500.00 508.00 88900.00 355.00 62125.00
750MM DI RJ WATER PIPE, PC  1.72MPA

0228 6000000000-M 1605 TEMPORARY SILT FENCE 1,850 M 5.90 10915.00 10.00 18500.00 8.00 14800.00

0229 6006000000-M 1610 EROS CONTRL STONE CL A 1,400 MTN 35.00 49000.00 30.00 42000.00 34.00 47600.00

0230 6009000000-M 1610 EROS CONTRL STONE CL B 15,700 MTN 35.00 549500.00 30.00 471000.00 34.00 533800.00

0231 6012000000-M 1610 SEDIMENT CONTROL STONE 7,400 MTN 25.00 185000.00 21.00 155400.00 27.00 199800.00

0232  6015000000-M 1615 TEMPORARY MULCHING 59 HA 494.00 29146.00 945.00 55755.00 501.41 29583.19

0233  6018000000-M 1620 SEED FOR TEMP SEEDING 2,400 KG 4.42 10608.00 6.30 15120.00 4.49 10776.00

0234 6021000000-M 1620 FERT FOR TEMP SEEDING 19.25 MTN 300.00 5775.00 315.00 6063.75 304.50 5861.63

0235 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,100 M 30.00 33000.00 27.00 29700.00 44.16 48576.00

0236 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 72 EA 200.00 14400.00 133.00 9576.00 207.00 14904.00

0237 6030000000-M 1630 SILT EXCAVATION 74,000 M3 6.00 444000.00 0.01 740.00 7.00 518000.00

0238 6033000000-M 1631 SYNTHETIC ROVING 10,100 M2 1.25 12625.00 1.60 16160.00 1.35 13635.00

0239 6036000000-M 1631 MATTING FOR EROS CONTROL 5,300 M2 2.00 10600.00 1.60 8480.00 2.15 11395.00

0240 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,700 M 10.00 17000.00 13.20 22440.00 5.00 8500.00



JUN 18, 2002 02:55 PM CABARRUS
TIP NO R-2533B 8.1661007 10:00AM 18/ 20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION
ALBEMARLE, NC LYNCHBURG, VA SPARTANBURG, SC
0241 6045000000-M SP :;BBSMJ)EMPORARY PIPE 35 M 45.00 1575.00 50.00 1750.00 50.00 1750.00
0242 6045000000-M SP *(*Z*SI\SI\’\“)EMPORARY PIPE 75 M 70.00 5250.00 66.00 4950.00 65.00 4875.00
0243  6069000000-M 1638 STILLING BASINS 120 M3 25.00 3000.00 44.00 5280.00 45.00 5400.00
0244 6070000000-N SP SPECIAL STILLING BASINS 48 EA 500.00 24000.00 550.00 26400.00 525.00 25200.00
0245 6084000000-M 1660 SEEDING & MULCHING 57.5 HA 2470.00 142025.00 2290.00 131675.00 2507.05 144155.38
0246 6087000000-M 1660 MOWING 33 HA 123.50 4075.50 105.00 3465.00 125.35 4136.55
0247  6090000000-M 1661 SEED FOR REPAIR SEEDING 725 KG 8.84 6409.00 15.00 10875.00 8.97 6503.25
0248 6093000000-M 1661 FERT FOR REPAIR SEEDING 2.5 MTN 440.00 1100.00 420.00 1050.00 446.60 1116.50
0249 6096000000-M 1662 SEED FOR SUPP SEEDING 1,600 KG 2.21 3536.00 3.70 5920.00 2.24 3584.00
0250 6102000000-M 1664 SODDING 6,000 M2 4.80 28800.00 5.00 30000.00 4.87 29220.00
0251 6105000000-M 1664 WATER 1,800 KL 23.00 41400.00 16.00 28800.00 23.35 42030.00
0252 6108000000-M 1665 FERTILIZER TOPDRESSING 96.25 MTN 375.00 36093.75 290.00 27912.50 380.63 36635.64
0253 6111000000-M SP  IMPERVIOUS DIKE 85 M 100.00 8500.00 55.00 4675.00 53.00 4505.00
0254 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 25.00 375.00 30.00 450.00 25.38 380.70
0255 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 1.00 32.00 1.00 32.00 150.00 4800.00
0256 6120000000-M SP  CULVERT DIVERSION CHANNEL 300 M3 60.00 18000.00 22.00 6600.00 21.19 6357.00
0257 6123000000-M 1670 REFORESTATION 6 HA 1500.00 9000.00 1900.00 11400.00 1597.10 9582.60
0258 6126000000-M SP STREAMBANK REFORESTATION 1.05 HA 3000.00 3150.00 6300.00 6615.00 3194.20 3353.91
0259 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 5 EA 500.00 2500.00 500.00 2500.00 230.78 1153.90
ROOTWADS
0260 7060000000-M 1705 SIGNAL CABLE 2,701 M 4.92 13288.92 5.20 14045.20 5.19 14018.19
0261 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 79 EA 760.00 60040.00 800.00 63200.00 801.80 63342.20
0262 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 968.00 1936.00 1000.00 2000.00 1021.23 2042.46
0263 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1250.00 7500.00 1300.00 7800.00 1318.74 7912.44
0264 7180000000-N 1706 BACKPLATE 13 EA 48.00 624.00 50.00 650.00 50.64 658.32
0265 7204000000-N SP LOUVER 16 EA 93.00 1488.00 100.00 1600.00 98.11 1569.76
0266 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 9 EA 522.57 4703.13 550.00 4950.00 551.31 4961.79
0267 7228000000-N SP RELOC EXT VEHIC SIGNL HD 10 EA 30.00 300.00 32.00 320.00 31.65 316.50
0268 7252000000-M 1710 MESSENGER CABLE (6.35MM) 1,887 M 3.80 7170.60 4.00 7548.00 4.01 7566.87
0269 7264000000-M 1710 MESSENGER CABLE (9.52MM) 1,512 M 6.75 10206.00 7.00 10584.00 7.12 10765.44
0270 7279000000-M 1715 TRACER WIRE 5,665 M 0.65 3682.25 0.70 3965.50 0.69 3908.85
0271 7288000000-M 1715 TRENCHING (PAVED) 87 M 53.00 4611.00 56.00 4872.00 55.91 4864.17
0272  7300000000-M 1715 TRENCHING (UNPAVED) 5327 M 13.12 69890.24 14.00 74578.00 13.84 73725.68
0273 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 72 EA 175.00 12600.00 185.00 13320.00 184.62 13292.64
0274 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 49 EA 450.00 22050.00 475.00 23275.00 474.75 23262.75
0275 7360000000-N 1720 WOOD POLE 19 EA 650.00 12350.00 680.00 12920.00 685.75 13029.25
0276 7372000000-N 1721 GUY ASSEMBLY 72 EA 225.00 16200.00 240.00 17280.00 237.37 17090.64
0277 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 4 EA 600.00 2400.00 630.00 2520.00 633.00 2532.00
0278 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 46 EA 238.00 10948.00 250.00 11500.00 251.09 11550.14

0279 7432000000-M 1722 50MM RISER W/ TUBING 22 EA 288.00 6336.00 300.00 6600.00 303.84 6684.48



JUN 18, 2002 02:55 PM
TIP NO R-2533B

FED AID NO NHS-49(18)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

CABARRUS
8.1661007

10.083 KM

JUN 18 2002

10:00AM 19/ 20 010

C200371

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

1730 COMMUNICATIONS CABLE (** FIBER)
12

1731 I(NT)ERCONNECT CENTER

1732 FIBER-OPTIC TRANSCEIVER

1733 DELINEATOR MARKER

0280 7444000000-M
0281 7456000000-M
0282 7516000000-M

0283 7552000000-N
0284 7564000000-N
0285 7566000000-N

0286 7568000000-N SP  FURN FIB-OPT RESTORAT KIT
0287 7570000000-N SP FURN FIB-OPT POWER METER
0288 7572000000-N SP  FURN OPTIC LIGHT GENERATOR
0289 7574000000-N SP FURN FIB-OPT TRANSCEIVER
0290 7636000000-N 1745 SIGN FOR SIGNALS
0291 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751 DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752 MASTR CONTRLR (NEMA TS-2)
0295 7985000000-N SP GENERIC SIGNAL ITEM (LS)
FIBER OPTIC TRAINING
0296  7990000000-M SP  GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHY- LENE CONDUIT
CULVERT ITEMS

0297 8056000000-N 402 REMV EXIST STR *srees
(13+14.500-Y2-)

0298 8126000000-N 414 CULV EXCAV @ **teennrsrk
(13+14.500-Y2-)

0299 8126000000-N 414 CULV EXCAV @ **texnnrssrk
(157+07.194-L1-)

0300 8126000000-N 414 CULV EXCAV @ **texnnrsrk
(185+36.810-L1-)

0301 8133000000-M 414 FND COND MATL BOX CULV

0302 8196000000-M 420 CL A CONC, CULVERT

0303  8245000000-M 425 REINF STL CULV

STRUCTURE ITEMS

0304 8017000000-N SP  CM&R TEMP ACCESS **iiiik
(10+992.745-L-REV LT)

0305 8035000000-N 402 REMV EXIST STR rsssseeex
(10+992.745-L-REV LT)

0306 8035000000-N 402 REMV EXIST STR rsssseees
(135+45.250-L1 LT)

0307 8105500000-M SP  ***MM DRILLD PIER IN SOIL
(1220MM)

0308 8105600000-M SP  ***MM DRILLD PIER NO SOIL

(1220MM)

5,168 M 13.12 67804.16
10,114 M 2.40 24273.60
9,212 M 3.60 33163.20

8 EA 1800.00 14400.00

8 EA 1670.00 13360.00

49 EA 48.00 2352.00

1 EA 1900.00 1900.00

1 EA 1600.00 1600.00

1 EA 2500.00 2500.00

1 EA 1800.00 1800.00

9 EA 200.00 1800.00

10 EA 500.00 5000.00

10 EA 10800.00 108000.00

132 EA 150.00 19800.00

1 EA 9500.00 9500.00

Lump Sum 4500.00
338 M 45.92 15520.96

Lump Sum 4000.00
Lump Sum 15000.00
Lump Sum 22000.00
Lump Sum 12000.00
294 MTN 30.00 8820.00

4925 M3 420.00 206850.00
38,055 KG 1.10 41860.50
Lump Sum 7000.00
Lump Sum 57000.00
Lump Sum 60000.00
1129 M 670.00 75643.00

914 M 3766.00 344212.40

13.80 71318.40
2.60 26296.40
3.80 35005.60
1900.00 15200.00
1750.00 14000.00
50.00 2450.00
2000.00 2000.00
1700.00 1700.00
2600.00 2600.00
1900.00 1900.00
210.00 1890.00
525.00 5250.00
11500.00 115000.00
160.00 21120.00
10000.00 10000.00
5000.00

48.00 16224.00

5500.00

5500.00

8250.00

8250.00

33.00 9702.00
396.00 195030.00
121 46046.55
15000.00

40000.00

46000.00

800.00 90320.00
5400.00 493560.00

13.84 71525.12
2.60 26296.40
3.80 35005.60
1898.99 15191.92
1761.84 14094.72
50.64 2481.36
2004.49 2004.49
1687.99 1687.99
2637.49 2637.49
1898.99 1898.99
211.00 1899.00
527.50 5275.00
11393.94 113939.40
158.25 20889.00
10022.45 10022.45
4747.48

48.45 16376.10

5296.73

5296.73

7945.10

7945.10

31.78 9343.32
381.36 187819.80
1.17 44524.35
7342.98

59792.82

62939.81

702.83 79349.51
3950.52 361077.53



JUN 18, 2002 02:55 PM
TIP NO R-2533B

FED AID NO NHS-49(18)
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

CABARRUS
8.1661007

10.083 KM

10:00AM 20/ 20 010

JUN 18 2002 C200371

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

MORGAN CORPORATION

SPARTANBURG, SC

0309 8111000000-M SP PERM STL CASING FOR *** PIER
(1220MM)

0310 8119000000-M 412 UNCL STR EXCAV

0311 8147000000-M 420 REINF CONC DECK SLAB

0312 8161000000-M 420 GROOVING BRIDGE FLOORS

0313 8182000000-M 420 CL A CONC, BRIDGE

0314 8210000000-N 422 BRG APPR SLAB *¥twiiik
(10+992.745-L-REV LT)

0315 8210000000-N 422 BRG APPR SLAB *twiiik
(10+992.745-L-REV RT)

0316 8210000000-N 422 BRG APPR SLAB *twiiik
(135+45.250-L1 LT)

0317 8210000000-N 422 BRG APPR SLAB *¥twiiik
(135+45.250-L1 RT)

0318 8217000000-M 425 REINF STEEL (BRIDGE)

0319 8238000000-M 425 SPIRAL COL REINF STL STR

0320 8265000000-M 430 1372MM PRESTR CONC GIRDER

0321 8364000000-M 450 HP310X79 STL PILE

0322 8503000000-M 460 CONC BARRIER RAIL

0323 8608000000-M 876 PLAIN RIP RAP Il 600MM TK

0324 8622000000-M 876 FILTER FABRIC FOR DRAINAGE

0325 8657000000-N 430 ELASTOMERIC BEARINGS

0326 8692000000-N SP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION, INC.

APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
BLYTHE DEVELOPMENT COMPANY

J. T. RUSSELL & SONS, INC.

W. C. ENGLISH, INC.

MORGAN CORPORATION

823 M 567.00 46664.10
4151 M3 24.00 9962.40
3,149.8 M2 197.00 620510.60
2,668 M2 3.30 8804.40
4542 M3 765.00 347463.00
Lump Sum 25000.00
Lump Sum 25000.00
Lump Sum 25000.00
Lump Sum 25000.00
64,528 KG 1.00 64528.00
11,981 KG 1.55 18570.55
1,256.76 M 404.00 507731.04
6105 M 88.00 53724.00
510.496 M 116.00 59217.54
2,900 MTN 38.00 110200.00
2,960 M2 3.00 8880.00
Lump Sum 12000.00
Lump Sum 45000.00
TOTAL 23933246.19

SUB-TOTAL 21065604.66

SUB-TOTAL 310530.50

SUB-TOTAL 2557111.03

CONTRACT TOTAL

22118240.96

23204638.82

23484334.00

23933246.19
24386326.75
24992712.31

o g~ WN P

750.00 61725.00
10.00 4151.00
172.00 541765.60

2.50 6670.00

325.00 147615.00
17600.00

18400.00

17500.00

18600.00

1.07 69044.96

1.85 22164.85

465.00 584393.40
72.00 43956.00
164.00 83721.34
36.00 104400.00

3.00 8880.00
18500.00

57500.00

TOTAL 24386326.75
SUB-TOTAL 21596581.05
SUB-TOTAL 278278.55
SUB-TOTAL 2511467.15

594.78 48950.39
25.18 10452.22
206.65 650906.17

3.46 9231.28

802.48 364486.42
26224.92

26224.92

26224.92

26224.92

1.05 67754.40

1.63 19529.03

423.79 532602.32
92.31 56355.26
121.68 62117.15
39.86 115594.00

3.15 9324.00
12587.96

47204.85

TOTAL 24992712.31
SUB-TOTAL 22042043.40
SUB-TOTAL 268171.13
SUB-TOTAL 2682497.78



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)

GRADING, DRAINAGE, PAVING, & STRUCTURES.

1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM 1/ 11 011

JUN 18 2002 C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001 0000100000-N 800
0002 0000400000-N 801
0003 0000700000-N SP

0004 0001000000-M 200
0005 0008000000-M 200
0006 0015000000-N 205
0007 0022000000-M 225
0008 0029000000-N SP

0009 0029000000-N SP

0010 0029000000-N SP

0011 0029000000-N SP

0012 0036000000-M 225
0013 0106000000-M 230
0014 0134000000-M 240
0015 0141000000-M 240
0016 0156000000-M 250
0017 0192000000-N 260
0018 0195000000-M 265
0019 0196000000-M 270
0020 0206000000-M SP

0021 0234000000-M SP

0022 0241000000-M SP

0023 0241000000-M SP

0024 0306000000-M 300
0025 0312000000-M 300
0026 0318000000-M 300
0027 0342000000-M 310
0028 0360000000-M 310
0029 0366000000-M 310
0030 0372000000-M 310
0031 0378000000-M 310
0032 0384000000-M 310
0033 0390000000-M 310
0034 0396000000-M 310
0035 0402000000-M 310
0036 0420000000-M 310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
FIELD OFFICE

CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR *orkites
(12+56.568 -Y1-)

REINF BRG APPR *rkeites
(16+16.9888 -Y3-)

REINF BRG APPR *rteites
(217+82.126 -L- EBL)
REINF BRG APPR *rteites
(217+82.126 -L- WBL)
UNDERCUT EXCAVATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION

REMOVAL OF EXT ASPHALT PVM'T

PROOF ROLLING
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC

TEMP SHORING - BARR SUPPORTED

GENERIC GRADING ITEM (M3)
SELECT GRANULAR MATERIAL,
GENERIC GRADING ITEM (M2)

FABRIC FOR TEMPORARY FABRIC WALL

GENERIC GRADING ITEM (M2)
SLOPE REPAIR
SELECT MATERAIL 11l

SELECT MATERIAL IV
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)
300MM RCP CULV CLASS Il

375MM RCP CULV CLASS llI
450MM RCP CULV CLASS 1lI
600MM RCP CULV CLASS 1lI
750MM RCP CULV CLASS I
900MM RCP CULV CLASS 1lI
1050MM RCP CULV CLASS 1lI
1200MM RCP CULV CLASS 1lI
1650MM RCP CULV CLASS IlI

Lump Sum
Lump Sum
Lump Sum
Lump Sum

1.6

17
1,148,000
Lump Sum

Lump Sum
Lump Sum
Lump Sum

15,600
88,500
29,150
330
16,000
33
1,000
1,170
60

300

150

9,000

HA
EA
M3

M3
M3
M3
M
M2
HR
M3
M2
M2
M3

M2

M2

2,700 MTN
1,125 MTN
1,800 MTN

254.4

229.2
1,646.4
958.8
558
313.2
387.6
102
27.6
74.4

M

<

-

1274520.00

290000.00

20000.00

685716.00

12000.00 19200.00
1200.00 20400.00
231 2651880.00
17000.00

18000.00

25000.00

25000.00

6.00 93600.00
5.70 504450.00
5.00 145750.00
3.50 1155.00
2.00 32000.00
200.00 6600.00
15.00 15000.00
2.05 2398.50
250.00 15000.00
15.00 4500.00
3.00 450.00
23.00 207000.00
14.50 39150.00
18.60 20925.00
26.00 46800.00
78.40 19944.96
54.00 12376.80
56.70 93350.88
60.20 57719.76
89.60 49996.80
99.30 31100.76
132.60 51395.76
200.90 20491.80
240.00 6624.00
530.60 39476.64

1264000.00

275000.00

60000.00

1100000.00

10000.00 16000.00
1000.00 17000.00
2.80 3214400.00
10000.00

9400.00

15600.00

15600.00

5.00 78000.00
4.75 420375.00
4.00 116600.00
10.00 3300.00
2.20 35200.00
200.00 6600.00
24.25 24250.00
2.00 2340.00
650.00 39000.00
40.00 12000.00
15.00 2250.00
60.00 540000.00
18.00 48600.00
18.00 20250.00
20.00 36000.00
74.00 18825.60
69.00 15814.80
69.00 113601.60
83.00 79580.40
105.00 58590.00
137.00 42908.40
170.00 65892.00
210.00 21420.00
252.00 6955.20
430.00 31992.00

1350000.00

300000.00

46000.00

1263300.00

12500.00 20000.00
1000.00 17000.00
2.92 3352160.00
18000.00

12000.00

22000.00

22000.00

8.65 134940.00
2.70 238950.00
4.60 134090.00
4.00 1320.00
2.10 33600.00
125.00 4125.00
5.55 5550.00
1.60 1872.00
300.00 18000.00
10.40 3120.00
33.35 5002.50
24.00 216000.00
18.65 50355.00
15.75 17718.75
19.65 35370.00
48.75 12402.00
51.95 11906.94
60.10 98948.64
70.40 67499.52
89.95 50192.10
102.25 32024.70
131.30 50891.88
158.25 16141.50
206.10 5688.36
378.50 28160.40



JUN 18, 2002 02:55 PM
TIP NO

R-2248BB

MECKLENBURG
8.U672211

3.700 KM

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

10:00AM 2/ 11 011

JUN 18 2002 C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0037 0448000000-M 310 **MM RCP CULV CLASS IV
(1350MM)

0038 0448000000-M 310 **MM RCP CULV CLASS IV
(1650MM)

0039 0448000000-M 310 **MM RCP CULV CLASS IV
(450MM)

0040 0448000000-M 310 **MM RCP CULV CLASS IV
(900MM)

310 **MM CS PIPE CULV **MM
(1200MM, 2.77MM)

0041 0576000000-M

0042 0582000000-M 310 400MM CS PIPE CULV 1.63MM
0043 0594000000-M 310 600MM CS PIPE CULV 1.63MM
0044 0600000000-M 310 800MM CS PIPE CULV 2.01MM
0045 0684000000-M 310 **MM BCCSP B *
(300MM, 1.63MM)

0046 0708000000-M 310 400MM BCCSP B 1.63

0047 0714000000-M 310 450MM BCCSP B 1.63

0048 0720000000-M 310 600MM BCCSP B 1.63

0049 0726000000-M 310 800MM BCCSP B 2.01

310 **MM BCCSP ELB B ***
(300MM, 1.63MM)

0050 0804000000-M

0051 0806000000-M 310 400MM BCCSP ELB B 1.63

0052 0807000000-M 310 450MM BCCSP ELB B 1.63

0053 0809000000-M 310 800MM BCCSP ELB B 2.01

0054 0973000000-M 330 **MM WLD STL PIPE **MM TK GD**
(1200MM, 15.9MM, B)

0055 0973000000-M 330 **MM WLD STL PIPE **MM TK GD**

(900MM, 12.77MM, B)

0056 0995000000-M 340 PIPE REMOVAL

0057 1011000000-N 500 FINE GRADING
0058 1044000000-M 501 LIME TRTD SOIL (SLURRY)
0059 1066000000-M 501 LIME FOR LIME TRTD SOIL
0060 1110000000-M 510 STABILIZER AGGREGATE
0061 1121000000-M 520 AGGREGATE BASE COURSE
0062 1176000000-M 542 **MM SOIL CEMENT BASE
(180MM)
0063 1187000000-M 542 PC FOR SOIL CEMENT BASE
0064 1198000000-M SP AGGREGATE FOR SOIL CEM B
0065 1209000000-M 543 ASPHALT CURING SEAL
0066 1220000000-M 545 INCIDENTAL STONE BASE
0067 1275000000-M 600 PRIME COAT
0068 1489000000-M 610 ASP CONC BASE CRS B25.0B
0069 1498000000-M 610 ASP CONC INTR CRS 119.0B
0070 1503000000-M 610 ASP CONC INTR CRS 119.0C
0071 1519000000-M 610 ASP CONC SURF CRS S9.5B

66 M

1032 M

55.2

<

78

13.2

20.4
33.6
10.8

24

256.8
9.6
13.2
9.6

T L 255 £ 0L

25 EA

156 M
456 M

868 M
Lump Sum
74,500 M2
820 MTN
500 MTN
19,090 MTN
49,660 M2

1,490 MTN
671 MTN
84,430 L
1,000 MTN
5160 L
7,349 MTN
11,551 MTN
8,251 MTN
19,942 MTN

389.00

654.20

67.90

169.40

158.10

60.40
108.40
106.60

63.20

60.90
89.40
100.30
120.20
251.40

267.20
281.80
370.30
640.00

400.00

20.00

1.80
125.00
15.00
11.00
1.70

95.00
16.00

0.50
20.00

0.45
31.50
31.50
31.50
31.00

25674.00

67513.44

3748.08

13213.20

2086.92

1232.16
3642.24
1151.28
1516.80

15639.12
858.24
1323.96
1153.92
502.80

6680.00
563.60
370.30

9984.00

18240.00

17360.00
350000.00
134100.00
102500.00

7500.00
209990.00
84422.00

141550.00
10736.00
42215.00
20000.00

2322.00

231493.50

363856.50

259906.50

618202.00

370.00

476.00

90.00

200.00

182.00

66.00
95.00
122.00
68.00

72.00
86.00
106.00
135.00
106.00

125.00
136.00
215.00
700.00

550.00

30.00

1.80
125.00
16.00
15.00
1.70

95.00
16.00

0.50
16.00

1.00
36.00
35.00
34.90
33.20

24420.00

49123.20

4968.00

15600.00

2402.40

1346.40
3192.00
1317.60
1632.00

18489.60
825.60
1399.20
1296.00
212.00

3125.00
272.00
215.00

10920.00

25080.00

26040.00
96000.00
134100.00
102500.00
8000.00
286350.00
84422.00

141550.00
10736.00
42215.00
16000.00

5160.00

264564.00

404285.00

287959.90

662074.40

337.00

435.40

70.70

165.00

146.65

57.45
66.50
90.15
59.50

57.75
72.40
85.70
113.55
300.00

325.00
350.00
400.00
436.75

356.80

26.70

1.80
125.00
16.85
16.85
1.70

95.00
12.10

0.50
14.60

0.30
34.95
34.00
33.85
32.20

22242.00

44933.28

3902.64

12870.00

1935.78

1171.98
2234.40

973.62
1428.00

14830.20
695.04
1131.24
1090.08
600.00

8125.00
700.00
400.00

6813.30

16270.08

23175.60
305000.00
134100.00
102500.00

8425.00
321666.50
84422.00

141550.00
8119.10
42215.00
14600.00
1548.00
256847.55
392734.00
279296.35
642132.40



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.

1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM

JUN 18 2002

3/ 11 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0072 1539000000-M 610 ASP CONC SURF CRS S12.5C

0073 1560000000-M 620 ASP FOR PLANT MIX PG64-22

0074 1565000000-M 620 ASP FOR PLANT MIX PG70-22

0075 1693000000-M 654 ASPH PLT MIX PVMT REPAIR

0076 1847000000-M 710 **MM PCC PVMT THRU LNS
(300MM)

0077 1902000000-N 710 SURF TEST CONC PAVEMENT

0078 1913000000-M 720 CONC SHDRS ADJ **MM PVM
(300MM)

0079 2022000000-M 815 SUBDRAIN EXCAVATION

0080 2033000000-M 815 SUBDR FINE AGGREGATE

0081 2044000000-M 815 150MM PERF SUBDR PIPE

0082 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S

0083 2066000000-N 815 CONC PAD SUBDRN OUTLET

0084 2077000000-M 815 150MM OUTLET PIPE (SD)

0085 2099000000-M 816 SHLDR DRAINS

0086 2110000000-M 816 100MM SHLDR DRAINS PIPE

0087 2121000000-M 816 100MM OUTLET PIPE (SH DRN

0088 2132000000-N 816 CONC PAD SHLDR DRN OUTLET

0089  2143000000-M 818 BLOTTING SAND

0090 2154000000-N 820 METAL FUNNELS

0091 2165000000-M 820 300MM FUNNEL DRAIN PIPE

0092 2176000000-M 820 300MM FUNNEL DRAIN ELBOWS

0093 2209000000-M 838 ENDWALLS

0094 2220000000-M 838 REINFORCED ENDWALLS

0095 2253000000-M 840 PIPE COLLARS

0096 2264000000-M 840 PIPE PLUGS

0097 2275000000-M SP FLOWABLE FILL

0098 2286000000-N 840 MASNRY DRAINAGE STRUCT

0099 2308000000-M 840 MASONRY DRAINAGE STRS

0100 2363000000-N 840 FRAME W/2GRTS 840, STD
(840.16)

0101 2363000000-N 840 FRAME W/2GRTS 840.*** STD
(840.20)

0102 2363000000-N 840 FRAME W/2GRTS 840.** STD
(840.22)

0103 2363000000-N 840 FRAME W/2GRTS 840, STD
(840.24)

0104 2363000000-N 840 FRAME W/2GRTS 840.** STD
(840.29)

0105 2374000000-N 840 FRAME-GRT-HD 840.03 **

E)
0106 2374000000-N 840 FRAME-GRT-HD 840.03 **
F)

7,388 MTN 31.50 232722.00
2,906 MTN 193.00 560858.00
407 MTN 225.00 91575.00
150 MTN 100.00 15000.00
115,600 M2 36.25 4190500.00
Lump Sum 25000.00
14,200 M2 36.25 514750.00
2,600 M3 10.00 26000.00
1,300 M3 35.00 45500.00
3,100 M 14.00 43400.00
104 EA 0.50 52.00
21 EA 150.00 3150.00

42 M 14.00 588.00
12,100 M 7.50 90750.00
12,100 M 3.00 36300.00
750 M 15.00 11250.00
22 EA 125.00 2750.00

20 MTN 45.00 900.00

1 EA 680.70 680.70

6 M 32.00 192.00

1 EA 268.60 268.60

13.3 M3 596.80 7937.44
20.1 M3 705.60 14182.56

2 M3 574.90 1149.80

1 M3 1029.50 1029.50

40 M3 231.40 9256.00
133 EA 1002.10 133279.30
1534 M 414.80 6363.03
14 EA 338.90 4744.60

17 EA 365.30 6210.10

60 EA 358.70 21522.00

1 EA 358.70 358.70

1 EA 358.70 358.70

6 EA 338.90 2033.40

18 EA 338.90 6100.20

35.30
208.00
243.00
200.00

38.70

40.50

10.50
37.00
15.00
1.00
160.00
15.00
7.90
3.15
16.00
135.00
50.00
500.00
50.00
100.00
900.00
900.00
1000.00
1000.00
180.00
1000.00
900.00
350.00

300.00

300.00

300.00

300.00

375.00

375.00

260796.40
604448.00
98901.00
30000.00
4473720.00

8000.00
575100.00

27300.00
48100.00
46500.00
104.00
3360.00
630.00
95590.00
38115.00
12000.00
2970.00
1000.00
500.00
300.00
100.00
11970.00
18090.00
2000.00
1000.00
7200.00
133000.00
13806.00
4900.00

5100.00

18000.00

300.00

300.00

2250.00

6750.00

34.25
201.85
206.05

75.33

37.57

39.30

5.85
42.00
8.70
19.00
125.00
25.00
8.50
3.60
19.50
125.00
22.50
625.00
55.00
325.00
650.00
750.00
1250.00
1000.00
225.00
1500.00
700.00
400.00

400.00

400.00

400.00

400.00

450.00

450.00

253039.00
586576.10
83862.35
11299.50
4343092.00

7500.00
558060.00

15210.00
54600.00
26970.00
1976.00
2625.00
1050.00
102850.00
43560.00
14625.00
2750.00
450.00
625.00
330.00
325.00
8645.00
15075.00
2500.00
1000.00
9000.00
199500.00
10738.00
5600.00

6800.00

24000.00

400.00

400.00

2700.00

8100.00



JUN 18, 2002 02:55 PM
TIP NO

R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

JUN 18 2002

10:00AM 4/ 11 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0107

0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124

0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141
0142
0143
0144
0145

2374000000-N

2521000000-M
2542000000-M
2549000000-M
2556000000-M
2570000000-N
2591000000-M
2598000000-M
2612000000-M
2619000000-M
2647000000-M
2724000000-M
3000000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3180000000-N

3195000000-N
3210000000-N
3270000000-N
3285000000-N
3300000000-N
3315000000-N
3330000000-N
3389200000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3649000000-M
3656000000-M
3804000000-M
4048000000-M
4054000000-M
4060000000-M
4066000000-M

840

844
846
846
846
SP

848
848
848
850
852
857
SP

862
862
862
862
862

862
862
SP

SP

862
862
862
865
865
866
866
866
866
876
876
876
SP

902
902
903
903

FRAME-GRT-HD 840.03 **
(©)

CONC STEPS

450MM CONC CURB & GUTTER
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER
MODIFIED CONCRETE FLUME
100MM CONC SIDEWALK
CONC WHEELCHAIR RAMPS
150MM CONC DRIVEWAY
100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (SURF MTD)
PC REINF BARRIER SNGL FC
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE teter:
(BIC)

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

GR ANCHOR TYPE XI

GR ANCHOR TYPE XI (MOD)
GR ANCHOR TYPE Xill

CABLE GUIDERAIL

CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE
PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
ABC (SUB-BALLAST)

RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM
SIMPLE STL BEAM SIGN SUPP

12

230
3,075
1,030

20
95

265

100
1,020

94

9
4,773.93
160.02
14

10

4

1

17

28

1

10

10

15
2,975
16
8,350
1,740
425
100

EA

M3
M
M
M

EA

M2

M2

M2

M2

M2
M

EA
M
M

EA

EA

EA

EA
EA
EA
EA
EA
EA
EA
M
EA
M
EA
EA
M

335 MTN
1,180 MTN

7,210

M2

5,460 MTN

4

2
1,120
2,299

M3
M3
KG
KG

338.90 4066.80
897.90 2693.70
38.00 8740.00
33.30 102397.50
30.30 31209.00
735.90 735.90
41.70 834.00
41.70 3961.50
38.90 10308.50
40.00 4000.00
30.30 30906.00
230.00 21620.00
11000.00 99000.00
32.80 156584.90
39.40 6304.79
50.00 700.00
35.00 350.00
300.00 1200.00
350.00 350.00
400.00 6800.00
1700.00 47600.00
1650.00 1650.00
1150.00 11500.00
1250.00 12500.00
550.00 8250.00
13.12 39032.00
900.00 14400.00
5.75 48012.50
14.00 24360.00
31.00 13175.00
3.30 330.00
30.00 10050.00
30.00 35400.00
1.80 12978.00
12.00 65520.00
725.00 2900.00
675.00 1350.00
6.00 6720.00
3.55 8161.45

375.00 4500.00
925.00 2775.00
31.50 7245.00
32.85 101013.75
31.15 32084.50
2600.00 2600.00
77.00 1540.00
59.00 5605.00
43.25 11461.25
65.00 6500.00
38.10 38862.00
185.00 17390.00
12400.00 111600.00
31.75 151572.28
32.80 5248.66
70.00 980.00
40.00 400.00
420.00 1680.00
345.00 345.00
495.00 8415.00
1890.00 52920.00
1785.00 1785.00
1105.00 11050.00
1260.00 12600.00
378.00 5670.00
15.50 46112.50
1165.00 18640.00
5.00 41750.00
16.50 28710.00
33.00 14025.00
1.10 110.00
30.00 10050.00
30.00 35400.00
2.00 14420.00
16.00 87360.00
1315.00 5260.00
1470.00 2940.00
10.50 11760.00

7.35 16897.65

450.00 5400.00
780.00 2340.00
32.80 7544.00
34.45 105933.75
36.00 37080.00
500.00 500.00
42.00 840.00
42.00 3990.00
59.80 15847.00
71.75 7175.00
48.00 48960.00
125.00 11750.00
11000.00 99000.00
32.80 156584.90
39.40 6304.79
50.00 700.00
35.00 350.00
300.00 1200.00
350.00 350.00
400.00 6800.00
1700.00 47600.00
1650.00 1650.00
1150.00 11500.00
1250.00 12500.00
550.00 8250.00
13.12 39032.00
900.00 14400.00
5.75 48012.50
14.00 24360.00
31.00 13175.00
3.30 330.00
35.00 11725.00
35.00 41300.00
2.00 14420.00
17.30 94458.00
800.00 3200.00
800.00 1600.00
8.00 8960.00
8.00 18392.00



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG

8.U672211

3.700 KM

10:00AM

JUN 18 2002

5/ 11 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0146 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL
0147 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN
0148 4096000000-N 904 SIGN ERECTION, TYPE D
0149  4102000000-N 904 SIGN ERECTION, TYPE E
0150 4108000000-N 904 SIGN ERECTION, TYPE F
0151 4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD)

(G
0152  4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD)

()
0153  4114000000-N 904 SIGN ERECTION, MILEMARKERS
0154 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD)
0155 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD
0156 4129000000-N 906 RELOCATE SIGN, TYPE *x

("A" OR "B" OVERHEAD)
0157 4129000000-N 906 RELOCATE SIGN, TYPE *****

(A" OR "B" GROUND MOUNTED)
0158 4138000000-N 907 DISPOSE SUPPORT, STL BM
0159 4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0160 4158000000-N 907 DISPOSE SIGN SYST WOOD
0161 4238000000-N 907 DISPOSE SIGN, D, E, F
0162 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "A"
0163 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "B"
0164 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "C"
0165 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "D"
0166 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "E"
0167 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "F"
0168 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "G"
0169 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "H"
0170 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "I"
0171 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "J"
0172 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "K"
0173 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY “L"
0174 4370000000-N SP  GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "M"
0175 4370000000-N SP  GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"

914

149
22

[«2]

NN W o

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

EA
EA
EA
EA
EA

EA

EA
EA
EA
EA

EA

EA
EA
EA
EA

23.50
40.00
111.00
63.00
111.00
530.00

265.00

32.00
275.00
325.00
350.00

325.00

85.00

8.00
15.00
10.00

21479.00
240.00
666.00

9387.00
2442.00
4770.00

1590.00

192.00
825.00
650.00
700.00

325.00

85.00
232.00
60.00
40.00
14000.00

13300.00

18300.00

14000.00

13500.00

14700.00

13300.00

21000.00

15200.00

21000.00

13200.00

25675.00

19600.00

27400.00

23.00
79.00
185.00
89.25
147.00
525.00

420.00

80.00
1575.00
1260.00
1260.00

840.00

105.00
52.50
53.00
53.00

21022.00
474.00
1110.00
13298.25
3234.00
4725.00

2520.00

480.00
4725.00
2520.00
2520.00

840.00

105.00
1522.50
212.00
212.00
7350.00

7665.00

8925.00

7350.00

7350.00

7875.00

7665.00

9190.00

7875.00

9190.00

7350.00

9975.00

8925.00

36875.00

22.00
50.00
100.00
55.00
125.00
300.00

200.00

35.00
50.00
50.00
50.00

50.00

1.00
1.00
1.00
1.00

20108.00
300.00
600.00

8195.00
2750.00
2700.00

1200.00

210.00
150.00
100.00
100.00

50.00

1.00
29.00
4.00
4.00
16479.00

15653.00

21662.00

16990.00

15900.00

17378.00

16172.00

24625.00

17899.00

24625.00

15623.00

27159.00

23340.00

25000.00



JUN 18, 2002 02:55 PM

TIP NO

R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.

1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

JUN 18 2002

10:00AM 6/ 11 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0176

0177

0178

0179

0180

0181

0182

0183

0184

0185

0186

0187

0188
0189
0190
0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201
0202
0203
0204
0205
0206
0207
0208
0209

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4460000000-N
4465000000-N
4470000000-N
4475000000-N
4485000000-M
4490000000-M
4510000000-N
4615000000-M
4645000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

1110
1110
1110
1115
1120
1130
1135
1145
1150
1155
1160
1160
1165
1170
1170
SP

1205
1205
1251
1205
1205
1205

GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"
GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

WARNING LIGHTS (TYPE B)
TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 45 MPH
PORTABLE BARRIER

PORT BARRIER, ANCHORED
POLICE

REM TAPE LINES 100MM

REM TAPE PVT MKG SYMBOL
TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.IMMTK
200MM THERMO MKG 2.3MM TK

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

29
32

18,085
13,742
201

M2
M2
M2
EA
EA
EA
EA

MD
EA
EA
EA
EA

HR

EA
EA

31100.00

46500.00

28100.00

26500.00

33200.00

31800.00

52500.00

27000.00

57200.00

31700.00

54600.00

55900.00

90.00 2610.00
50.00 1600.00
50.00 350.00
2000.00 4000.00
18500.00 37000.00
38.00 15200.00
16.50 3300.00
50.00 2500.00
110.00 220000.00
100.00 400.00
8900.00 17800.00
2500.00 5000.00
6500.00 6500.00
55.00 38500.00
66.00 46200.00
35.00 840.00
4.00 5612.00
125.00 1250.00
5.75 667.00
1.61 29116.85
1.88 25834.96
5.72 1149.72

40710.00

55550.00

37000.00

35335.00

44000.00

42450.00

64790.00

37615.00

68150.00

40800.00

65275.00

68525.00

100.00 2900.00
110.00 3520.00
110.00 770.00
5000.00 10000.00
20000.00 40000.00
75.00 30000.00
50.00 10000.00
50.00 2500.00
150.00 300000.00
300.00 1200.00
10000.00 20000.00
3000.00 6000.00
15000.00 15000.00
65.00 45500.00
80.00 56000.00
50.00 1200.00
5.25 7365.75
160.00 1600.00
6.30 730.80
1.35 24414.75
2.10 28858.20
4.30 864.30

30000.00

40000.00

25000.00

25000.00

30000.00

30000.00

40000.00

25000.00

40000.00

30000.00

40000.00

40000.00

80.00 2320.00
60.00 1920.00
70.00 490.00
5000.00 10000.00
15000.00 30000.00
48.00 19200.00
10.00 2000.00
50.00 2500.00
175.00 350000.00
85.00 340.00
8900.00 17800.00
2500.00 5000.00
8500.00 8500.00
55.00 38500.00
66.00 46200.00
35.00 840.00
5.00 7015.00
150.00 1500.00
6.00 696.00
1.28 23148.80
2.00 27484.00
4.10 824.10



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM

JUN 18 2002

7111 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0210 4710000000-M 1205 600MM THERMO MKG 3.1MM TK
0211 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1
0212 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM
0213  4730000000-M 1205 EPOXY PVT MK LINES 100MM
0214 4740000000-M 1205 EPOXY PVT MK LINES 200MM
0215 4765000000-N 1205 EPOXY PVT MK SYMBOL
0216 4770000000-M 1205 COLD APP PLAS LINES 100MM
0217 4805000000-N 1205 COLD APPL PLASTIC SYMBOL
0218 4810000000-M 1205 PAINT PVT MKG LINES 100MM
0219 4820000000-M 1205 PAINT PVT MKG LINES 200MM
0220 4845000000-N 1205 PAINT PVT MKG SYMBOL
0221 4850000000-M 1205 REMVL OF 100MM LINES
0222 4892000000-N 1205 GENERIC PVMT MARKING ITEM (EA) 1205
THERMOPLASTIC PAVEMENT MARKING SYMBOL (3.1MM)
0223  4905000000-N 1253 SNOWPLB RAISED PVMT MRKER
0224 4915000000-M 1264 2.1M U-CHANNEL POSTS
0225 4935000000-N 1267 FLEX DELINATR (CRYSTAL)
0226 4940000000-N 1267 FLEX DELINATR (YELLOW)
0227 4945000000-N 1267 FLEX DELINATR (CRY & RED)
0228 4950000000-N 1267 FLEX DELINATR (YEL & RED)
0229 4955000000-N 1264 OBJECT MARKERS (END OF RD
0230 5300000000-M 1505 FND CONDIT MAT'L ##sires
VI
0231 5318000000-M 1505 f’V)MT REP FOR UTILITY WORK
0232 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA
0233 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA
0234 5384000000-M 1510 400MM DI H20 PIPE ***MPA
1.72
0235 5414000000-M 1510 (ZOMI\ZI CU WATER PIPE TYPE K
0236 5480000000-M 1510 DI H20 FITTINGS 1.72MPA
0237 5546000000-M 1510 200MM GATE V & V BX **** MPA WP
(1.38)
0238 5558000000-M 1510 (BlOgl\B/I)M GATE V & V BX
0239 5576000000-M 1510 *** X **MM TAPN SLV V BX
(200MM X 200MM, 1.38)
0240 5576000000-M 1510 *** X **MM TAPN SLV V BX
(400MM X 150MM, 1.38)
0241 5576000000-M 1510 *** X **MM TAPN SLV V BX
(400MM X 300MM, 1.38)
0242 5576000000-M 1510 *** X **MM TAPN SLV V BX
(400MM X 400MM, 1.03)
0243 5648000000-N 1510 RELOCATE EXIST WAT METER

0244 5672000000-N 1510 RELOCATE EXIST FIRE HYD

157

32

117
15,300
1,982

2,025

20,241
154

12
10,032
20

2,029
15
150
75

20

15

15

EA
EA
EA
EA
EA
EA
EA

723.58 MTN

56 MTN

122
159
1,285.11

132
3,189
2

1

16

M
M
M

M
KG
EA

EA

EA

EA

EA

EA

EA
EA

17.25 2708.25
70.00 2240.00
94.00 10998.00
2.35 35955.00
4.45 8819.90
150.00 1200.00
5.19 10509.75
150.00 150.00
0.87 17609.67
2.30 354.20
50.00 600.00
3.10 31099.20
99.00 1980.00
37.50 76087.50
75.00 1125.00
6.00 900.00
6.00 450.00
8.00 160.00
8.00 120.00
50.00 750.00
19.80 14326.88
110.00 6160.00
66.00 8052.00
92.40 14691.60
125.40 161152.79
33.00 4356.00
4.40 14031.60
1300.00 2600.00
2000.00 2000.00
3000.00 3000.00
3900.00 7800.00
5500.00 5500.00
11000.00 22000.00
450.00 7200.00
1200.00 9600.00

17.00 2669.00
55.00 1760.00
95.00 11115.00
1.16 17748.00
2.35 4657.70
105.00 840.00
6.30 12757.50
210.00 210.00
0.51 10322.91
1.30 200.20
53.00 636.00
1.00 10032.00
137.00 2740.00
31.50 63913.50
30.00 450.00
40.00 6000.00
40.00 3000.00
40.00 800.00
40.00 600.00
60.00 900.00
21.00 15195.18
121.00 6776.00
73.00 8906.00
102.00 16218.00
138.00 177345.18
36.50 4818.00
5.00 15945.00
1430.00 2860.00
2200.00 2200.00
3300.00 3300.00
4290.00 8580.00
6050.00 6050.00
12100.00 24200.00
495.00 7920.00
1320.00 10560.00

16.00
50.00
90.00
1.10
2.25
100.00
6.00
200.00
0.49
1.25
50.00
0.95
130.00

30.00
25.00
35.00
35.00
35.00
35.00
50.00
23.00

85.00
74.50
91.15
105.00

26.70
8.45
815.00

1510.00

2565.00

2585.00

4210.00

9350.00

450.00
1250.00

2512.00
1600.00
10530.00
16830.00
4459.50
800.00
12150.00
200.00
9918.09
192.50
600.00
9530.40
2600.00

60870.00
375.00
5250.00
2625.00
700.00
525.00
750.00
16642.34

4760.00
9089.00
14492.85
134936.55

3524.40
26947.05
1630.00

1510.00

2565.00

5170.00

4210.00

18700.00

7200.00
10000.00



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM 8/ 11 011

JUN 18 2002 C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0245 5714000000-M 1520 ***MM DI SS PIPE CL *** 73 M 171.60 12526.80
(200MM, 51)

0246 5714000000-M 1520 ***MM DI SS PIPE CL *** 162 M 379.50 61479.00
(450MM, 51)

0247 5726000000-M 1520 200MM DI SS PIPE PC 2.41 337 M 165.00 55605.00

0248 5744000000-M 1520 450MM DI SS PIPE PC *##+ 36 M 330.00 11880.00
(2.41)

0249 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 130 M 39.60 5148.00
(DI WATER)

0250 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 3 EA 700.00 2100.00

0251 5882000000-N SP GENERIC UTILITY ITEM (EA) 11 EA 1600.00 17600.00
1200MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH

0252 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2400.00 4800.00
1500MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH

0253 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 800.00 800.00
25MM AIR RELEASE ASSEMBLY

0254 5882000000-N SP  GENERIC UTILITY ITEM (EA) 5 EA 5500.00 27500.00
400MM BUTTERFLY VALVE & VALVE BOX

0255 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 800.00 1600.00
50MM BLOWOFF ASSEMBLY

0256 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 3500.00 7000.00
FIRE HYDRANT, 1.72MPA WP

0257 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1000.00 1000.00
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0258 5882000000-N SP  GENERIC UTILITY ITEM (EA) 8 EA 275.00 2200.00
REMOVE & STOCKPILE EXISTING WATER METERS

0259 5888000000-M SP  GENERIC UTILITY ITEM (M) 34545 M 89.10 30779.60
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0260 5888000000-M SP  GENERIC UTILITY ITEM (M) 421 M 178.20 75022.20
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA

0261 5888000000-M SP  GENERIC UTILITY ITEM (M) 21 M 462.00 9702.00
PRECAST CONC MANHOLE WALL, 1200MM DIA, OVER 2M
HT

0262 5888000000-M SP  GENERIC UTILITY ITEM (M) 1M 726.00 726.00
PRECAST CONC MANHOLE WALL, 1500MM DIA, OVER 2M
HT

0263 5900000000-M SP  GENERIC UTILITY ITEM (MTN) 723.58 MTN 17.60 12735.01
BEDDING MATERIAL, #67 STONE

0264 5906000000-M SP  GENERIC UTILITY ITEM (KG) 1,996 KG 4.40 8782.40
DI RESTRAINED JOINT WATER PIPE FITTINGS

0265 6000000000-M 1605 TEMPORARY SILT FENCE 1,300 M 7.20 9360.00

0266 6006000000-M 1610 EROS CONTRL STONE CL A 2,030 MTN 35.00 71050.00

0267 6009000000-M 1610 EROS CONTRL STONE CL B 11,500 MTN 35.00 402500.00

0268 6012000000-M 1610 SEDIMENT CONTROL STONE 6,150 MTN 35.00 215250.00

0269 6015000000-M 1615 TEMPORARY MULCHING 955 HA 494.00 47177.00

0270 6018000000-M 1620 SEED FOR TEMP SEEDING 3,750 KG 221 8287.50

0271 6021000000-M 1620 FERT FOR TEMP SEEDING 30.25 MTN 300.00 9075.00

190.00

418.00

182.00
365.00

46.00

735.00
1760.00

2640.00

840.00

6050.00

840.00

3850.00

1100.00

300.00

98.00

196.00

510.00

800.00

20.00

4.85

10.00
28.00
28.00
27.00
520.00
4.65
315.00

13870.00

67716.00

61334.00
13140.00

5980.00

2205.00
19360.00

5280.00

840.00

30250.00

1680.00

7700.00

1100.00

2400.00

33854.10

82516.00

10710.00

800.00

14471.60

9680.60

13000.00
56840.00
322000.00
166050.00
49660.00
17437.50
9528.75

116.30 8489.90
163.45 26478.90
102.45 34525.65
526.00 18936.00
32.00 4160.00
500.00 1500.00
1150.00 12650.00
1650.00 3300.00
1000.00 1000.00
2875.00 14375.00
1095.00 2190.00
4000.00 8000.00
235.00 235.00
160.00 1280.00
80.00 27636.00
105.00 44205.00
485.00 10185.00
578.00 578.00
23.00 16642.34
6.00 11976.00
6.24 8112.00
35.00 71050.00
35.00 402500.00
32.00 196800.00
494.00 47177.00
221 8287.50
300.00 9075.00



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)

GRADING, DRAINAGE, PAVING, & STRUCTURES.

1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG

8.U672211

3.700 KM

10:00AM

JUN 18 2002

9/ 11 011

C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0272 6024000000-M 1622
0273 6027000000-N 1622
0274 6030000000-M 1630
0275 6033000000-M 1631
0276 6036000000-M 1631
0277 6042000000-M 1632
0278 6045000000-M SP
0279 6054000000-M 1637
0280 6054000000-M 1637
0281 6057000000-M 1637
0282 6069000000-M 1638
0283 6084000000-M 1660
0284 6087000000-M 1660
0285 6090000000-M 1661
0286 6093000000-M 1661
0287 6096000000-M 1662
0288 6102000000-M 1664
0289 6105000000-M 1664
0290 6108000000-M 1665
0291 6111000000-M SP
0292 6114000000-N SP
0293 6117000000-N 1675
0294 6120000000-M SP
0295 6123000000-M 1670
0296 6126000000-M SP
0297 6132000000-N SP
0298 6141000000-M SP
0299 6150000000-M SP
0300 1671000000-M 652
0301 1682000000-M 652
0343 4891000000-M 1205
0302 8126000000-N 414

TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH

MM TEMPORARY PIPE
(900MM)

ok ) w0k PERF TEE
(450MM X 450MM X 450MM)

ok ) wmk X w0k PERF TEE
(600MM X 600MM X 600MM)

ok ) w0k X o0k PERF TEE
(1200MM X 1200MM X 1200MM)
STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION
STREAMBANK REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING

GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
ASPH DRAINAGE CO, P-78M

ASPH DRAINAGE CO, P-57

GENERIC PVMT MARKING ITEM (M) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES

(175MM)
CULVERT ITEMS

CULV EXCAV @ *kkkkkkkkkkk
(15+90.000 RAMP"E")

1,095
80
73,035
3,700
1,850
1,000
27

1
1
2

346
89.5
54
1,175

M
EA
M3
M2
M2

M

M

EA

EA

EA

M3
HA
HA
KG

4 MTN

2,500
4,660
1,223.3

KG
M2
KL

150.5 MTN

150
10

28
1,250

1.34
42

3,200

M
HR
EA
M3
HA
HA
EA

M2

280 MTN

12,105 MTN
12,105 MTN

4,573

Lump Sum

M

40.00
100.00
5.00
0.75
2.00
23.00
52.80

1528.90

1858.50

2650.90

15.00
2465.00
123.50
6.63
440.00
1.75
4.00
23.00
350.00
100.00
25.00
1.00
15.00
1500.00
3000.00
500.00

5.00

40.00

31.50
9.10

43800.00
8000.00
365175.00
2775.00
3700.00
23000.00
1425.60

1528.90

1858.50

5301.80

5190.00
220617.50
6669.00
7790.25
1760.00
4375.00
18640.00
28135.90
52675.00
15000.00
250.00
28.00
18750.00
6000.00
4020.00
21000.00

16000.00

11200.00

381307.50
41614.30

8000.00

40.00
300.00
0.01
1.35
2.10
10.00
162.00

1600.00

2000.00

3300.00

15.00
2595.00
130.00
9.30
460.00
1.20
5.05
24.15
395.00
100.00
30.00
10.00
10.00
1575.00
3150.00
500.00

6.30

120.00

37.00

10.90

43800.00
24000.00
730.35
4995.00
3885.00
10000.00
4374.00

1600.00

2000.00

6600.00

5190.00
232252.50
7020.00
10927.50
1840.00
3000.00
23533.00
29542.70
59447.50
15000.00
300.00
280.00
12500.00
6300.00
4221.00
21000.00

20160.00

33600.00

447885.00

49845.70

8400.00

30.25
175.00
5.00
0.75
2.00
16.00
100.00

1500.00

1750.00

2500.00

30.00
2465.00
123.50
6.63
440.00
1.75
4.00
23.00
350.00
45.00
25.00
1.00
15.00
1500.00
3000.00
200.00

5.00

50.00

35.45

10.35

33123.75
14000.00
365175.00
2775.00
3700.00
16000.00
2700.00

1500.00

1750.00

5000.00

10380.00
220617.50
6669.00
7790.25
1760.00
4375.00
18640.00
28135.90
52675.00
6750.00
250.00
28.00
18750.00
6000.00
4020.00
8400.00

16000.00

14000.00

429122.25

47330.55

30000.00



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)
GRADING, DRAINAGE, PAVING, & STRUCTURES.
1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM 10/ 11 011

JUN 18 2002 C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0303 8126000000-N 414 CULV EXCAV @ *sresins
(17+40.000-Y10-)

0304 8126000000-N 414 CULV EXCAV @ *ssresins
(184+83.500-L-)

0305 8126000000-N 414 CULV EXCAV @ *ssresins
(197+56.800-L-)

0306 8126000000-N 414 CULV EXCAV @ *sresins

(219+47.000-L-)
0307 8133000000-M 414 FND COND MATL BOX CULV

0308 8196000000-M 420 CL A CONC, CULVERT
0309 8245000000-M 425 REINF STL CULV
STRUCTURE ITEMS

410 FND EXCAV EB** STAwkrcox
(1,190+60.236 -L-)

0310 8084000000-N

0311 8091000000-N 410 FND EXCAV B** STA *rseer
(1,190+60.236 -L-)
0312 8091000000-N 410 FND EXCAV B** STA *seer

(1,201+40.000 -L-)
410 FND EXCAV B** STA #*¥¥#rx
(3,217+48.809 -L-)

0313 8091000000-N

0314 8091000000-N 410 FND EXCAV B** STA *reer
(3,217+53.285 -L-)
0315 8091000000-N 410 FND EXCAV B** STA *ees

(4,217+48.809 -L-)
410 FND EXCAV B** STA ##¥¥#rx
(4,217+53.285 -L-)

0316 8091000000-N

0317 8091000000-N 410 FND EXCAV B** STA *wnex
(5,217+48.809 -L-)

0318 8091000000-N 410 FND EXCAV B** STA xwinex
(5,217+53.285 -L-)

0319 8105500000-M SP  ***MM DRILLD PIER IN SOIL
(1372MM)

0320 8105600000-M SP  ***MM DRILLD PIER NO SOIL
(1372MM)

0321 8147000000-M 420 REINF CONC DECK SLAB

0322 8161000000-M 420 GROOVING BRIDGE FLOORS

0323 8182000000-M 420 CL A CONC, BRIDGE

0324 8210000000-N 422 BRG APPR SLAB **#wirtix
(190+60.236 -L-)

0325 8210000000-N 422 BRG APPR SLAB **#wirti
(201+40.000 -L-)

0326 8210000000-N 422 BRG APPR SLAB **#wirsik
(217+48.809 -L-)

0327 8210000000-N 422 BRG APPR SLAB **#wireik
(217+53.285 -L-)

0328 8217000000-M 425 REINF STEEL (BRIDGE)

0329 8238000000-M 425 SPIRAL COL REINF STL STR

0330 8265000000-M 430 1372MM PRESTR CONC GIRDER

Lump Sum
Lump Sum
Lump Sum
Lump Sum

887
1,307.6
93,773

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
156.2

16

7,185.7
6,640.1
1,339.9
Lump Sum

Lump Sum
Lump Sum
Lump Sum

168,765
26,130
1,849.716

MTN
M3
KG

M2
M2
M3

KG
KG

8000.00

15000.00

12000.00

15000.00

25.00 22175.00
275.00 359590.00
1.20 112527.60

17000.00

12000.00

12000.00

15000.00

15000.00

15000.00

15000.00

15000.00

15000.00

797.00 124491.40

4863.00 77808.00

155.00 1113783.50
3.80 25232.38
534.00 715506.60
18000.00

18000.00

25000.00

25000.00

0.96 162014.40
1.55 40501.50
377.00 697342.93

8400.00

15800.00

12500.00

15800.00

26.00 23062.00
288.00 376588.80
1.26 118153.98

9000.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

7000.00

685.00 106997.00

5645.00 90320.00

130.30 936296.71
2.00 13280.20
276.00 369812.40
11500.00

13200.00

21500.00

21500.00

0.90 151888.50
1.57 41024.10
410.00 758383.56

30000.00

30000.00

30000.00

50000.00

30.00 26610.00
299.00 390972.40
1.10 103150.30

15000.00

5000.00

4000.00

5000.00

5000.00

9000.00

11000.00

5000.00

5000.00

744.00 116212.80

6811.00 108976.00

165.00 1185640.50
1.75 11620.18
525.00 703447.50
14000.00

14000.00

22000.00

22000.00

1.00 168765.00
1.75 45727.50
377.56 698378.77



JUN 18, 2002 02:55 PM
TIP NO R-2248BB

FED AID NO NHF-HP-117-1(44)

GRADING, DRAINAGE, PAVING, & STRUCTURES.

1-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF [-85 TO NC-27.

MECKLENBURG
8.U672211

3.700 KM

10:00AM 11/ 11 011

JUN 18 2002 C200357

MCWHIRTER GRADING CO.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0331 8280000000-M 440
0332 8364000000-M 450
0333 8475000000-M 460
0334 8503000000-M 460
0335 8517000000-M 460
0336 8531000000-M 462
0337 8650000000-N SP
0338 8657000000-N 430
0339 8692000000-N SP
0340 8727000000-N SP
0341 8727000000-N SP
0342 8727000000-N SP

STRUCTURAL STEEL
HP310X79 STL PILE
TWO BAR METAL RAIL
CONC BARRIER RAIL

sk IM CONC PARAPET
(355MM X 760MM)
100MM SLOPE PROTECTION

POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

ELEC CONDUIT SYS *#iik
(201+40.000-L-)
ELEC CONDUIT SYS *iik
(217+48.809 -L-)
ELEC CONDUIT SYS *#iik
(217+53.285 -L-)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

MCWHIRTER GRADING CO.
W. C. ENGLISH, INC.

BLYTHE CONSTRUCTION, INC.

Lump Sum
2,804
286.95
533.978
296.506

2,495
Lump Sum
Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

==L

M2

631000.00

68.00 190672.00
193.00 55381.35
111.00 59271.56
143.00 42400.36
60.00 149700.00
40000.00

22000.00

55000.00

16750.00

29400.00

29400.00

TOTAL 25490480.60
SUB-TOTAL 20443532.02
SUB-TOTAL 552292.60
SUB-TOTAL 4494655.98
CONTRACT TOTAL

25490480.60
26632947.65
27261457.33

796000.00

55.00 154220.00
167.00 47920.65
137.00 73154.99
158.00 46847.95
36.00 89820.00
42500.00

25500.00

64800.00

15000.00

31000.00

31000.00

TOTAL 26632947.65

SUB-TOTAL 22035776.81
SUB-TOTAL 578704.78
SUB-TOTAL 4018466.06

724000.00

70.00 196280.00
180.00 51651.00
100.00 53397.80
115.00 34098.19
33.00 82335.00
100000.00

50000.00

65000.00

7400.00

22000.00

24000.00

TOTAL 27261457.33
SUB-TOTAL 21985794.39
SUB-TOTAL 690732.70
SUB-TOTAL 4584930.24



JUN 18, 2002 02:55 PM WILKES
TIP NO R-4041 8.1762002 10:00AM 1/ 2 012

FED AID NO NHS-421(23) 8.900 MI JUN 18 2002 C200455
MEDIAN GUIDERAIL.
US-421 FROM NC-268 TO SR-2433.

REYNOLDS FENCE & GUARDRAIL, ELDERLEE, INC. BAGWELL FENCE COMPANY, INC.
INC.
INDIAN TRAIL, NC OAKS CORNERS, NY SPARTANBURG, SC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 2000.00 12000.00 5000.00
0002 3389200000-E 865 CABLE GUIDERAIL 88,700 LF 3.50 310450.00 3.25 288275.00 3.65 323755.00
0003 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 40 EA 1000.00 40000.00 1047.00 41880.00 1132.00 45280.00
0004 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE 1,118 SF 2.00 2236.00 2.60 2906.80 2.50 2795.00
0005 4415000000-N 1115 FLASHING ARROW PNL TYPE C 9 EA 50.00 450.00 53.00 477.00 1.00 9.00
0006 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 100.00 400.00 845.00 3380.00 1.00 4.00
0007 4430000000-N 1130 DRUMS 383 EA 3.00 1149.00 2.00 766.00 0.10 38.30
0008 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 5 EA 100.00 500.00 211.00 1055.00 1.00 5.00
0009 6087000000-E 1660 MOWING 44 ACR 35.00 1540.00 30.00 1320.00 15.00 660.00
0010 6102000000-E 1664 SODDING 34,900 SY 3.60 125640.00 4.00 139600.00 3.50 122150.00
0011 6105000000-E 1664 WATER 590 M/G 50.00 29500.00 80.00 47200.00 75.00 44250.00
0012 6114000000-N SP  SPECIALIZED HAND MOWING 180 HR 22.00 3960.00 25.00 4500.00 15.00 2700.00
CONTRACT TOTAL TOTAL 517825.00 TOTAL 543359.80 TOTAL 546646.30

ROADWAY ITEMS SUB-TOTAL 517825.00 SUB-TOTAL 543359.80 SUB-TOTAL 546646.30



JUN 18, 2002 02:55 PM
TIP NO

FED AID NO NHS-421(23)

R-4041

MEDIAN GUIDERAIL.
US-421 FROM NC-268 TO SR-2433.

WILKES
8.1762002

8.900 MI

10:00AM

JUN 18 2002

012

C200455

THE RUTH COMPANY

LEXINGTON, KY

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012

0000100000-N
3389200000-E
3389600000-N
4405000000-E
4415000000-N
4420000000-N
4430000000-N
4480000000-N
6087000000-E
6102000000-E
6105000000-E
6114000000-N

800
865
865
1110
1115
1120
1130
1165
1660
1664
1664
SP

ROADWAY ITEMS

MOBILIZATION

CABLE GUIDERAIL

CBL GUIDERAIL ANCH UNIT
WORK ZONE SIGNS (PORTABLE
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
DRUMS

TRUCK MTD IMP ATTN 60 MPH
MOWING

SODDING

WATER

SPECIALIZED HAND MOWING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

REYNOLDS FENCE & GUARDRAIL, INC.

ELDERLEE, INC.
BAGWELL FENCE COMPANY, INC.
THE RUTH COMPANY

Lump Sum 6000.00
88,700 LF 4.20 372540.00
40 EA 685.00 27400.00
1,118 SF 5.50 6149.00
9 EA 500.00 4500.00

4 EA 1000.00 4000.00

383 EA 25.00 9575.00

5 EA 750.00 3750.00

44 ACR 50.00 2200.00
34,900 SY 4.50 157050.00
590 M/G 72.00 42480.00
180 HR 36.00 6480.00
TOTAL 642124.00

SUB-TOTAL 642124.00

CONTRACT TOTAL

1 517825.00

2 543359.80

3 546646.30

4 642124.00



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102

FED AID NO MA-BRZ-1132(4) 0.200 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

10:00AM 1/ 7 013

JUN 18 2002 C200458

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 45908.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15840.00
0003 0029000000-N SP  REINF BRG APPR **x Lump Sum 15965.00
(11+75.75)
0004 0043000000-N 226 GRADING Lump Sum 106110.00
0005 0050000000-M 226 SUPP CLEARING & GRUBBING 0.4 HA 1.00 0.40
0006 0057000000-M 226 UNDERCUT EXCAVATION 200 M3 6.70 1340.00
0007 0134000000-M 240 DRAINAGE DITCH EXCAVATION 20 M3 5.15 103.00
0008 0255000000-M SP GENERIC GRADING ITEM (MTN) 3,095 MTN 22.65 70101.75
WASHED RIP RAP, CLASS B
0009 0318000000-M 300 FND CONDIT MAT'L MIN STR 38 MTN 28.85 1096.30
0010 0342000000-M 310 ***MM SIDE DRAIN PIPE 24 M 30.90 741.60
(375MM)
0011 0366000000-M 310 375MM RCP CULV CLASS Il 12 M 68.00 816.00
0012 0372000000-M 310 450MM RCP CULV CLASS llI 216 M 72.00 1555.20
0013 0654000000-M 310 **** X *MM CSP ARCH = 60 M 567.00 34020.00
(3500MM X 2200MM, 3.51MM)
0014 0995000000-M 340 PIPE REMOVAL 76 M 20.60 1565.60
0015 1121000000-M 520 AGGREGATE BASE COURSE 500 MTN 24.75 12375.00
0016 1220000000-M 545 INCIDENTAL STONE BASE 100 MTN 22.65 2265.00
0017 1275000000-M 600 PRIME COAT 1,740 L 2.05 3567.00
0018  1308000000-M 607 MILLING ASPHALT PYMT **+sek 165 M2 51.50 8497.50
(30MM TO 185MM)
0019 1489000000-M 610 ASP CONC BASE CRS B25.0B 410 MTN 65.95 27039.50
0020 1519000000-M 610 ASP CONC SURF CRS S9.5B 490 MTN 65.95 32315.50
0021 1560000000-M 620 ASP FOR PLANT MIX PG64-22 50 MTN 309.00 15450.00
0022 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 20 MTN 59.45 1189.00
0023 2000000000-N 806 RIGHT OF WAY MARKERS 22 EA 155.00 3410.00
0024 2022000000-M 815 SUBDRAIN EXCAVATION 56 M3 10.30 576.80
0025 2033000000-M 815 SUBDR FINE AGGREGATE 42 M3 41.50 1743.00
0026 2044000000-M 815 150MM PERF SUBDR PIPE 100 M 9.30 930.00
0027 2055000000-M 815 150MM SUBDR PIPE VY,T,&L'S 10 EA 15.45 154.50
0028 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 180.00 180.00
0029 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 25.75 51.50
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1545.00 3090.00
0031 2319000000-N 840 '(:Sljlg“gg)W/GRATE 840.***** DETL 2 EA 412.00 824.00
0032 2486000000-M SP GENERIC DRAINAGE ITEM (M2) 39.1 M2 93.00 3636.30
SAND BAG HEADWALL
0033 2500000000-M 842 CONC RETAINING WALLS 10 M3 851.40 8514.00
0034 2556000000-M 846 SHLDR BERM GUTTER 25 M 57.00 1425.00
0035 3030000000-M 862 STL BM GRDRAIL 4953 M 34.05 1686.50
0036 3045000000-M 862 STL BM GRDRAIL SHOP CURV 1143 M 35.70 408.05

48400.00

1600.00

9600.00

128000.00

100.00 40.00
5.00 1000.00
25.00 500.00
30.00 92850.00
25.00 950.00
40.00 960.00
45.00 540.00
50.00 1080.00
480.00 28800.00
15.00 1140.00
26.00 13000.00
30.00 3000.00
2.00 3480.00
35.00 5775.00
70.00 28700.00
70.00 34300.00
325.00 16250.00
110.00 2200.00
200.00 4400.00
10.00 560.00
26.00 1092.00
5.00 500.00
10.00 100.00
300.00 300.00
15.00 30.00
1750.00 3500.00
200.00 400.00
400.00 15640.00
650.00 6500.00
143.00 3575.00
39.40 1951.48
50.01 571.61

50080.00

18000.00

17800.00

110000.00

1.00 0.40
6.50 1300.00
5.00 100.00
22.50 69637.50
28.00 1064.00
30.00 720.00
66.00 792.00
70.00 1512.00
550.00 33000.00
20.00 1520.00
22.00 11000.00
22.00 2200.00
2.00 3480.00
50.00 8250.00
64.00 26240.00
64.00 31360.00
300.00 15000.00
100.00 2000.00
150.00 3300.00
10.00 560.00
40.00 1680.00
9.00 900.00
15.00 150.00
175.00 175.00
25.00 50.00
1500.00 3000.00
400.00 800.00
90.00 3519.00
945.00 9450.00
50.00 1250.00
32.81 1625.08

34.44 393.65



JUN 18, 2002 02:55 PM

TIP NO

B-3303

FED AID NO MA-BRZ-1132(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

AVERY
8.2721102

0.200 KM

JUN 18 2002

10:00AM 217 013

C200458

APAC-CAROLINA, INC.,

THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0037
0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055

0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

3150000000-N
3165000000-N

3195000000-N
3215000000-N
3270000000-N
3389100000-N
3649000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4475000000-N
4590000000-M

4615000000-M
4650000000-N
4810000000-M
4835000000-M
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M

862
SP

862
862
SP
SP
876
876
1110
1110
1110
1125
1130
1135
1145
1150
1155
1165
SP

1205
1251
1205
1205
1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
SP

1660
1660
1661
1661

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE #tsk
(I-sC)

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GDRL ANCH UNITS 350 TEMP
PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 45 MPH

GENERIC TRAFFIC CONTROL ITEM (M)
WATER-FILLED BARRIER
REM TAPE LINES 100MM

TEMP RAISED PVMT MRKS
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 600MM
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING

[

N W W

EA
EA

EA
EA
EA
EA

9 MTN

495
39

50

20
110
1,920

140

200
70
5,600
31
25

46 MTN
265 MTN
260 MTN

1
50

HA
KG

0.5 MTN

470
200
100
12
6

1
0.5
25

M3
M2
M2
M
EA
HA
HA
KG

0.25 MTN

30.90 154.50
1030.00 1030.00
412.00 412.00
1030.00 3090.00
1854.00 5562.00
824.00 1648.00
28.85 259.65
3.10 1534.50
87.55 3414.45
72.10 648.90
83.20 665.60
29.75 119.00
29.75 1487.50
11.90 238.00
35.50 3905.00
12.35 23712.00
240.00 1200.00
5950.00 11900.00
140.00 19600.00
10.30 2060.00
8.25 577.50
1.20 6720.00
2.60 80.60
12.35 308.75
28.85 1327.10
28.85 7645.25
28.85 7501.00
1030.00 1030.00
10.30 515.00
1030.00 515.00
6.20 2914.00
1.05 210.00
3.10 310.00
21.00 252.00
570.00 3420.00
5150.00 5150.00
206.00 103.00
20.60 515.00
2060.00 515.00

32.72 163.60
1636.20 1636.20
327.24 327.24
1199.88 3599.64
1908.90 5726.70
872.64 1745.28
35.00 315.00
2.50 1237.50
100.00 3900.00
100.00 900.00
50.00 400.00
15.00 60.00
75.00 3750.00
10.00 200.00
40.00 4400.00
16.00 30720.00
75.00 375.00
1.00 2.00
100.00 14000.00
6.50 1300.00
10.00 700.00
1.00 5600.00
18.00 558.00
2.00 50.00
18.00 828.00
19.20 5088.00
18.00 4680.00
2965.00 2965.00
14.00 700.00
1000.00 500.00
15.00 7050.00
2.25 450.00
2.25 225.00
6.00 72.00
500.00 3000.00
4950.00 4950.00
500.00 250.00
15.00 375.00
1200.00 300.00

30.00 150.00
1000.00 1000.00
400.00 400.00
1000.00 3000.00
1800.00 5400.00
800.00 1600.00
28.00 252.00
3.00 1485.00
80.00 3120.00
70.00 630.00
52.00 416.00
15.00 60.00
46.00 2300.00
11.00 220.00
45.75 5032.50
12.00 23040.00
250.00 1250.00
15600.00 31200.00
85.00 11900.00
5.95 1190.00
9.25 647.50
0.95 5320.00
16.50 511.50
12.00 300.00
28.00 1288.00
28.00 7420.00
28.00 7280.00
1000.00 1000.00
10.00 500.00
1000.00 500.00
6.00 2820.00
1.00 200.00
3.00 300.00
20.00 240.00
590.00 3540.00
5000.00 5000.00
200.00 100.00
20.00 500.00
2000.00 500.00



JUN 18, 2002 02:55 PM AVERY
TIP NO B-3303 8.2721102 10:00AM 3/ 7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

APAC-CAROLINA, INC., TAYLOR & MURPHY DANE CONSTRUCTION, INC.
THOMPSON-ARTHUR DIVISION CONSTRUCTION CO., INC.
GREENSBORO, NC ASHEVILLE, NC MOORESVILLE, NC

0076 6096000000-M 1662 SEED FOR SUPP SEEDING 25 KG 20.60 515.00 8.00 200.00 20.00 500.00

0077  6102000000-M 1664 SODDING 140 M2 10.30 1442.00 15.00 2100.00 10.00 1400.00

0078 6105000000-M 1664 WATER 25 KL 412.00 1030.00 30.00 75.00 400.00 1000.00

0079  6108000000-M 1665 FERTILIZER TOPDRESSING 2 MTN 103.00 206.00 1000.00 2000.00 100.00 200.00

0080 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 103.00 103.00 100.00 100.00 100.00 100.00

0081 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.05 8.40 200.00 1600.00 1.00 8.00

0082 6126000000-M SP  STREAMBANK REFORESTATION 0.07 HA 10300.00 721.00 8000.00 560.00 10000.00 700.00
STRUCTURE ITEMS

0083 8017000000-N SP  CM&R TEMP ACCESS *#tsikcrix Lump Sum 14775.00 12000.00 41000.00
(11+75.750 -L-)

0084 8021000000-N SP REMV EXIST STR #rsesies Lump Sum 11485.00 25000.00 43150.00
(11+75.750 -L-)

0085 8105500000-M SP  **MM DRILLD PIER IN SOIL 312 M 618.00 19281.60 620.00 19344.00 677.00 21122.40
(914MM)

0086 8105600000-M SP  **MM DRILLD PIER NO SOIL 105 M 3332.00 34986.00 4200.00 44100.00 3590.00 37695.00
(914MM)

0087 8111000000-M SP  PERM STL CASING FOR ** PIER 267 M 475.00 12682.50 450.00 12015.00 464.40 12399.48
(914MM)

0088 8115000000-N SP  CROSSHOLE SONIC LOGGING 2 EA 3395.00 6790.00 2700.00 5400.00 2650.00 5300.00

0089 8116000000-M SP CSLTUBES 187.1 M 16.00 2993.60 9.00 1683.90 50.00 9355.00

0090  8119000000-M 412 UNCL STR EXCAV 80 M3 22.70 1816.00 21.00 1680.00 9.00 720.00

0091 8182000000-M 420 CL A CONC, BRIDGE 923 M3 490.00 45227.00 530.00 48919.00 555.00 51226.50

0092  8210000000-N 422 BRG APPR SLAB *rtsiens Lump Sum 12540.00 16300.00 14200.00
(11+75.750 -L-)

0093  8217000000-M 425 REINF STEEL (BRIDGE) 9,557 KG 1.25 11946.25 1.20 11468.40 1.25 11946.25

0094 8238000000-M 425 SPIRAL COL REINF STL STR 865 KG 2.30 1989.50 2,50 2162.50 2.25 1946.25

0095  8364000000-M 450 HP310X79 STL PILE 52 M 192.00 9984.00 145.00 7540.00 147.00 7644.00

0096 8391000000-N 450 STEEL PILE POINTS 16 EA 86.00 1376.00 95.00 1520.00 89.00 1424.00

0097  8475000000-M 460 TWO BAR METAL RAIL 76.608 M 157.65 12077.25 200.00 15321.60 167.00 12793.54

0098  8517000000-M 460 ***X*=MM CONC PARAPET 81.168 M 129.75 10531.55 190.00 15421.92 242.00 19642.66
(355MM x 826MM)

0099  8608000000-M 876 PLAIN RIP RAP Il 600MM TK 229 MTN 27.00 6183.00 25.00 5725.00 40.00 9160.00

0100 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 233 M2 255 594.15 4.00 932.00 2.50 582.50

0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4860.00 4000.00 3650.00

0102 8762000000-M 430 914X533PRSTR C CORED SLB 444653 M 353.30 157095.90 305.00 135619.17 302.00 134285.21
CONTRACT TOTAL TOTAL 929981.00 TOTAL 967171.74 TOTAL 1006671.92
ROADWAY ITEMS SUB-TOTAL 550766.70  SUB-TOTAL 581019.25  SUB-TOTAL 567429.13

STRUCTURE ITEMS SUB-TOTAL 379214.30 SUB-TOTAL 386152.49 SUB-TOTAL 439242.79



JUN 18, 2002 02:55 PM

TIP NO

B-3303

FED AID NO MA-BRZ-1132(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

AVERY
8.2721102

0.200 KM

10:00AM

JUN 18 2002

013

C200458

SIMPSON CONSTRUCTION CO.,

INC.

CLEVELAND, TN

0001
0002
0003

0004
0005
0006
0007
0008

0009
0010

0011
0012
0013

0014
0015
0016
0017
0018

0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0032

0033
0034
0035
0036

0000100000-N
0000400000-N
0029000000-N

0043000000-N
0050000000-M
0057000000-M
0134000000-M
0255000000-M

0318000000-M
0342000000-M

0366000000-M
0372000000-M
0654000000-M

0995000000-M
1121000000-M
1220000000-M
1275000000-M
1308000000-M

1489000000-M
1519000000-M
1560000000-M
1693000000-M
2000000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2286000000-N
2319000000-N

2486000000-M

2500000000-M
2556000000-M
3030000000-M
3045000000-M

800
801
SP

226
226
226
240
SP

300
310

310
310
310

340
520
545
600
607

610
610
620
654
806
815
815
815
815
815
815
840
840

SP

842
846
862
862

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR st
(11+75.75)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION

GENERIC GRADING ITEM (MTN)
WASHED RIP RAP, CLASS B
FND CONDIT MAT'L MIN STR

MM SIDE DRAIN PIPE
(375MM)
375MM RCP CULV CLASS II

450MM RCP CULV CLASS Il

*kkk x ****MM CSP ARCH *kkk
(3500MM X 2200MM, 3.51MM)
PIPE REMOVAL

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

MILLING ASPHALT PVMT ##*_k*x
(30MM TO 185MM)
ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.**** DETL
(840.29)

GENERIC DRAINAGE ITEM (M2)
SAND BAG HEADWALL

CONC RETAINING WALLS
SHLDR BERM GUTTER

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.4

200

20

HA
M3
M3

3,095 MTN

38 MTN

24

12
21.6
60

76

M

M
M
M

M

500 MTN
100 MTN

1,740
165

L
M2

410 MTN
490 MTN
50 MTN
20 MTN

22
56
42
100
10

N NN P

39.1

10
25
49.53
11.43

EA
M3
M3
M
EA
EA
M
EA
EA

M2

M3
M
M
M

63000.00

20650.00

21400.00

225000.00

10000.00 4000.00
6.50 1300.00
9.00 180.00
24.00 74280.00
35.00 1330.00
36.00 864.00
85.00 1020.00
85.00 1836.00
650.00 39000.00
101.00 7676.00
19.00 9500.00
21.00 2100.00
2.10 3654.00
54.00 8910.00
68.00 27880.00
68.00 33320.00
315.00 15750.00
165.00 3300.00
130.00 2860.00
30.00 1680.00
40.00 1680.00
20.00 2000.00
12.50 125.00
210.00 210.00
33.50 67.00
1330.00 2660.00
435.00 870.00
160.00 6256.00
700.00 7000.00
43.00 1075.00
35.00 1733.55
37.00 42291



JUN 18, 2002 02:55 PM

TIP NO

B-3303

FED AID NO MA-BRZ-1132(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

AVERY
8.2721102

0.200 KM

10:00AM

JUN 18 2002

013

C200458

SIMPSON CONSTRUCTION CO.,

INC.

CLEVELAND, TN

0037
0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055

0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

3150000000-N
3165000000-N

3195000000-N
3215000000-N
3270000000-N
3389100000-N
3649000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4450000000-N
4460000000-N
4475000000-N
4590000000-M

4615000000-M
4650000000-N
4810000000-M
4835000000-M
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M

862
SP

862
862
SP
SP
876
876
1110
1110
1110
1125
1130
1135
1145
1150
1155
1165
SP

1205
1251
1205
1205
1605
1610
1610
1610
1615
1620
1620
1630
1631
1631
1632
SP

1660
1660
1661
1661

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE #ttsk
(I-sC)

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE i

GR ANCHOR TYPE 350

GDRL ANCH UNITS 350 TEMP
PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
WARNING FLAG SETS

DRUMS

CONES

BARRICADES (TYPE IIl)
FLAGGER

WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 45 MPH

GENERIC TRAFFIC CONTROL ITEM (M)
WATER-FILLED BARRIER
REM TAPE LINES 100MM

TEMP RAISED PVMT MRKS
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 600MM
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION
SYNTHETIC ROVING
MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING

5 EA 32.00

1 EA 1070.00

1 EA 425.00

3 EA 1050.00

3 EA 1925.00

2 EA 850.00

9 MTN 40.00
495 M2 3.00
39 M2 116.00
9 M2 110.00
M2 80.00

4 EA 19.00
50 EA 75.00
20 EA 20.00
110 M 50.00
1,920 HR 16.00
5 EA 150.00

2 EA 5250.00
140 M 140.00
200 M 6.50
70 EA 10.00
5,600 M 1.05
31 M 18.00
25 M 20.00
46 MTN 26.50
265 MTN 25.00
260 MTN 27.00
1 HA 1100.00
50 KG 11.00
0.5 MTN 1100.00
470 M3 7.00
200 M2 1.10
100 M2 3.30
12 M 25.00
6 EA 700.00

1 HA 1100.00
0.5 HA 220.00
25 KG 22.00
0.25 MTN 2200.00

160.00
1070.00

425.00
3150.00
5775.00
1700.00

360.00
1485.00
4524.00

990.00

640.00

76.00
3750.00

400.00

5500.00

30720.00

750.00
10500.00
19600.00

1300.00
700.00
5880.00
558.00
500.00
1219.00
6625.00
7020.00
1100.00
550.00
550.00
3290.00
220.00
330.00
300.00
4200.00
1100.00
110.00
550.00
550.00



JUN 18, 2002 02:55 PM

TIP NO

B-3303

FED AID NO MA-BRZ-1132(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

AVERY
8.2721102

0.200 KM

10:00AM

JUN 18 2002

013

C200458

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

0076
0077
0078
0079
0080
0081
0082

0083

0084

0085

0086

0087

0088
0089
0090
0091
0092

0093
0094
0095
0096
0097
0098

0099
0100
0101
0102

6096000000-M
6102000000-M
6105000000-M
6108000000-M
6114000000-N
6117000000-N
6126000000-M

8017000000-N

8021000000-N

8105500000-M

8105600000-M

8111000000-M

8115000000-N
8116000000-M
8119000000-M
8182000000-M
8210000000-N

8217000000-M
8238000000-M
8364000000-M
8391000000-N
8475000000-M
8517000000-M

8608000000-M
8622000000-M
8657000000-N
8762000000-M

1662
1664
1664
1665
SP

1675
SP

SP

SP

SP

SP

SP

SP
SP
412
420
422

425
425
450
450
460
460

876
876
430
430

SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
STREAMBANK REFORESTATION

STRUCTURE ITEMS

CM&R TEMP ACCESS *#hiiiiiiiok
(11+75.750 -L-)

REMV EXIST STR #hiiiiiok
(11+75.750 -L-)

MM DRILLD PIER IN SOIL
(914MM)

MM DRILLD PIER NO SOIL
(914MM)

PERM STL CASING FOR ** PIER
(914MM)

CROSSHOLE SONIC LOGGING

CSL TUBES
UNCL STR EXCAV

CL A CONC, BRIDGE

BRG APPR SLAB *tsitcsix
(11+75.750 -L)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
HP310X79 STL PILE

STEEL PILE POINTS

TWO BAR METAL RAIL

week\IM CONC PARAPET
(355MM x 826MM)
PLAIN RIP RAP Il 600MM TK

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
914X533PRSTR C CORED SLB

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

25 KG
140 M2
25 KL
2 MTN

1 HR

8 EA
0.07 HA

Lump Sum

Lump Sum
312 M
105 M

267 M

187.1 M

80 M3

92.3 M3
Lump Sum

9,557 KG
865 KG
52 M

16 EA
76.608 M
81.168 M

229 MTN

233 M2
Lump Sum

444.653 M

22.00 550.00
11.00 1540.00
440.00 1100.00
110.00 220.00
110.00 110.00
1.00 8.00
11000.00 770.00
20000.00

12000.00

564.00 17596.80
3411.00 35815.50
475.00 12682.50
3000.00 6000.00
10.00 1871.00
50.00 4000.00
370.00 34151.00
10400.00

1.10 10512.70
2.45 2119.25
122.00 6344.00
90.00 1440.00
212.00 16240.90
220.00 17856.96
34.00 7786.00
3.00 699.00
3250.00

272.00 120945.62
TOTAL 1068825.69
SUB-TOTAL 727114.46

SUB-TOTAL 341711.23



JUN 18, 2002 02:55 PM

AVERY

TIP NO B-3303 8.2721102 10:00AM 717 013
FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

BIDDERS IN ORDER CONTRACT TOTAL

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION 1 929981.00

TAYLOR & MURPHY CONSTRUCTION CO., INC. 2 967171.74

DANE CONSTRUCTION, INC. 3 1006671.92

SIMPSON CONSTRUCTION CO., INC. 4 1068825.69



JUN 18, 2002 02:55 PM

TIP NO

B-3456

FED AID NO BRSTP-2445(1)
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

GASTON
8.2812002

0.284 Ml

10:00AM

JUN 18 2002

014

C200443

MOUNTAIN CREEK

CONTRACTORS, LLC.

CLAREMONT, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0001
0002
0003
0004
0005
0006
0007
0008

0009

0010

0011
0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0050000000-E
0043000000-N
0057000000-E
0134000000-E
0199000000-E
0318000000-E
0342000000-E

0342000000-E

0342000000-E

0366000000-E
0453000000-E

0714000000-E
0807000000-E
0995000000-E
1121000000-E
1220000000-E
1275000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
1693000000-E
2264000000-E
2286000000-N
2363000000-N

2556000000-E
2612000000-E
3030000000-E
3150000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4430000000-N

800
226
226
226
240
SP

300
310

310

310

310
310

310
310
340
520
545
600
610
610
610
620
654
840
840
840

846
848
862
862
SP

876
876
876

ROADWAY ITEMS

MOBILIZATION

SUPP CLEARING & GRUBBING
GRADING

UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
TEMPORARY SHORING
FNDATION MATL, MINOR STRS

*** SIDE DRAIN PIPE

(15%)

*** SIDE DRAIN PIPE

(187

*** SIDE DRAIN PIPE

(24")

15" RC PIPE CULV Il

**" PIPE END SECTION

(18")

18" BCCSP B 0.064"

18" BCCS ELB B 0.064"

PIPE REMOVAL
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PM PAVEMENT REPAIR
PIPE PLUGS

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** STD
(840.29)
SHOULDER BERM GUTTER

6" CONCRETE DRIVEWAY

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

1110 WORK ZONE SIGNS (STAT)

1110 WORK ZONE SIGNS (PORTABLE
1110 WORK ZONE SIGNS (BARRICDE

1130 DRUMS

Lump Sum

1 ACR

Lump Sum
250
135
360

CY
CcYy
SF

50 TON

16

76

68

60
1

212
2
148

LF

LF

LF

LF
EA

LF
EA
LF

820 TON
75 TON
130 GAL
435 TON
410 TON
790 TON
90 TON
25 TON

0.065
2
1

115
40
400
5

4

CcYy
EA
EA

LF
SY
LF
EA
EA

29 TON
213 TON

640
138
96
36
80

SY
SF
SF
SF
EA

500.00

10.00
10.00
45.83
25.00
20.00

20.00

20.00

20.00
400.00

30.00
400.00
5.00
15.00
25.00
5.00
35.00
38.00
39.50
180.00
50.00
1000.00
1000.00
400.00

15.00
35.00
9.25
30.00
1700.00
30.00
30.00
5.00
7.95
3.75
3.99
33.25

36518.00
500.00
155500.00
2500.00
1350.00
16498.80
1250.00
320.00

1520.00

1360.00

1200.00
400.00

6360.00
800.00
740.00

12300.00

1875.00

650.00
15225.00
15580.00
31205.00
16200.00

1250.00

65.00

2000.00

400.00

1725.00
1400.00
3700.00
150.00
6800.00
870.00
6390.00
3200.00
1097.10
360.00
143.64
2660.00

100.00

20.00
10.00
125.00
22.00
22.00

24.00

30.00

24.00
350.00

30.00
100.00
10.00
15.00
15.00
5.00
35.00
38.00
39.50
180.00
50.00
100.00
1200.00
350.00

18.00
50.00
9.25
30.00
1700.00
35.00
35.00
3.00
10.00
10.00
10.00
50.00

50000.00
100.00
165000.00
5000.00
1350.00
45000.00
1100.00
352.00

1824.00

2040.00

1440.00
350.00

6360.00
200.00
1480.00
12300.00
1125.00
650.00
15225.00
15580.00
31205.00
16200.00
1250.00
6.50
2400.00
350.00

2070.00
2000.00
3700.00

150.00
6800.00
1015.00
7455.00
1920.00
1380.00

960.00

360.00
4000.00



JUN 18, 2002 02:55 PM

TIP NO

B-3456

FED AID NO BRSTP-2445(1)
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

GASTON
8.2812002

0.284 Ml

10:00AM

JUN 18 2002

014

C200443

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

0050

0051

0052

0053

0054

0055
0056
0057
0058
0059

0060
0061

0062

0063

0064

0065

0066

0067
0068
0069
0070
0071

4435000000-N
4445000000-E
4455000000-N
4465000000-N
4475000000-N
4485000000-E
4650000000-N
4810000000-E
4850000000-E
4900000000-N
5300000000-E

5306000000-E

5324000000-E

5330000000-E

5396000000-E

5402000000-E

5414000000-E
5480000000-E
5510000000-E
5540000000-E
5546000000-E

5672000000-N
5714000000-E

5774000000-E

5780000000-E

5852000000-E

5882000000-N

5882000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E

1135
1145
1150
1160
1165
1170
1251
1205
1205
1252
1505

SP

1510

1510

1510

1510

1510
1510
1510
1510
1510

1510
1520

1525

1525

SP

SP

SP

1605
1610
1610
1610
1615

CONES
BARRICADES (TYPE IIl)
FLAGGER
TEMPORARY CRASH CUSHIONS
TRUCK MTD IMP ATTN 45 MPH
PORT CONC BARRIER
TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
LINE REMOVAL 4" WIDE
PERM RAISED PVMT MARKERS
FND CONDIT MAT CL ke
(V1)

BEDDING MATL, CL *xwkers
(V)

D] WATER PIPE *torir
(16", 51)

6" DI WATER PIPE *rers
(51)

©D] RES JT H20 P s CL
(8", 51)

DI RES JT FITTNS

(2504 MIN)

3/4"CU WATER PIPE TYPE K
DI H20 FITTINGS 250# MIN
3/4" CORPORATION STOP
6" GATE V&VB 200# WP

8" GATE V&VB WP
(200MPA WP)

RELOCATE EXIST FIRE HYD
D] SEWR PIPE CL ****
(12", 52)
**DIA PC SS MH 0-6'

)

PC CONC MH WALL *D 6'+
)

ST NCAS PIPE ***B&J
(30", 0.312")

GENERIC UTILITY ITEM (EA)
8" FLAP VALVE

GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING WATER METER
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

25

48

50

2

1

800

40
30,000
300

40

EA
LF
MD
EA
EA
LF
EA
LF
LF
EA

78 TON

78 TON

1,180
58

53
680

16
1,255

178

25
54
1

1

180

LF

LF

LF

LB

LF
LB
EA
EA
EA

EA
LF

EA

LF

LF

EA

EA

LF

50 TON
400 TON
100 TON
4.5 ACR

9.25 231.25
10.50 504.00
100.00 5000.00
8500.00 17000.00
7500.00 7500.00
17.00 13600.00
6.00 240.00
0.20 6000.00
1.50 450.00
6.00 240.00
20.00 1560.00
20.00 1560.00
48.00 56640.00
21.00 1218.00
29.00 1537.00
5.00 3400.00
38.00 608.00
3.50 4392.50
1000.00 1000.00
900.00 1800.00
1100.00 1100.00
1400.00 2800.00
90.00 16020.00
3500.00 3500.00
200.00 500.00
390.00 21060.00
1700.00 1700.00
400.00 400.00
5.00 900.00
30.00 1500.00
30.00 12000.00
30.00 3000.00

320.00 1440.00

15.00 375.00
18.00 864.00
100.00 5000.00
9052.50 18105.00
9500.00 9500.00
20.00 16000.00
6.00 240.00
0.20 6000.00
1.50 450.00
6.00 240.00
25.00 1950.00
25.00 1950.00
51.00 60180.00
22.00 1276.00
40.00 2120.00
3.25 2210.00
23.00 368.00
4.00 5020.00
150.00 150.00
570.00 1140.00
645.00 645.00
1500.00 3000.00
68.00 12104.00
2000.00 2000.00
150.00 375.00
157.50 8505.00
650.00 650.00
550.00 550.00
3.50 630.00
35.00 1750.00
35.00 14000.00
30.00 3000.00
475.00 2137.50



JUN 18, 2002 02:55 PM

TIP NO

B-3456

FED AID NO BRSTP-2445(1)
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.
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C200443

MOUNTAIN CREEK

CONTRACTORS, LLC.

CLAREMONT, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0072
0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

0094

0095

0096
0097
0098

6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E
6042000000-E
6069000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6111000000-E
6114000000-N
6117000000-N
6120000000-E
6123000000-E

8049000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING

1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
1632 1/4" HARDWARE CLOTH

1638 STILLING BASINS

1660 SEEDING AND MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1664 SODDING

1664 WATER

1665 FERTILIZER TOPDRESSING

SP IMPERVIOUS DIKE

SP  SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL
SP CULVERT DIVERSION CHANNEL
1670 REFORESTATION

CULVERT ITEMS

SP  REMV EXIST STR **ttikickkx
(19+04.00-L-)

414 CULV EXCAV @ *rkriionks
(19+04.00-L-)

414 FND CONDIT MAT, BOX CULV

420 CLASS A CONCRETE (CULV)
425 REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

kid MOUNTAIN CREEK CONTRACTORS, LLC.

** BOND EXECUTED IMPROPERLY
** IMPROPER SIGN/DATE

200 LB
0.75 TON
120 LF
4 EA
925 CY
600 SY
300 SY
40 LF
40 CY
5.5 ACR
3 ACR
50 LB
0.25 TON
150 LB
200 SY
3.5 M/G
4 TON
230 LF
1 HR

8 EA
65 CY
0.25 ACR

Lump Sum
Lump Sum

191 TON
365.8 CY
50,842 LB

2.75
545.00
10.00
50.00
5.00
1.00
3.00
5.00
15.00
1100.00
100.00
6.25
700.00
3.00
10.00
300.00
200.00
10.00
50.00
1.00
25.00
4000.00

24.66
295.59
0.75

TOTAL

SUB-TOTAL
SUB-TOTAL

550.00
408.75
1200.00
200.00
4625.00
600.00
900.00
200.00
600.00
6050.00
300.00
312.50
175.00
450.00
2000.00
1050.00
800.00
2300.00
50.00
8.00
1625.00
1000.00

12350.00

35700.00

4710.06
108126.82
38131.50

766885.92

567867.54
199018.38

CONTRACT TOTAL
766885.92

4.50
500.00
20.00
100.00
10.00
1.75
1.75
3.00
20.00
1400.00
100.00
9.05
1000.00
4.00
10.00
200.00
385.00
20.00
100.00
200.00
20.00
1000.00

30.00
435.00
0.60

TOTAL

SUB-TOTAL
SUB-TOTAL

900.00
375.00
2400.00
400.00
9250.00
1050.00
525.00
120.00
800.00
7700.00
300.00
452.50
250.00
600.00
2000.00
700.00
1540.00
4600.00
100.00
1600.00
1300.00
250.00

25000.00

50000.00

5730.00
159123.00
30505.20

899752.70

629394.50
270358.20
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GRADING, DRAINAGE, PAVING & CULVERT.
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APPLE TUCK & ASSOCIATES, INC. 2

** DENOTES IRREGULAR BID

899752.70



JUN 18, 2002 02:55 PM MADISON
TIP NO B-3204 8.1861002 10:00AM 1/ 8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY ~ SIMPSON CONSTRUCTION CO., R. E. BURNS & SONS CO., INC.
CONSTRUCTION CO., INC. INC.
ASHEVILLE, NC CLEVELAND, TN STATESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 87400.00 170000.00 118000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25000.00 33000.00 12000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 98000.00 75000.00 83700.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 0.4 HA 15000.00 6000.00 8000.00 3200.00 1.00 0.40
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 65,000 M3 6.34 412100.00 4.89 317850.00 5.65 367250.00
0006 0029000000-N SP  REINF BRG APPR it Lump Sum 24000.00 11000.00 20000.00
(12+65.588 -L-)
0007 0036000000-M 225 UNDERCUT EXCAVATION 200 M3 10.00 2000.00 5.08 1016.00 5.08 1016.00
0008 0134000000-M 240 DRAINAGE DITCH EXCAVATION 80 M3 12.00 960.00 4.00 320.00 4.00 320.00
0009 0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 3,030 M2 3.00 9090.00 2.00 6060.00 2.00 6060.00
0010 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 80 M2 350.00 28000.00 450.00 36000.00 135.00 10800.00
0011 0318000000-M 300 FND CONDIT MAT'L MIN STR 55 MTN 25.00 1375.00 26.00 1430.00 26.00 1430.00
0012  0360000000-M 310 300MM RCP CULV CLASS Il 528 M 65.60 3463.68 55.00 2904.00 60.00 3168.00
0013  0366000000-M 310 375MM RCP CULV CLASS Ill 57.6 M 71.09 4094.78 62.00 3571.20 67.00 3859.20
0014 0378000000-M 310 600MM RCP CULV CLASS Il 336 M 99.70 3349.92 75.00 2520.00 83.00 2788.80
0015 0684000000-M 310 ***MM BCCSP B **** 288 M 67.85 1954.08 45.00 1296.00 50.00 1440.00
(300MM, 1.63MM)
0016 0804000000-M 310 ***MM BCCSP ELB B **** 4 EA 150.00 600.00 185.00 740.00 185.00 740.00
(300MM, 1.63MM)
0017 0995000000-M 340 PIPE REMOVAL 86.4 M 10.00 864.00 35.00 3024.00 30.00 2592.00
0018 1011000000-N 500 FINE GRADING Lump Sum 12000.00 25000.00 25000.00
0019  1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 16.00 3200.00 22.00 4400.00 30.00 6000.00
0020 1231000000-M 560 SHOULDER BORROW 1510 M3 7.00 10570.00 6.50 9815.00 6.50 9815.00
0021 1489000000-M 610 ASP CONC BASE CRS B25.08 1,950 MTN 40.00 78000.00 37.40 72930.00 42.00 81900.00
0022 1498000000-M 610 ASP CONC INTR CRS [19.08 1,520 MTN 40.00 60800.00 36.75 55860.00 41.00 62320.00
0023 1519000000-M 610 ASP CONC SURF CRS $9.5B 1,130 MTN 41.00 46330.00 38.50 43505.00 43.00 48590.00
0024 1560000000-M 620 ASP FOR PLANT MIX PG64-22 230 MTN 250.00 57500.00 220.00 50600.00 220.00 50600.00
0025 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 20 MTN 120.00 2400.00 170.00 3400.00 100.00 2000.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 150.00 3000.00 105.00 2100.00 150.00 3000.00
0027 2022000000-M 815 SUBDRAIN EXCAVATION 83 M3 10.00 830.00 9.00 747.00 9.00 747.00
0028  2033000000-M 815 SUBDR FINE AGGREGATE 63 M3 30.00 1890.00 27.00 1701.00 27.00 1701.00
0029 2044000000-M 815 150MM PERF SUBDR PIPE 150 M 10.00 1500.00 11.00 1650.00 11.00 1650.00
0030 2055000000-M 815 150MM SUBDR PIPE Y,T.&L'S 15 EA 40.00 600.00 27.00 405.00 27.00 405.00
0031 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 300.00 300.00 180.00 180.00 180.00 180.00
0032 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 25.00 50.00 22.00 44.00 22.00 44.00
0033  2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1220.00 9760.00 1300.00 10400.00 1500.00 12000.00
0034 2308000000-M 840 MASONRY DRAINAGE STRS 0.66 M 950.00 627.00 200.00 132.00 250.00 165.00
0035  2330000000-N 840 Fg%l\gf)WIZGRTS 8407+ DETL 5 EA 330.00 1650.00 450.00 2250.00 500.00 2500.00
0036 2363000000-N 840 Fg%l\gg)WIZGRTS 840,74+ STD 2 EA 330.00 660.00 500.00 1000.00 500.00 1000.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 330.00 330.00 385.00 385.00 385.00 385.00

0038 2542000000-M 846 450MM CONC CURB & GUTTER 265 M 50.00 13250.00 39.62 10499.30 40.00 10600.00



JUN 18, 2002 02:55 PM MADISON
TIP NO B-3204 8.1861002 10:00AM 2/ 8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY SIMPSON CONSTRUCTION CO., R. E. BURNS & SONS CO., INC.
CONSTRUCTION CO., INC. INC.
ASHEVILLE, NC CLEVELAND, TN STATESVILLE, NC
0039 2556000000-M 846 SHLDR BERM GUTTER 65 M 50.00 3250.00 56.00 3640.00 56.00 3640.00
0040 3030000000-M 862 STL BM GRDRAIL 320.04 M 36.08 11547.04 38.50 12321.54 36.08 11547.04
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 32.00 160.00 30.00 150.00
0042 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00 1150.00 4600.00 1100.00 4400.00
0043 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1700.00 10200.00 1800.00 10800.00 1700.00 10200.00
0044 3360000000-M 863 REMOVE GUARDRAIL 278 M 3.30 917.40 3.50 973.00 3.30 917.40
0045 3649000000-M 876 PLN RIP RAP, CLASS B 110 MTN 30.00 3300.00 26.00 2860.00 30.00 3300.00
0046 3656000000-M 876 FILTER FABRIC FOR DRAINGE 540 M2 3.50 1890.00 2.00 1080.00 2.00 1080.00
0047 4400000000-M 1110 WORK ZONE SIGNS (STAT) 26 M2 110.00 2860.00 112.00 2912.00 120.00 3120.00
0048 4405000000-M 1110 WORK ZONE SIGNS (PORT) 96 M2 125.00 12000.00 80.00 7680.00 120.00 11520.00
0049 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 37 M2 70.00 2590.00 80.00 2960.00 106.00 3922.00
0050 4425000000-N 1125 WARNING FLAG SETS 2 EA 20.00 40.00 17.00 34.00 15.00 30.00
0051 4430000000-N 1130 DRUMS 50 EA 90.00 4500.00 100.00 5000.00 73.00 3650.00
0052 4435000000-N 1135 CONES 35 EA 10.00 350.00 24.00 840.00 40.00 1400.00
0053 4445000000-M 1145 BARRICADES (TYPE Ill) 15 M 50.00 750.00 65.00 975.00 40.00 600.00
0054 4450000000-N 1150 FLAGGER 320 HR 30.00 9600.00 16.00 5120.00 28.00 8960.00
0055 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 150.00 600.00 200.00 800.00 350.00 1400.00
0056 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4000.00 8000.00 16800.00 33600.00 15255.00 30510.00
0057 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 4000.00 8000.00 7500.00 15000.00 12775.00 25550.00
0058 4485000000-M 1170 PORTABLE BARRIER 60 M 36.00 2160.00 59.00 3540.00 60.00 3600.00
0059  4500000000-M 1170 RESET PORTABLE BARRIER 60 M 1.00 60.00 22.00 1320.00 75.00 4500.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 203 EA 4.50 913.50 8.00 1624.00 7.50 1522.50
0061 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 3,267 M 2.00 6534.00 1.60 5227.20 1.50 4900.50
0062 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 3,156 M 2.50 7890.00 1.85 5838.60 1.72 5428.32
0063 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 150 M 6.00 900.00 2.95 44250 2.75 412.50
0064 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 4 M 260.00 1040.00 24.00 96.00 22.50 90.00
0065 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 2 EA 525.00 1050.00 91.00 182.00 85.00 170.00
0066 4770000000-M 1205 COLD APP PLAS LINES 100MM 380 M 8.50 3230.00 7.40 2812.00 6.95 2641.00
0067 4810000000-M 1205 PAINT PVT MKG LINES 100MM 11,800 M 0.40 4720.00 0.80 9440.00 0.75 8850.00
0068 4820000000-M 1205 PAINT PVT MKG LINES 200MM 300 M 2.15 645.00 1.75 525.00 1.65 495.00
0069 4835000000-M 1205 PAINT PVT MKG LINES 600MM 8 M 6.50 52.00 19.00 152.00 17.50 140.00
0070 4850000000-M 1205 REMVL OF 100MM LINES 630 M 2.00 1260.00 1.60 1008.00 1.50 945.00
0071 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 79 EA 50.00 3950.00 46.50 3673.50 43.50 3436.50
0072 5300000000-M 1505 (F\L\:)D CONDIT MAT'L #iex 91.1 MTN 24.00 2186.40 21.50 1958.65 65.00 5921.50
0073 5306000000-M SP 35;3DN MAT'L CL wisioesk 91.1 MTN 24.00 2186.40 23.50 2140.85 65.00 5921.50
0074 5318000000-M 1505 PVMT REP FOR UTILITY WORK 26.8 MTN 145.00 3886.00 150.00 4020.00 150.00 4020.00
0075 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 26 M 70.00 1820.00 300.00 7800.00 360.00 9360.00
0076 5450000000-M 1510 200MM PVC H20 P SD21 1.38 438 M 70.00 30660.00 200.00 87600.00 200.00 87600.00

0077 5462000000-M 1510 300MM PVC H20 P SD21 1.38 114 M 70.00 7980.00 250.00 28500.00 230.00 26220.00



JUN 18, 2002 02:55 PM MADISON
TIP NO B-3204 8.1861002 10:00AM 3/ 8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY  SIMPSON CONSTRUCTION CO., R. E. BURNS & SONS CO., INC.
CONSTRUCTION CO., INC. INC.
ASHEVILLE, NC CLEVELAND, TN STATESVILLE, NC
0078 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 168 KG 5.00 840.00 6.00 1008.00 23.00 3864.00
0079 5492000000-M sP (Zlogflsl\gl PE H20 TUBE SDR9 *** 1 M 25.00 25.00 110.00 110.00 290.00 290.00
0080  5504000000-M 1510 E;*OI\:AI\'I\IA)CORPORATION STOP 1 EA 50.00 50.00 350.00 350.00 300.00 300.00
0081 5546000000-M 1510 (Zlogg/l)M GATE V &V BX *** MPA WP 2 EA 725.00 1450.00 950.00 1900.00 1500.00 3000.00
0082 5558000000-M 1510 (31C)t31|\8/|)M GATE V &V BX 1 EA 1250.00 1250.00 1800.00 1800.00 2000.00 2000.00
0083 5582000000-M 1510 ** X ***MM TAPPING SADDL 1 EA 95.00 95.00 300.00 300.00 2500.00 2500.00
(200MM X 20MM)
0084 5624000000-M 1510 200MM TRANS COUPLN **+x 1 EA 150.00 150.00 500.00 500.00 1200.00 1200.00
(PVC TO FIBERGLASS)
0085 6000000000-M 1605 TEMPORARY SILT FENCE 400 M 13.00 5200.00 11.00 4400.00 10.00 4000.00
0086 6006000000-M 1610 EROS CONTRL STONE CL A 150 MTN 30.00 4500.00 30.00 4500.00 25.00 3750.00
0087 6009000000-M 1610 EROS CONTRL STONE CL B 400 MTN 25.00 10000.00 28.00 11200.00 25.00 10000.00
0088 6012000000-M 1610 SEDIMENT CONTROL STONE 140 MTN 25.00 3500.00 30.00 4200.00 25.00 3500.00
0089  6015000000-M 1615 TEMPORARY MULCHING 5 HA 1000.00 5000.00 1080.00 5400.00 1000.00 5000.00
0090 6018000000-M 1620 SEED FOR TEMP SEEDING 275 KG 5.00 1375.00 5.40 1485.00 5.00 1375.00
0091 6021000000-M 1620 FERT FOR TEMP SEEDING 2.25 MTN 500.00 1125.00 540.00 1215.00 500.00 1125.00
0092 6024000000-M 1622 TEMPORARY SLOPE DRAINS 20 M 40.00 800.00 40.00 800.00 40.00 800.00
0093  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 300.00 300.00 300.00 300.00 300.00 300.00
0094  6030000000-M 1630 SILT EXCAVATION 1,375 M3 6.00 8250.00 5.00 6875.00 6.00 8250.00
0095 6033000000-M 1631 SYNTHETIC ROVING 650 M2 1.50 975.00 1.60 1040.00 1.50 975.00
0096 6036000000-M 1631 MATTING FOR EROS CONTROL 350 M2 3.00 1050.00 3.25 1137.50 3.00 1050.00
0097  6042000000-M 1632 6.4MM HARDWARE CLOTH 50 M 15.00 750.00 25.00 1250.00 16.00 800.00
0098  6084000000-M 1660 SEEDING & MULCHING 6.5 HA 3000.00 19500.00 3240.00 21060.00 3000.00 19500.00
0099  6087000000-M 1660 MOWING 25 HA 62.50 156.25 67.50 168.75 62.50 156.25
0100 6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 10.00 500.00 10.00 500.00 10.00 500.00
0101 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00
0102 6096000000-M 1662 SEED FOR SUPP SEEDING 175 KG 5.00 875.00 5.00 875.00 5.00 875.00
0103  6102000000-M 1664 SODDING 275 M2 10.00 2750.00 10.75 2956.25 10.00 2750.00
0104 6105000000-M 1664 WATER 20.63 KL 25.00 515.75 25.00 515.75 25.00 515.75
0105 6108000000-M 1665 FERTILIZER TOPDRESSING 10.75 MTN 320.00 3440.00 345.00 3708.75 320.00 3440.00
0106 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 54.00 108.00 50.00 100.00
0107 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 1.00 8.00
0108 6123000000-M 1670 REFORESTATION 0.6 HA 2500.00 1500.00 2700.00 1620.00 2500.00 1500.00
STRUCTURE ITEMS
0109 8017000000-N SP  CM&R TEMP ACCESS *#*sikerix Lump Sum 25000.00 28000.00 25000.00
(12+78.500-L-)
0110 8035000000-N 402 REMV EXIST STR #rwtesins Lump Sum 42000.00 75000.00 28335.00
(12+78.500-L-)
0111 8105500000-M SP  **MM DRILLD PIER IN SOIL 67 M 1500.00 10050.00 658.00 4408.60 860.00 5762.00

(1066MM)
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0112

0113

0114
0115
0116
0117
0118
0119
0120

0121
0122
0123
0124
0125
0126

0127
0128
0129
0130
0131

8105600000-M

8111000000-M

8115000000-N
8116000000-M
8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8217000000-M
8238000000-M
8280000000-M
8364000000-M
8468000000-M
8517000000-M

8608000000-M
8622000000-M
8657000000-N
8692000000-N
8860000000-N

SP

SP

SP

SP

412
420
420
420
422

425
425
440
450
460
460

876
876
430
SP
SP

MM DRILLD PIER NO SOIL
(1066MM)

PERM STL CASING FOR ** PIER
(1066MM)

CROSSHOLE SONIC LOGGING

CSL TUBES

UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *trerix
(12+78.500-L-)
REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

ONE BAR METAL RAIL

sk IM CONC PARAPET
(305MM X 457MM)
PLAIN RIP RAP Il 600MM TK

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

GENERIC STRUCTURE ITEM (LS)
INSTALL 200MM DIA WATER MAIN

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

18
7.2

2

138

130

939.2
799.9
148.9
Lump Sum

17,830
1,359
Lump Sum
102
143.342
147.914

EA

M3
M2
M2
M3

KG
KG

M
M
M

1,294 MTN

1,319
Lump Sum
Lump Sum
Lump Sum

M2

4000.00 72000.00
500.00 3600.00
3000.00 6000.00
10.00 1380.00
80.00 10400.00
210.00 197232.00
2.50 1999.75
760.00 113164.00
24000.00

1.10 19613.00
1.80 2446.20
320000.00

150.00 15300.00
100.00 14334.20
100.00 14791.40
15.00 19410.00
5.00 6595.00
5000.00

5000.00

40000.00

TOTAL 2227161.75
SUB-TOTAL 1257846.20
SUB-TOTAL 969315.55

4730.00 85140.00
595.00 4284.00
2750.00 5500.00
9.00 1242.00
98.00 12740.00
170.00 159664.00
3.00 2399.70
485.00 72216.50
18700.00

1.02 18186.60
2.20 2989.80
332000.00

92.00 9384.00
222.00 31821.92
161.00 23814.15
17.20 22256.80
1.40 1846.60
4650.00

4650.00

30750.00

TOTAL 2278376.01
SUB-TOTAL 1326731.34
SUB-TOTAL 951644.67

4365.00 78570.00
475.00 3420.00
2500.00 5000.00
8.00 1104.00
20.00 2600.00
200.00 187840.00
2.20 1759.78
670.00 99763.00
22000.00

1.60 28528.00
4.00 5436.00
346825.00

100.00 10200.00
170.00 24368.14
140.00 20707.96
16.00 20704.00
2.00 2638.00
5000.00

7000.00

26000.00

TOTAL 2300072.04
SUB-TOTAL 1341511.16
SUB-TOTAL 958560.88
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TENNOCA CONSTRUCTION CO.

ENGLISH CONSTRUCTION CO.,

INC.
CANDLER, NC LYNCHBURG, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 163500.00 125000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 88600.00 15000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 100000.00 83000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 6000.00 2400.00 9000.00 3600.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 65,000 M3 7.00 455000.00 7.00 455000.00
0006 0029000000-N SP  REINF BRG APPR *risror: Lump Sum 20000.00 37400.00
(12+65.588 -L)
0007 0036000000-M 225 UNDERCUT EXCAVATION 200 M3 5.00 1000.00 5.60 1120.00
0008 0134000000-M 240 DRAINAGE DITCH EXCAVATION 80 M3 5.00 400.00 4.40 352.00
0009 0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 3,030 M2 2.30 6969.00 2.10 6363.00
0010 0206000000-M SP  TEMP SHORING - BARR SUPPORTED 80 M2 135.00 10800.00 125.00 10000.00
0011 0318000000-M 300 FND CONDIT MATL MIN STR 55 MTN 20.00 1100.00 30.00 1650.00
0012 0360000000-M 310 300MM RCP CULV CLASS Il 528 M 70.00 3696.00 61.00 3220.80
0013 0366000000-M 310 375MM RCP CULV CLASS Il 576 M 70.00 4032.00 69.00 3974.40
0014 0378000000-M 310 600MM RCP CULV CLASS Il 336 M 90.00 3024.00 83.00 2788.80
0015 0684000000-M 310 **MM BCCSP B *** 288 M 100.00 2880.00 50.00 1440.00
(300MM, 1.63MM)
0016 0804000000-M 310 **MM BCCSP ELB B **** 4 EA 400.00 1600.00 205.00 820.00
(300MM, 1.63MM)
0017 0995000000-M 340 PIPE REMOVAL 86.4 M 20.00 1728.00 35.00 3024.00
0018 1011000000-N 500 FINE GRADING Lump Sum 14000.00 28000.00
0019 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 20.00 4000.00 25.00 5000.00
0020 1231000000-M 560 SHOULDER BORROW 1510 M3 0.01 15.10 7.15 10796.50
0021 1489000000-M 610 ASP CONC BASE CRS B25.0B 1,950 MTN 37.40 72930.00 39.25 76537.50
0022 1498000000-M 610 ASP CONC INTR CRS I19.08 1,520 MTN 36.75 55860.00 38.60 58672.00
0023 1519000000-M 610 ASP CONC SURF CRS $9.5B 1,130 MTN 38.50 43505.00 4050 45765.00
0024 1560000000-M 620 ASP FOR PLANT MIX PG64-22 230 MTN 220.00 50600.00 231.00 53130.00
0025 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 20 MTN 200.00 4000.00 200.00 4000.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 150.00 3000.00 100.00 2000.00
0027 2022000000-M 815 SUBDRAIN EXCAVATION 83 M3 1.00 83.00 10.00 830.00
0028 2033000000-M 815 SUBDR FINE AGGREGATE 63 M3 20.00 1260.00 30.00 1890.00
0029 2044000000-M 815 150MM PERF SUBDR PIPE 150 M 20.00 3000.00 12.00 1800.00
0030 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 15 EA 10.00 150.00 30.00 450.00
0031 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 200.00 200.00
0032 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 50.00 100.00 25.00 50.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT EA 1100.00 8800.00 1450.00 11600.00
0034 2308000000-M 840 MASONRY DRAINAGE STRS 066 M 850.00 561.00 220.00 145.20
0035 2330000000-N 840 '(:BFZG'\;E)WIZGRTS 840, DETL 5 EA 300.00 1500.00 500.00 2500.00
0036 2363000000-N 840 Fg%l\gg)WIZGRTS 8404+ STD 2 EA 300.00 600.00 550.00 1100.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 300.00 300.00 425.00 425.00
0038  2542000000-M 846 450MM CONC CURB & GUTTER 265 M 90.00 23850.00 4358 11548.70
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ENGLISH CONSTRUCTION CO.,

INC.

CANDLER, NC LYNCHBURG, VA
0039 2556000000-M 846 SHLDR BERM GUTTER 65 M 90.00 5850.00 62.00 4030.00
0040 3030000000-M 862 STL BM GRDRAIL 320.04 M 36.08 11547.04 40.00 12801.60
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 33.00 165.00
0042 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00 1200.00 4800.00
0043 3270000000-N SP GR ANCHOR TYPE 350 6 EA 1700.00 10200.00 1900.00 11400.00
0044 3360000000-M 863 REMOVE GUARDRAIL 278 M 3.30 917.40 4.00 1112.00
0045 3649000000-M 876 PLN RIP RAP, CLASS B 110 MTN 32.00 3520.00 29.00 3190.00
0046 3656000000-M 876 FILTER FABRIC FOR DRAINGE 540 M2 2.00 1080.00 2.20 1188.00
0047 4400000000-M 1110 WORK ZONE SIGNS (STAT) 26 M2 45.00 1170.00 100.00 2600.00
0048 4405000000-M 1110 WORK ZONE SIGNS (PORT) 96 M2 55.00 5280.00 150.00 14400.00
0049 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 37 M2 55.00 2035.00 150.00 5550.00
0050 4425000000-N 1125 WARNING FLAG SETS 2 EA 12.00 24.00 200.00 400.00
0051 4430000000-N 1130 DRUMS 50 EA 60.00 3000.00 75.00 3750.00
0052 4435000000-N 1135 CONES 35 EA 15.00 525.00 50.00 1750.00
0053 4445000000-M 1145 BARRICADES (TYPE Ill) 15 M 55.00 825.00 50.00 750.00
0054 4450000000-N 1150 FLAGGER 320 HR 15.00 4800.00 15.00 4800.00
0055 4460000000-N 1155 WARNING LIGHTS (TYPE B) EA 120.00 480.00 300.00 1200.00
0056 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 3000.00 6000.00 17000.00 34000.00
0057 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 3000.00 6000.00 14100.00 28200.00
0058 4485000000-M 1170 PORTABLE BARRIER 60 M 82.00 4920.00 66.00 3960.00
0059 4500000000-M 1170 RESET PORTABLE BARRIER 60 M 20.00 1200.00 83.00 4980.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 203 EA 7.50 1522.50 6.60 1339.80
0061 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 3,267 M 1.50 4900.50 1.75 5717.25
0062 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 3,156 M 1.72 5428.32 2.50 7890.00
0063 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 150 M 2.75 412.50 5.00 750.00
0064 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 4 M 22.50 90.00 22.00 88.00
0065 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 2 EA 85.00 170.00 140.00 280.00
0066 4770000000-M 1205 COLD APP PLAS LINES 100MM 380 M 6.95 2641.00 6.45 2451.00
0067 4810000000-M 1205 PAINT PVT MKG LINES 100MM 11,800 M 0.75 8850.00 0.66 7788.00
0068 4820000000-M 1205 PAINT PVT MKG LINES 200MM 300 M 1.65 495.00 1.50 450.00
0069 4835000000-M 1205 PAINT PVT MKG LINES 600MM 8 M 17.50 140.00 5.23 41.84
0070 4850000000-M 1205 REMVL OF 100MM LINES 630 M 1.50 945.00 2.30 1449.00
0071 4905000000-N 1253 SNOWPLB RAISED PYMT MRKER 79 EA 43.50 3436.50 50.00 3950.00
0072 5300000000-M 1505 l(i;\:)D CONDIT MAT'L #wiex 91.1 MTN 19.00 1730.90 24.00 2186.40
0073 5306000000-M SP (E:\IE)DDN MAT'L CL ek 91.1 MTN 19.00 1730.90 24.00 2186.40
0074 5318000000-M 1505 PVMT REP FOR UTILITY WORK 26.8 MTN 100.00 2680.00 115.00 3082.00
0075 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 26 M 82.03 2132.78 202.00 5252.00
0076 5450000000-M 1510 200MM PVC H20 P SD21 1.38 438 M 62.34 27304.92 86.00 37668.00
0077 5462000000-M 1510 300MM PVC H20 P SD21 1.38 114 M 147.65 16832.10 112.00 12768.00
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0078 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 168 KG 10.00 1680.00 12.00 2016.00
0079 5492000000-M Sp (Zfl\s/lsl\;l PE H20 TUBE SDR9 *** 1 M 25.00 25.00 86.00 86.00
0080 5504000000-M 1510 ZBT/N/I?ORPORAHON STOP 1 EA 50.00 50.00 250.00 250.00
0081 5546000000-M 1510 (Zf)gl\s/l)M GATE V & V BX **** MPA WP 2 EA 650.00 1300.00 900.00 1800.00
0082 5558000000-M 1510 (3fgl\8/l)M GATE V &V BX 1 EA 1300.00 1300.00 1500.00 1500.00
0083 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 50.00 50.00 250.00 250.00
(200MM X 20MM)
0084 5624000000-M 1510 200MM TRANS COUPLN #¥¥**x 1 EA 500.00 500.00 500.00 500.00
(PVC TO FIBERGLASS)
0085 6000000000-M 1605 TEMPORARY SILT FENCE 400 M 9.00 3600.00 10.00 4000.00
0086 6006000000-M 1610 EROS CONTRL STONE CL A 150 MTN 28.00 4200.00 29.00 4350.00
0087 6009000000-M 1610 EROS CONTRL STONE CL B 400 MTN 28.00 11200.00 28.00 11200.00
0088 6012000000-M 1610 SEDIMENT CONTROL STONE 140 MTN 28.00 3920.00 30.00 4200.00
0089 6015000000-M 1615 TEMPORARY MULCHING 5 HA 1000.00 5000.00 1100.00 5500.00
0090 6018000000-M 1620 SEED FOR TEMP SEEDING 275 KG 5.00 1375.00 5.50 1512.50
0091 6021000000-M 1620 FERT FOR TEMP SEEDING 2.25 MTN 500.00 1125.00 550.00 1237.50
0092 6024000000-M 1622 TEMPORARY SLOPE DRAINS 20 M 30.00 600.00 44.00 880.00
0093 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 150.00 150.00 330.00 330.00
0094 6030000000-M 1630 SILT EXCAVATION 1,375 M3 5.00 6875.00 1.00 1375.00
0095 6033000000-M 1631 SYNTHETIC ROVING 650 M2 1.50 975.00 1.65 1072.50
0096 6036000000-M 1631 MATTING FOR EROS CONTROL 350 M2 3.00 1050.00 3.30 1155.00
0097 6042000000-M 1632 6.4MM HARDWARE CLOTH 50 M 20.00 1000.00 20.00 1000.00
0098 6084000000-M 1660 SEEDING & MULCHING 6.5 HA 3000.00 19500.00 3300.00 21450.00
0099 6087000000-M 1660 MOWING 25 HA 62.50 156.25 70.00 175.00
0100 6090000000-M 1661 SEED FOR REPAIR SEEDING 50 KG 10.00 500.00 11.00 550.00
0101 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 1000.00 250.00 1100.00 275.00
0102 6096000000-M 1662 SEED FOR SUPP SEEDING 175 KG 5.00 875.00 5.50 962.50
0103 6102000000-M 1664 SODDING 275 M2 10.00 2750.00 11.00 3025.00
0104 6105000000-M 1664 WATER 20.63 KL 25.00 515.75 28.00 577.64
0105 6108000000-M 1665 FERTILIZER TOPDRESSING 10.75 MTN 320.00 3440.00 352.00 3784.00
0106 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 55.00 110.00
0107 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 10.00 80.00
0108 6123000000-M 1670 REFORESTATION 0.6 HA 2500.00 1500.00 2750.00 1650.00
STRUCTURE ITEMS
0109 8017000000-N SP CM&R TEMP ACCESS **#ikkioix Lump Sum 25000.00 30000.00
(12+78.500-L-)
0110 8035000000-N 402 REMV EXIST STR **rkiiix Lump Sum 28335.00 65000.00
(12+78.500-L-)
0111 8105500000-M SP  ****MM DRILLD PIER IN SOIL 6.7 M 860.00 5762.00 3400.00 22780.00

(1066MM)
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0112 8105600000-M SP :I’S%A&Q;RILLD PIER NO SOIL 18 M 4365.00 78570.00 5800.00 104400.00
0113 8111000000-M SP Z%EQAMSMT) L CASING FOR *** PIER 72 M 475.00 3420.00 640.00 4608.00
0114 8115000000-N SP  CROSSHOLE SONIC LOGGING 2 EA 2500.00 5000.00 3500.00 7000.00
0115 8116000000-M SP CSLTUBES 138 M 8.00 1104.00 50.00 6900.00
0116 8119000000-M 412 UNCL STR EXCAV 130 M3 20.00 2600.00 60.00 7800.00
0117 8147000000-M 420 REINF CONC DECK SLAB 939.2 M2 200.00 187840.00 225.00 211320.00
0118 8161000000-M 420 GROOVING BRIDGE FLOORS 799.9 M2 2.20 1759.78 5.00 3999.50
0119 8182000000-M 420 CL A CONC, BRIDGE 1489 M3 670.00 99763.00 610.00 90829.00
0120 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 22000.00 28000.00

(12+78.500-L-)
0121 8217000000-M 425 REINF STEEL (BRIDGE) 17,830 KG 1.60 28528.00 1.30 23179.00
0122 8238000000-M 425 SPIRAL COL REINF STL STR 1,359 KG 4.00 5436.00 2.50 3397.50
0123 8280000000-M 440 STRUCTURAL STEEL Lump Sum 345500.00 327000.00
0124 8364000000-M 450 HP310X79 STL PILE 102 M 100.00 10200.00 90.00 9180.00
0125 8468000000-M 460 ONE BAR METAL RAIL 143342 M 170.00 24368.14 170.00 24368.14
0126 8517000000-M 460 **X****MM CONC PARAPET 147914 M 140.00 20707.96 195.00 28843.23

(305MM X 457MM)
0127 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 1,294 MTN 16.00 20704.00 36.00 46584.00
0128 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 1,319 M2 2.00 2638.00 5.00 6595.00
0129 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 6500.00
0130 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 7000.00 7700.00
0131 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 26000.00 45000.00

INSTALL 200MM DIA WATER MAIN

CONTRACT TOTAL TOTAL 2343165.34 TOTAL 2498394.20

ROADWAY ITEMS SUB-TOTAL 1385929.46 SUB-TOTAL 1387410.83

STRUCTURE ITEMS SUB-TOTAL 957235.88 SUB-TOTAL 1110983.37

BIDDERS IN ORDER CONTRACT TOTAL

TAYLOR & MURPHY CONSTRUCTION CO., INC. 1 2227161.75

SIMPSON CONSTRUCTION CO., INC. 2 2278376.01

R. E. BURNS & SONS CO., INC. 3 2300072.04

TENNOCA CONSTRUCTION CO. 4 2343165.34

ENGLISH CONSTRUCTION CO., INC. 5 2498394.20



JUN 18, 2002 02:55 PM

TIP NO

B-3518

FED AID NO BRSTP-1546(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

TRANSYLVANIA
8.2001103

0.127 Ml

10:00AM 1/3 016

JUN 18 2002 C200457

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

ALDRIDGE BROTHERS, INC.

ROBBINSVILLE, NC

0001
0002

0003
0004
0005
0006
0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0029000000-N

0043000000-N
0050000000-E
0057000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0995000000-E
1220000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
1693000000-E
2154000000-N
2165000000-E
2176000000-E
2286000000-N
2330000000-N

2556000000-E
2612000000-E
2845000000-N
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3360000000-E
3635000000-E
3642000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4425000000-N
4435000000-N
4445000000-E
4455000000-N

800
SP

226
226
226
300
310

310
310
340
545
610
610
610
620
654
820
820
820
840
840

846
848
858
862
862
862
SP

863
876
876
876
876

ROADWAY ITEMS

MOBILIZATION

REINF BRG APPR *rttkkkik
(19+10.00)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
FNDATION MATL, MINOR STRS
*** SIDE DRAIN PIPE

(18")

15" RC PIPE CULV Il

18" RC PIPE CULV 1lI

PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PM PAVEMENT REPAIR
METAL FUNNELS

12"FUNNEL DRAIN PIPE
12"FUNNEL DRAIN ELBOWS
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** DETL
(840.16)
SHOULDER BERM GUTTER

6" CONCRETE DRIVEWAY

ADJ METER OR VALVE BOXES
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
PLAIN RIP RAP, CLASS |l
PLAIN RIP RAP, CLASS A
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARRICDE
1125 WARNING FLAG SETS

1135 CONES

1145 BARRICADES (TYPE III)

1150 FLAGGER

Lump Sum
Lump Sum

Lump Sum

1 ACR

100

CY

54 TON

20

156
336
402

LF

LF
LF
LF

200 TON
290 TON
165 TON
285 TON
39 TON
10 TON

1
12
1
2
2

500
85

2125
5

4

4
100

EA
LF
EA
EA
EA

LF
SY
EA

LF
EA
EA
EA

LF

130 TON
10 TON
1 TON

150
264
94
2
25
96
20

SY
SF
SF
EA
EA
LF
MD

21000.00

14000.00

25000.00

1.00 1.00
3.30 330.00
16.00 864.00
25.00 500.00
35.00 5460.00
40.00 13440.00
7.00 2814.00
21.00 4200.00
47.00 13630.00
47.50 7837.50
50.00 14250.00
220.00 8580.00
70.00 700.00
775.00 775.00
18.00 216.00
180.00 180.00
1200.00 2400.00
400.00 800.00
14.75 7375.00
60.00 5100.00
150.00 300.00
10.00 2125.00
30.00 150.00
1100.00 4400.00
1700.00 6800.00
2.00 200.00
23.00 2990.00
23.00 230.00
55.00 55.00
2.00 300.00
10.00 2640.00
5.00 470.00
12.00 24.00
10.00 250.00
8.00 768.00
1.00 20.00

18300.00

16300.00

22000.00

2800.00 2800.00
16.43 1643.00
29.30 1582.20
35.41 708.20
18.08 2820.48
18.42 6189.12
3.52 1415.04
25.55 5110.00
46.90 13601.00
47.71 7872.15
50.31 14338.35
237.75 9272.25
53.27 532.70
1070.61 1070.61
21.41 256.92
44.36 44.36
884.59 1769.18
501.82 1003.64
15.94 7970.00
49.44 4202.40
226.84 453.68
10.81 2297.13
32.42 162.10
1188.77 4755.08
1837.19 7348.76
2.16 216.00
43.19 5614.70
29.26 292.60
32.59 32.59
2.65 397.50
9.19 2426.16
4.31 405.14
14.00 28.00
19.93 498.25
11.35 1089.60
109.89 2197.80

54000.00

14400.00

15000.00

100.00 100.00
14.25 1425.00
20.00 1080.00
23.00 460.00
24.00 3744.00
28.00 9408.00
5.00 2010.00
22.00 4400.00
47.75 13847.50
48.60 8019.00
51.25 14606.25
242.00 9438.00
165.00 1650.00
600.00 600.00
15.00 180.00
160.00 160.00
1200.00 2400.00
410.00 820.00
20.00 10000.00
55.00 4675.00
250.00 500.00
10.22 2171.75
40.70 203.50
1210.00 4840.00
1925.00 7700.00
1.00 100.00
30.00 3900.00
27.00 270.00
35.00 35.00
2.50 375.00
9.35 2468.40
4.40 413.60
15.00 30.00
10.50 262.50
12.00 1152.00
150.00 3000.00



JUN 18, 2002 02:55 PM TRANSYLVANIA
TIP NO B-3518 8.2001103

FED AID NO BRSTP-1546(13) 0.127 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

10:00AM

JUN 18 2002

016

C200457

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

ALDRIDGE BROTHERS, INC.

ROBBINSVILLE, NC

0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,160 LF 0.24 1478.40
0041 5300000000-E 1505 |(:|\r\/1)D CONDIT MAT CL #trxx 15 TON 30.00 450.00
0042 5306000000-E sP (Bl\IE)DDING MATL, CL #xwirxx 15 TON 30.00 450.00
0043 5396000000-E 1510 E;"qu SRZE)S JT H20 P #xxssCL 281 LF 62.00 17422.00
0044 5402000000-E 1510 DI RES JT FITTNS 1,740 LB 7.00 12180.00
(1.72 MPA)
0045 5848000000-E 1540 (245& El_:lﬂ;?AS PIPE***TRENCH 455 LF 250.00 11375.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 610 LF 3.50 2135.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 20.00 1500.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 150 TON 21.00 3150.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 21.00 1575.00
0050 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1000.00 250.00
0053 6030000000-E 1630 SILT EXCAVATION 280 CY 3.00 840.00
0054 6033000000-E 1631 SYNTHETIC ROVING 300 SY 2.00 600.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 150 SY 2.25 337.50
0056 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 3.50 350.00
0057 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2800.00 1400.00
0058 6087000000-E 1660 MOWING 0.5 ACR 50.00 25.00
0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00
0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50
0061 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00
0062 6102000000-E 1664 SODDING 180 SY 15.00 2700.00
0063 6105000000-E 1664 WATER 3.1 MIG 125.00 387.50
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 500.00 250.00
0065 6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 50.00 50.00
0066 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00
WALL ITEMS
0067 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 26000.00
RETAINING WALL @ STA. 19+10.00 -L- (RW-1)
0068 8832000000-N SP  GENERIC RET WALL ITEM (LS) Lump Sum 26000.00

RETAINING WALL @ STA. 19+10.00 -L- (RW-2)
STRUCTURE ITEMS

0069 8035000000-N 402 REMV EXIST STR #kreeex Lump Sum 10000.00
(19+10.00 -L-)
0070 8119000000-E 412 UNCLASSIFIED STR EXCAV 135 CY 5.00 675.00

0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 431 CY 450.00 19395.00

0.26
27.02

27.02

64.84

5.40

129.68

3.02
27.79
31.11
27.79

1621.05

6.48

1080.70

4.53

2.43

2.43

1.21

3025.96
324.21
8.65
1080.70

5.40

16.21
135.09
648.42
135.09
432.28

12.90
514.24

1601.60
405.30

405.30

18220.04

9396.00

5900.44

1842.20
2084.25
4666.50
2084.25
810.53
324.00
270.18
1268.40
729.00
364.50
121.00
1512.98
162.11
432.50
270.18
270.00
2917.80
418.78
324.21
135.09
3458.24

26800.00

27900.00

8600.00

1741.50
22163.74

0.26
30.00

30.00

75.00

3.00

250.00

4.00
30.00
35.00
25.00

500.00

5.00

500.00

6.00

2.00

3.00

5.25

2000.00
75.00
6.00
700.00

5.00

15.00
110.00
500.00

50.00
100.00

10.00
650.00

1601.60
450.00

450.00

21075.00

5220.00

11375.00

2440.00
2250.00
5250.00
1875.00
250.00
250.00
125.00
1680.00
600.00
450.00
525.00
1000.00
37.50
300.00
175.00
250.00
2700.00
341.00
250.00
50.00
800.00

36000.00

36000.00

23250.00

1350.00
28015.00



JUN 18, 2002 02:55 PM
TIP NO B-3518

FED AID NO BRSTP-1546(13)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

TRANSYLVANIA
8.2001103

0.127 Ml

10:00AM 3/3 016

JUN 18 2002 C200457

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

ALDRIDGE BROTHERS, INC.

ROBBINSVILLE, NC

0072 8210000000-N 422 BRG APPR SLAB *¥tiiik
(19+10.00 -L-)

0073 8217000000-E 425 REINF STEEL (BRIDGE)

0074 8364000000-E 450 HP12X53 PILES

0075 8503000000-E 460 CONCRETE BARRIER RAIL

0076 8657000000-N 430 ELASTOMERIC BEARINGS

0077 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS

0078 8874000000-E SP GENERIC STRUCTURE ITEM (TON)

PLAIN RIP RAP CLASS Il

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS
STRUCTURE ITEMS
BIDDERS IN ORDER

R. E. BURNS & SONS CO,, INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.

ALDRIDGE BROTHERS, INC.

Lump Sum

5,393 LB

270 LF

115.21 LF
Lump Sum

806.46 LF

122 TON

18000.00

0.70 3775.10

35.00 9450.00

80.00 9216.80
1160.00

83.00 66936.18

23.00 2806.00
TOTAL 425239.48
SUB-TOTAL 231825.40
SUB-TOTAL 52000.00
SUB-TOTAL 141414.08
CONTRACT TOTAL

425239.48

434896.76

535931.25

18600.00

0.77 4152.61

22.00 5940.00

94.45 10881.58
1250.00

89.00 71774.94

46.56 5680.32
TOTAL 434896.76
SUB-TOTAL 229412.07
SUB-TOTAL 54700.00
SUB-TOTAL 150784.69

22100.00

1.65 8898.45

60.00 16200.00

60.00 6912.60
2000.00

110.00 88710.60
40.00 4880.00
TOTAL 535931.25
SUB-TOTAL 261614.60
SUB-TOTAL 72000.00
SUB-TOTAL 202316.65



JUN 18, 2002 02:55 PM
TIP NO

B-3196

FED AID NO MA-BRZ-1157(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157.

JACKSON
8.2960702

0.390 KM

10:00AM

JUN 18 2002

017

C200459

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010

0011

0012

0013

0014

0015

0016

0017

0018

0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035

0000100000-N
0000400000-N
0043000000-N
0050000000-M
0057000000-M
0080000000-M
0134000000-M
0195000000-M
0196000000-M
0234000000-M

0241000000-M

0245000000-M

0248000000-N

0248000000-N

0255000000-M

0255000000-M

0257000000-M

0262000000-N

0318000000-M
0366000000-M
0372000000-M
0708000000-M
0806000000-M
0995000000-M
1220000000-M
1489000000-M
1519000000-M
1560000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2220000000-M

800
801
226
226
226
SP

240
265
270
SP

SP

SP

SP

SP

SP

SP

SP

SP

300
310
310
310
310
340
545
610
610
620
815
815
815
815
815
815
838

ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
GENERIC GRADING ITEM (M3)

EXCAVATION BY NON-BLASTING METHOD

GENERIC GRADING ITEM (M2)
FILTER FABRIC, TYPE 2
GENERIC GRADING ITEM (L)

ADDITIONAL GROUT FOR ROCK BOLT TYPE |

GENERIC GRADING ITEM (LS)
FUSE PLUG CONSTRUCTION
GENERIC GRADING ITEM (LS)
FUSE PLUG EXCAVATION
GENERIC GRADING ITEM (MTN)
SELECT MATERIAL, CLASS IV
GENERIC GRADING ITEM (MTN)
SELECT MATERIAL, CLASS VII
GENERIC GRADING ITEM (M)
NONTENSIONED ROCK BOLTS, TYPE |
GENERIC GRADING ITEM (EA)
TYPE | ROCK BOLT PULL TEST
FND CONDIT MAT'L MIN STR

375MM RCP CULV CLASS llI
450MM RCP CULV CLASS 1lI
400MM BCCSP B 1.63

400MM BCCSP ELB B 1.63
PIPE REMOVAL

INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y, T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
REINFORCED ENDWALLS

Lump Sum 87000.00
Lump Sum 22000.00
Lump Sum 13200.00
0.4 HA 3850.00 1540.00

50 M3 28.00 1400.00

500 MTN 17.35 8675.00

6 M3 14.00 84.00

100 M3 21.50 2150.00

100 M2 2.20 220.00

230 M3 51.00 11730.00

1,180 M2 2.20 2596.00
3,600 L 1.10 3960.00
Lump Sum 24125.00
Lump Sum 28600.00
2,296 MTN 17.35 39835.60
2,480 MTN 22.20 55056.00

100 M 148.00 14800.00

5 EA 300.00 1500.00

20 MTN 30.00 600.00

252 M 26.00 655.20

216 M 36.00 777.60

96 M 37.00 355.20

2 EA 371.00 742.00

57 M 11.00 62.70

40 MTN 17.00 680.00

460 MTN 50.50 23230.00

390 MTN 52.75 20572.50

46 MTN 212.00 9752.00

17 M3 22.00 374.00

13 M3 30.00 390.00

30 M 2.20 66.00

EA 11.00 33.00

EA 300.00 300.00

M 3.30 6.60

0.8 M3 900.00 720.00

101822.60

25961.10

28589.57

111.10 44.44
22.22 1111.00
22.22 11110.00
27.78 166.68
55.55 5555.00
5.56 556.00
95.22 21900.60
3.35 3953.00
17.13 61668.00
193365.06

9301.78

17.711 40662.16
24.87 61677.60
52.14 5214.00
495.71 2478.55
33.33 666.60
57.20 1441.44
68.20 1473.12
46.21 443.62
344.14 688.28
22.22 126.65
22.22 888.80
52.94 24352.40
55.27 21555.30
222.20 10221.20
55.55 944.35
55.55 722.15
11.11 333.30
11.11 33.33
555.50 555.50
11.11 22.22
2222.00 1777.60



JUN 18, 2002 02:55 PM
TIP NO B-3196

FED AID NO MA-BRZ-1157(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157.

JACKSON

8.2960702

0.390 KM

10:00AM

JUN 18 2002

017

C200459

SIMPSON CONSTRUCTION CO.,

INC.

CLEVELAND, TN

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

0036 2286000000-N 840
0037 2363000000-N 840
0038 2556000000-M 846
0039 3030000000-M 862
0040 3150000000-N 862
0041 3215000000-N 862
0042 3270000000-N SP
0043 3649000000-M 876
0044 3656000000-M 876
0045 4400000000-M 1110
0046 4410000000-M 1110
0047 4445000000-M 1145
0048 6000000000-M 1605
0049 6006000000-M 1610
0050 6009000000-M 1610
0051 6012000000-M 1610
0052 6015000000-M 1615
0053 6018000000-M 1620
0054 6021000000-M 1620
0055 6030000000-M 1630
0056 6033000000-M 1631
0057 6036000000-M 1631
0058 6042000000-M 1632
0059 6084000000-M 1660
0060 6087000000-M 1660
0061 6090000000-M 1661
0062 6093000000-M 1661
0063 6096000000-M 1662
0064 6102000000-M 1664
0065 6105000000-M 1664
0066 6108000000-M 1665
0067 6114000000-N SP
0068 6117000000-N 1675
0069 8021000000-N SP
0070 8084000000-N 410
0071 8084000000-N 410

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** STD
(840.29)
SHLDR BERM GUTTER

STL BM GRDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 1lI

GR ANCHOR TYPE 350

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICAD
BARRICADES (TYPE IlI)
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR *eiik
(13+97.000-L-)

FND EXCAV EB** STAwkkk
(1, 13+97.000-L-)

FND EXCAV EB** STAwkkek
(2, 13+97.000-L-)

141
373.38

EA
EA

EA
EA
EA

5 MTN

146
22
6
29
20

M2

M2

M2
M
M

70 MTN
130 MTN
160 MTN

0.5
25

HA
KG

0.25 MTN

510
400
200
140
0.5

0.5

25

M3
M2
M2
M
HA
HA
KG

0.25 MTN

25
500
38

KG
M2
KL

0.5 MTN

3
8

Lump Sum
Lump Sum

Lump Sum

HR
EA

2050.00
370.00

26.50
32.00
33.00
1190.00
1850.00
37.50
2.20
120.00
70.00
50.00
3.30
40.00
40.00
40.00
4000.00
13.00
1100.00
7.70
2.45
2.45
25.00
7500.00
400.00
13.00
1100.00
8.00
17.00
28.00
650.00
63.00
550.00

6150.00
1110.00

3736.50
11948.16
165.00
4760.00
11100.00
187.50
321.20
2640.00
420.00
1450.00
66.00
2800.00
5200.00
6400.00
2000.00
325.00
275.00
3927.00
980.00
490.00
3500.00
3750.00
200.00
325.00
275.00
200.00
8500.00
1064.00
325.00
189.00
4400.00

150000.00

5600.00

6500.00

1666.50
333.30

99.99
32.77
33.33
1222.10
1888.70
33.33
4.44
99.99
47.72
38.27
22.22
38.89
38.89
33.33
4117.37
13.33
1111.00
16.67
2.50
2.50
16.67
7685.90
411.07
13.33
1111.00
8.89
16.67
31.11
666.60
66.66
555.50

4999.50
999.90

14098.59
12235.66
166.65
4888.40
11332.20
166.65
648.24
2199.78
286.32
1109.83
444.40
2722.30
5055.70
5332.80
2058.69
333.25
277.75
8501.70
1000.00
500.00
2333.80
3842.95
205.54
333.25
277.75
222.25
8335.00
1182.18
333.30
199.98
4444.00

68954.60

9024.58

9024.58



JUN 18, 2002 02:55 PM

TIP NO

B-3196

FED AID NO MA-BRZ-1157(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157.

JACKSON
8.2960702

0.390 KM

10:00AM

JUN 18 2002

017

C200459

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0072

0073

0074

0075

0076
0077
0078
0079
0080

0081
0082
0083
0084
0085

0086
0087
0088
0089
0090

8105600000-M

8105600000-M

8105600000-M

8111000000-M

8119000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8217000000-M
8238000000-M
8280000000-M
8475000000-M
8517000000-M

8608000000-M
8650000000-N
8657000000-N
8692000000-N
8699000000-N

SP

SP

SP

SP

412
420
420
420
422

425
425
440
460
460

876
SP
430
SP
SP

MM DRILLD PIER NO SOIL
(1220MM)

MM DRILLD PIER NO SOIL
(1372MM)

MM DRILLD PIER NO SOIL
(760MM)

PERM STL CASING FOR ** PIER
(1220MM)

UNCL STR EXCAV

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *trtriex
(13+97.000-L-)
REINF STEEL (BRIDGE)

SPIRAL COL REINF STL STR
STRUCTURAL STEEL
TWO BAR METAL RAIL

sk IM CONC PARAPET
(355MM X 760MM)
PLAIN RIP RAP Il 600MM TK

POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
STRIP SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

SIMPSON CONSTRUCTION CO., INC.
TAYLOR & MURPHY CONSTRUCTION CO., INC.

16.8 M
64 M
84 M
71 M

280 M3
1,182 M2
977.4 M2
2451 M3

Lump Sum

23,872 KG
5,008 KG
Lump Sum
226.679 M
233519 M

10 MTN
Lump Sum
Lump Sum
Lump Sum
Lump Sum

4906.00 82420.80
5680.00 36352.00
8753.00 73525.20
570.00 4047.00
60.00 16800.00
214.00 252948.00
4.80 4691.52
760.00 186276.00
12750.00

1.12 26736.64
2.09 10466.72
399000.00

225.00 51002.78
162.00 37830.08
110.00 1100.00
18000.00

6600.00

4750.00

7000.00

TOTAL 1861364.50
SUB-TOTAL 466967.76
SUB-TOTAL 1394396.74
CONTRACT TOTAL
1861364.50

2149506.75

6691.14 112411.15
8707.08 55725.31
9330.47 78375.95
577.72 4101.81
88.48 24774.40
227.85 269318.70
2.44 2384.86
777.02 190447.60
24178.05

1.24 29601.28
1.85 9264.80
399995.32

200.62 45476.34
142.56 33290.47
38.91 389.10
18968.14

5463.86

5598.43

10286.11

TOTAL 2149506.75
SUB-TOTAL 742451.31
SUB-TOTAL 1407055.44



